



A Tradition of Stewardship
A Commitment to Service

Department of Public Works

1195 Third Street, Suite 101
Napa, CA 94559-3092
www.countyofnapa.org

Main: (707) 253-4351
Fax: (707) 253-4627

Steven Lederer
Director of Public Works

May 14, 2019

RE: Napa County Hall of Justice Security Elevator Ram Replacement, PW 16-11

Dear Sir/Madam,

Enclosed here within is Addendum Number 1 for the above referenced project. This Addendum Number 1 forms a part of the proposal documents, modifies the original plans/specifications **and shall be acknowledged in the Addendum Acknowledgement page of the proposal forms.** All other conditions remain the same.

ADDENDUM NUMBER 1

Item 1 – Specifications Section: 01 11 50, Part 1 - General, 1.2

Insert:

D. The area between the temporary wall and door installed as part of this contract and the existing machinery room will not be subject to the requirements of this section.

Item 2 – Special Provisions Section A - GENERAL CONDITIONS, 5

Remove:

TIME OF COMPLETION

Attention is directed to all of the provisions of Section 8, "Prosecution and Progress," of the Standard Specifications and these Special Provisions. The Contractor shall begin work upon receiving notice that the contract has been executed and approved and shall diligently prosecute the same to completion before the expiration of **Sixty (60)** working days from the start of work.

Insert:

TIME OF COMPLETION

Attention is directed to all of the provisions of Section 8, "Prosecution and Progress," of the Standard Specifications and these Special Provisions. The Contractor shall begin work upon receiving notice that the contract has been executed and approved and shall diligently prosecute the same to completion before the expiration of **Ninety (90)** working days from the start of work. Work shall be scheduled to minimize elevator downtime.

Item 3 – Specifications Section: 14 29 00, Part 2.03 Scope of Work, A-7

Remove:

The un-machined portion of the rails are to be cleaned and painted.

Item 4 – Specifications Section: 14 29 00, Part 2.03 Scope of Work, B-5

Remove:

The unit price per cubic foot of contaminated soil removal provided in the bid documents will be used to adjust or deduct as needed to reflect actual conditions in the field.

Item 5 – Special Provisions Section B - GENERAL REQUIREMENTS, 1

Remove:

NORMAL HOURS REQUIREMENTS – Normal work week shall be Monday through Friday 7:00 am to 4:00 pm unless otherwise approved by the Engineer.

Insert:

NORMAL HOURS REQUIREMENTS – Normal work week shall be Monday through Friday 6:00 am to 4:00 pm unless otherwise approved by the Engineer.

END OF ADDENDUM NUMBER 1

Thank you for your interest in this project. If you have any questions relating to this correspondence, please e-mail Frank.Lucido@countyofnapa.org.

Sincerely Yours,

Steve Lederer
Director of Public Works

By:



Frank Lucido, P.E.
Supervising Engineer