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NAPA COUNTY 
STATE OF CALIFORNIA 

NOTICE TO CONTRACTORS 
 

 
THIRD AVENUE CULVERT (LOP 208) MPM 0.60, RDS 17-32;  

THIRD AVENUE BRIDGE (LOP 209) MPM 1.75, RDS 17-33 
FEMA PA-09-CA-4193 PW-00155 

 
 

LAST DAY FOR QUESTIONS: 12 PM ON FEBRUARY 18, 2020 

BID OPENING: 11:30 AM ON FEBRUARY 27, 2020 
 

The Plans and Specifications (Bid Documents) may be seen at the office of the County of Napa Department 
of Public Works, 1195 Third Street, Suite 101, Napa, California.  The Bid Documents are available on 2/5/20 
and must be obtained at said office by prospective bidders, for a fee of ten dollars ($10) per CD, which fee is 
not refundable.  The contractor shall possess a Class “A” license at the time the contract is awarded (who are 
licensed by the State of California for the type of work involved). 
 
Bid results of the three apparent low bidders with their subcontractor’s list will be on Napa County’s 
website at https://www.countyofnapa.org/1607/Current-Projects the following day after the bids are 
publicly opened and read. 

 
Bidders are responsible for monitoring https://www.countyofnapa.org/1607/Current-Projects for the 
addendums. 
 
1. LOCATION 

Third Avenue Culvert (LOP 208): 
 
The Third Ave Culvert (LOP 208) is located at Mile Post Market (MPM) 0.60 where the culvert 
crosses under the existing roadway located near 1009 Third Ave at the east side of downtown Napa, 
Napa County.  The GPS coordinate is latitude 38.29563 and longtidue-122.24266. 
 
Third Avenue Bridge (LOP 209): 
 
The Third Ave Bridge (LOP 209) is located at Mile Post Market (MPM) 1.75 where the bridge 
crosses over an unnamed creek located on Third Ave at the east side of downtown Napa, Napa 
County. The GPS coordinate is latitude 38.31522 and longitude -122.23033. 
 

2. DESCRIPTION OF WORK  

Third Avenue Culvert (LOP 208):  
 
The proposed repair is to pressure grout or inject epoxy into the cracks of the existing culvert at the 
west-facing headwall, wingwall and culvert concrete barrier.  The cracks measure approximately 20 
feet in length.   
 
The Engineer’s Estimate for Third Ave Culvert (LOP 208):  $6,300 
 
Third Avenue Bridge (LOP 209): 
 
The headwall on the west side of the bridge structure has a horizontal crack along the length of the 
headwall.  The proposed repair is to remove the top portion of the existing damaged headwall and 
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wingwall and construct a new headwall supported on 18-inch cast-in-drilled-hole (CIDH) piles.  The 
new headwall will be connected to the existing bridge structure with drill and bond dowels.  The 
existing bridge barrier will be removed and replaced with a new concrete barrier.  The existing 
guardrail will be removed and replaced with a new metal beam guard rail type A77Q1-A77Q5. 
Temporary shoring will be required during demolition work and roadway excavation. 
 
The Engineer’s Estimate for Third Ave Bridge (LOP 209):  $339,000 
 

 The work for the three project sites generally consists of: 
 

 Mobilization 
 Staging area setup  
 Implementation on Erosion and Sediment Control Best Management Practices (BMP) 
 Construction area signs per CAMUTCD standards and Special Provisions 
 Temporary traffic control per CAMUTCD standards and Special Provisions 
 Temporary shoring 
 Clearing and grubbing 
 Excavation and backfill   
 Cast-in-drilled-hole (CIDH) piles 
 Concrete headwall, wingwall, and retaining wall 
 Concrete barrier and MBGR 
 Grading 
 Asphalt pavement 
 Utility protection and coordination with utility agency(ies) 
 Creek dewatering and stream diversion (if required) 
 Auxiliary work shown on the plans and as directed by engineer. 
 All construction activities including any temporary staging shall occur within County 
 right-of-way unless directed otherwise by the engineer. 
 Final cleanup 
 Project Closeout  

 
3. ACCESS AND CONSTRUCTION STAGING AREA: 

Proposed construction staging area will be on the paved road and unpaved shoulders at the project site 
and within the road right-of-way.  For Third Ave (LOP 209) site, one lane will be allowed for 
temporary road closure for staging area as approved by the Engineer. 
 
Third Avenue Culvert (LOP 208): 
Construction access to the work area is from Third Ave. 
 
Third Avenue Bridge (LOP 209): 
 
Construction access to the work area is from Third Avenue.  Road closure is allowed during drilling 
operation and CIDH work as approved by the Engineer. 
 

4. COORDINATION 

Contractor shall coordinate and sequence work and include in the schedule for work performed by 
County team and others including: 

 Inspections by County and County’s construction management, inspection and testing team, 
regulatory agencies, etc. 

 Quality Assurance Team performing Survey Verification, QSD Inspections, Geotechnical 
Observations, Special Inspections, Material Testing, Source Inspection, etc. 



 

NTC-3 
 

 Environmental survey and monitoring by County’s environmental consultant. 

 Activities performed by adjacent property owners. 

 All other coordination that may arise during the duration of the project. 

 
5. REGULATORY REQUIREMENT INCLUDE: 

A. CEQA Requirement: 

1. The County has filed a Notice of Exemption (Categorical Exemption) with the Napa County 
Clerk. 

2. The County has filed for “Notification of Lake or Streambed Alternation” with California 

Department of Fish and Wildlife (CDFW). 

3. The  County has filed for “Water Quality Certification and/or Waste Discharge” with 
California Regional Water Quality Control Board (RWQCB). 

B   Other Permit(s): 

1. Contractor to obtain other necessary permit(s). 

 

6. TENTATIVE SCHEDULE 

The construction is anticipated to begin in May of 2019 and to be completed in 45 working days.   
 
Award Contract March 2020 

Preconstruction and Submittals March 2020 and ongoing 

Start Construction July 2020 

End construction September 2020 
 

Project Closeout October 2020 

 
7. FUNDING 

The project is funded by Federal Emergency Management Agency (FEMA), California Governor Office 
of Emergency Services (Cal OES), local funds and is subject to DBE requirements per Attachment D1 
and D2.  The DBE goal is 12%.  Bid shall be valid for 60 days from bid opening. 
 

8. PREVAILING WAGES 
 

Both State and Federal prevailing wage requirements apply to this contract. This is a federal-aid 
construction contract and the Davis Bacon Act and related provisions apply. The requirements are 
incorporated in the FEMA Special Provisions of the bid documents. Where there is a conflict in the 
State and Federal prevailing wage rates, the higher of the two rates applies. The contractor shall 
ascertain which prevailing wage rate apply.  Changes to the federal wage rates within ten days prior 
to bid opening will apply to this contract and will be become a part of the final contract. 
 
Attention is directed to Section 7-1.02K, "Labor Code," of the Standard Specifications and these 
Special provisions. 
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In accordance with the provisions of Section 1774 of the Labor Code, the County has ascertained from 
the Director of Industrial Relations the general prevailing rate of wages (which rate includes employer 
payments for health and welfare, pension, vacation and similar purposes) is applicable to the work to be 
done under this Contract. 
 
The general prevailing wage rates and any applicable changes to these wage rates are available: 

1. At the Department's Labor Compliance Office of the district in which the work is located 
2. From the Department of Industrial Relations' Web site http://www.wdol.gov/dba.aspx 

 
Changes in general prevailing wage determinations apply to the Contract when the Director of 
Industrial Relations has issued them at least 10 days before advertisement. (Labor Code § 1773.6 and 
8 CA Code of Regs 16204) 

 
9. BID SUBMITTAL REQUIREMENTS INCLUDE: 
 

Contractor shall possess a Class A License at the time of contract award. 
 
The proposal forms include Base Bids for: THIRD AVE CULVERT (LOP 208) MPM 0.60, RDS 17-32, 
FEMA PA-09-CA-4193 PW 00155 AND THIRD AVE CULVERT (LOP 209) MPM 1.75, RDS 17-33, 
FEMA PA-09-CA-4193 PW 00155.  Bids are required for the entire work called for by the Plans and 
Specifications, and neither partial nor contingent bids will be considered.  In order to maximize 
construction within the funding available to the County, the following procedure will be used: The lowest 
bid shall be determined in a manner that benefits the County and brings the extents of the project to or 
below the budget amount the County can spend on this project. The award of contract, if awarded, shall 
be based on budget requirements and shall be made to the lowest responsible, responsive bidder. The 
lowest bid shall be the lowest of the bid prices for the combined Total Base Bid for the two above 
referenced projects. 

 
No bid will be considered unless it is made on the blank PROPOSAL FORM included in the Bid 
Documents and is made in accordance with the provisions of the proposal requirements and conditions 
set forth under Section 2 of the Standard Specifications of the State California, Department of 
Transportation, dated 2015, except as modified in the Special Provisions. 
 
A bid guaranty in the amount of 10% of the total bid shall accompany the bid.  The successful bidder 
shall be required to furnish a Performance Bond in an amount equal to 100% of the contract price and a 
Labor and Material Bond in an amount equal to 100% of the contract price with good and sufficient 
surety. 
 
In accordance with the provisions of Section 1774 of the Labor Code of California, the prevailing wage 
rates for classifications of Labor to be employed in the work have been determined by the Board of 
Supervisors of Napa County and incorporated by reference in the Special Provisions of the Bid 
Documents. 
 
Proposals shall be submitted under sealed cover plainly marked as a proposal, and identifying the 
project to which the proposal relates and the date of the bid opening therefore.  Proposals which are 
not properly marked will be rejected. Proposals will be submitted to Napa County Clerk of the 
Board of Supervisors, 1195 Third Street, Room 310, Napa, CA  94559, by 11:30 AM on February 
27, 2020. (No bids will be accepted after this time), after which they will be publicly opened and 
read. 

 
There will be no pre-bid visit.  Contractors shall perform site inspection on their own. 
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All questions must be mailed, faxed or e-mailed by 12:00 PM on February 18, 2020 to (Please 
include project reference in your correspondence): 
 

Dewey Phan (dewey.phan@countyofnapa.org), 

AND TO 

Mallika Ramachandran, P.E. (mallika.ramachandran@countyofnapa.org) 

Napa County Public Works, 1195 Third St. Suite 101, Napa, CA  94559 

Fax # 707-253-4627 

 
The Board of Supervisors reserves the right to reject any or all bids. 

 
By order of the Board of Supervisors of the County of Napa, State of California made this August 27,    
2019. 

 
      NAPA COUNTY CLERK OF THE BOARD OF SUPERVISORS 


