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NOTICE TO CONTRACTOR 
 NTC-1 

NAPA COUNTY 
STATE OF CALIFORNIA 

 

NOTICE TO CONTRACTORS 
 
Proposals shall be submitted under sealed cover plainly marked as a proposal, and identifying the project to 
which the proposal relates and the date of the bid opening therefore.  Proposals which are not properly marked 
will be rejected. Sealed proposals will be received at the office of the Clerk of the Board of Supervisors, Napa 
County Administration Building, 1195 Third Street, Room 310, Napa, California, until 11:30 A.M. by September 
24, 2020 (no bids will be accepted after 11:30 A.M.) after which they will be opened and read under the social 
distancing protocol in enforcement at the time, for the construction in accordance with the Plans and Special 
Provisions thereto, to which special reference is made as follows: 

 
STEELE CANYON ROAD MPM 2.0, RDS 20-42 

2020 FIRE DAMAGE REPAIR 
CULVERT REPLACEMENT 

 
 
 
Engineer Estimate: $120,000 
 
Bids are required for the entire work called for by the Plans and Specifications, and neither partial nor contingent 
bids will be considered. In conformance with Public Contract Code Section 20129, bids must be valid for 60 
days from the date bids are opened. Bid documents and any addendums are available at 
https://www.countyofnapa.org/1607/Current-Projects. Bidders are responsible for monitoring issued 
addendums at this website.  
 
Bid results of the three apparent low bidders with their subcontractor’s list will be on the above website the 
following day after the bids are publicly opened and read. 
 
The Plans and Specifications may be seen at the office of the Napa County Department of Public Works, 1195 
Third Street, Room 101, Napa California. Plans, Special Provisions (excluding State Standard Specifications and 
other documents included by reference), Proposal Forms and Contract Forms may be obtained at said office by 
prospective bidders to those licensed by the State of California for the type of work involved, may be found 
electronically for no fee on the County website at https://www.countyofnapa.org/1607/Current-Projects. 
 
In accordance with California Public Contract Code Section 3400, bidders may propose equals of products 
listed in the technical specifications or project plans by manufacturer name, brand or model number, unless the 
technical specifications or plans specify that the product is necessary to match others in use. Complete 
information for products proposed as equals must be submitted to the Public Works Office for review at least 
10 Days before the time specified for bid opening. This submission deadline shall control over the timeline set 
forth in Section 6-1.05 of the Standard Specifications. 
 
In accordance with Section 1771.1 of the Labor Code, a contractor or subcontractor shall not be qualified to bid 
on, be listed in a bid proposal, subject to the requirement of Section 4104 of the Public Contract Code, or engage 
in the performance of any contract for public works, as defined in this chapter, unless currently registered and 
qualified to perform public work pursuant to Section 1725.5.  It is not a violation of this section for an unregistered 
contractor to submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by Section 
10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to perform public work 
pursuant to Section 1725.5 at the time the contract is awarded. 
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In accordance with the California Government Code Section 1773.2, copies of the applicable determinations of the 
Director are on file with at the Public Works Office and may be reviewed upon request.  In accordance with the 
provisions of Section 1774 of the Labor Code, the prevailing wage rate for classifications of Labor to be employed 
in the work have been determined by the Napa County Board of Supervisors and is included in the Special 
Provisions referred to above. 
 
No bid will be considered unless it is made on a blank form furnished by the County Engineer of Napa County and 
is made in accordance with the provisions of the proposal requirements and conditions set forth under the Standard 
Specifications of the State California, Department of Transportation, except as modified in the above referred to 
Special Provisions. 
 
A bid guarantee in the amount of 10% of the total bid shall accompany the bid. 
 
The successful bidder shall be required to furnish a Performance Bond in an amount equal to 100% of the 
contract price and a Labor and Material Bond in an amount equal to 100% of the contract price with good and 
sufficient surety. 
 
Each bidder must be licensed as required by law. 
The Contractor shall possess a Class “A” license at the time of contract award.   
The Contractor and Sub-Contractor shall be registered with the State of California Department of Industrial 
Relations (Public Works Contractor (PWC) Registration) at the time of bid opening.  
 
A mandatory prebid meeting is not required but a mandatory bidder’s list is required to participate in bidding as 
the prime contractor for this project. The deadline to submit an entry for the list which will be placed on the County 
website is September 21, 2020, 5:00 P.M.; to be placed on the bidder’s list, contact Dewey Phan 
(Dewey.Phan@countyofnapa.org) with the following: 1. Company Name, 2. Company Address, 3. Contact Name, 
4. Contact Email, 5. Contact Phone Number, and 6. Fax Number. 

 
All questions must be received by mail, or e-mail to Dewey Phan (DEWEY.PHAN@countyofnapa.org), 
Napa County Public Works, 1195 Third St. Room 101, Napa, CA  94559, by September 17, 2020, 12:00 P.M. 
 
The Board of Supervisors reserves the right to reject any or all bids. 
 

NAPA COUNTY CLERK OF THE BOARD OF SUPERVISORS 
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NAPA COUNTY AGREEMENT NO. _________ 
 

CONTRACT FOR CONSTRUCTION 
 
 THIS AGREEMENT, made and concluded in triplicate this _____ day of ___________, 
_______ by and between NAPA COUNTY, a political subdivision of the State of California, 
hereinafter referred to as “COUNTY”, and _____________________., hereinafter referred to as 
“CONTRACTOR”; 
 

TERMS 
 
 ARTICLE I.  In consideration of the payments and covenants hereinafter mentioned, to 
be made and performed by County, and under the conditions expressed in the two (2) bonds 
attached hereto, Contractor shall, at Contractor’s own cost and expense, do all the work and 
furnish all materials, except such as are specified herein to be furnished by County, necessary to 
construct and complete in a good, workmanlike and substantial manner and to the satisfaction of 
the Napa County Board of Supervisors that project known as STEELE CANYON ROAD 
MPM 2.0, RDS 20-42, 2020 FIRE DAMAGE REPAIR – CULVERT REPLACEMENT, 
which shall be constructed in the County of Napa, California, in accordance with the Plans and 
Specifications (“Plans”) entitled STEELE CANYON ROAD MPM 2.0, RDS 20-42, 2020 
FIRE DAMAGE REPAIR – CULVERT REPLACEMENT, the Bid submitted by Contractor 
(“Bid Proposal”), the Special Provisions, and the 2018 Standard Specifications of the State of 
California Department of Transportation (“Standard Specifications”).  The Plans, Bid Proposal, 
Special Provisions, and Standard Specifications are hereby incorporated by reference as if set 
forth herein. 
 
 ARTICLE II.  County hereby promises and agrees with Contractor to employ, 
and does hereby employ, Contractor to provide the materials and to do the work according to the 
terms and conditions herein contained for the prices hereinafter set forth, and hereby contracts to 
pay the same at the time, in the manner, and upon the conditions set forth herein, and both parties 
hereby agree, for themselves, their heirs, executors, administrators, successors and assigns, to 
full performance of the covenants contained herein. 
 
 ARTICLE III. It is further expressly agreed by and between the parties that if 
there is any conflict between the Bid Proposal of Contractor and any of the other terms of this 
Contract, then such other terms shall control and any such conflicting terms of the Bid Proposal 
shall not been deemed to have been accepted by County. 
 
 ARTICLE IV. Contractor agrees to receive and accept the following prices as full 
compensation for furnishing all materials and for doing all the work contemplated and embraced 
in this Contract; for all loss and damage, arising out of the nature of such work, from the action 
of the elements, or from any unforeseen difficulties or obstructions which may arise or be 
encountered in the prosecution of the work until its acceptance by the Board of Supervisors of 
the County and for all risks of every description connected with the work; for all expenses 
incurred by or in consequence of the suspension or discontinuance of work; and for well and 
faithfully completing the work and the whole thereof in the manner and according to the Plans, 
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Special Provisions, and Standard Specifications and the requirements of the Engineer under 
them, to wit: 
 

STEELE CANYON ROAD MPM 2.0 LNU FIRE EMERGENCY REPAIR 
 

STEELE CANYON RD MPM 2.0, RDS 20-42 
2020 FIRE DAMAGE REPAIR 
CULVERT REPLACEMENT                                                                           

AGENCY: COUNTY OF NAPA 

ITEM 
NO. 

DESCRIPTION UNIT QTY 
UNIT 
COST  

 TOTAL  

A. GENERAL CONDITION 

1 Mobilization LS 1   

2 Clearing And Grubbing LS 1   

3 Traffic Control LS 1   

4 Water Pollution Control LS 1   

B. ROADWAY/GULLY EXCAVATION, GRADING, CULVERT AND MISC ITEMS 

1F 
Excavation/Grading (at Gully and Pipe 
Trench) 

CY 68   

2 Sawcut LF 60   

3 
Remove and Dipose of Existing AC 
Pavement 

CY 2   

4 Remove Existing 30" HDPE Pipe LF 15   

5 Hot Mix Asphalt (Type A) TON 1.0   

6 Offhaul Soil (Surplus Material) CY 43   

7 Lean Concrete (Trench Backfill) CY 10   

8 
30" CMP (w/ Anchor, Stakes and 
Couplings) 

LF 187   
9 6" PVC (Solid) LF 100   

10 Metal Flared End Section EA 1   

11 Pre-Cast Concrete Headwall EA 1   

12 RSP Fabric (Mirafi 500X) SF 945   

13 RSP TON 60   

14 
4" Thermoplastic Trafic Stripe 
(Caltrans Std. Plan Detail 21) 

LF 4.5   

TOTAL BASE BID  

TOTAL BASE BID (WRITTEN)   

'F' Denotes Final Pay Items  
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IN WITNESS WHEREOF, this Contract has been approved by County and Contractor as of 
the date first set forth on page C-1 of this Contract.  
 
 
 NAPA COUNTY, a political subdivision of   
 the State of California                  
 
 
 
 By  

 Steve Lederer, Director of Public Works 
 Board of Supervisors 

 
      “COUNTY” 
       
 
 By  
                                                                                             
       
   
 By  
                                                                   
  
                          “CONTRACTOR” 
 

APPROVED AS TO FORM 
Office of County Counsel 

 
By:     
 County Counsel 
 
Date:    

APPROVED BY THE  
NAPA COUNTY 

BOARD OF SUPERVISORS 
 
Date:    
Processed By:  
 
  
Deputy Clerk of the Board 
 

ATTEST: JOSE LUIS VALDEZ 
Clerk of the Board of Supervisors 

 
 
By:   
 

 
NOTE:  Signature of those executing for the Contractor must be acknowledged by Notary Public.  If a 
corporation, this document must be signed by two corporate officers. The first signature must be either the Chairman of 
the Board, President, or any Vice President.  The second signature must be the Secretary, an Assistant Secretary, the 
Chief Financial Officer, or any Assistant Treasurer.  In the alternative, a single corporate signature is acceptable 
when accompanied by a corporate document demonstrating the legal authority of the signature to bind the company. 
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PROPOSAL FORM 
(MAY BE DETACHED AND SUBMITTED ALONE) 

 

TO THE NAPA COUNTY 
BOARD OF SUPERVISORS 

 
 

 
FOR: 

 
STEELE CANYON ROAD MPM 2.0, RDS 20-42 

2020 FIRE DAMAGE REPAIR  
CULVERT REPLACEMENT 

 
 

 

NAME OF BIDDER  _____________________________________________________ 

BUSINESS P.O. BOX  ____________________________________________________ 

CITY, STATE, ZIP  ______________________________________________________ 

BUSINESS STREET ADDRESS  ___________________________________________ 

(Please include even if P.O. Box used) 

CITY, STATE, ZIP  ______________________________________________________ 

TELEPHONE NO:  AREA CODE (     )  ___________________________________ 

FAX NO:  AREA CODE (     )  ___________________________________ 

CONTRACTOR LICENSE NO.  ___________________________________________ 

The work for which this proposal is submitted is for construction in conformance with the special 
provisions (including the payment of not less than the State general prevailing wage rates), the project 
plans described below, including any addenda thereto, the contract annexed hereto, and also in 
conformance with the California Department of Transportation Standard Plans, dated 2018, the Standard 
Specifications, dated 2018, and the Labor Surcharge and Equipment Rental Rates in effect on the date the 
work is accomplished. 
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The special provisions for the work to be done are entitled: 
 

NAPA COUNTY 
STATE OF CALIFORNIA 

SPECIAL PROVISIONS FOR 
 

STEELE CANYON ROAD MPM 2.0, RDS 20-42 
2020 FIRE DAMAGE REPAIR 
CULVERT REPLACEMENT  

 
 

The project plans for the work to be done are part of the special provisions. 
 
Bids are to be submitted for the entire work.  The bidder shall set forth for each unit basis item of work a 
unit price and a total for the item, and for each lump sum item a total for the item, all in clearly legible 
figures in the respective spaces provided for that purpose.  In the case of unit basis items, the amount set 
forth under the "Item Total" column shall be the product of the unit price bid and the estimated quantity 
for the item. 
 
In case of discrepancy between the unit price and the total set forth for a unit basis item, the unit price 
shall prevail, except as provided in (a) or (b), as follows: 
 

(a) If the amount set forth as a unit price is unreadable or otherwise unclear, or is omitted, or is the 
same as the amount as the entry in the item total column, then the amount set forth in the item 
total column for the item shall prevail and shall be divided by the estimated quantity for the item 
and the price thus obtained shall be the unit price; 

(b) (Decimal Errors) If the product of the entered unit price and the estimated quantity is exactly off 
by a factor of ten, one hundred, etc., or one-tenth, or one-hundredth, etc. from the entered total, 
the discrepancy will be resolved by using the entered unit price or item total, whichever most 
closely approximates percentagewise the unit price or item total in the NAPA COUNTY’S Final 
Estimate of cost. 

 
If both the unit price and the item total are unreadable or otherwise unclear, or are omitted, the bid may be 
deemed irregular.  Likewise if the item total for a lump sum item is unreadable or otherwise unclear, or is 
omitted, the bid may be deemed irregular unless the project being bid has only a single item and a clear, 
readable total bid is provided. 
 
Symbols such as commas and dollar signs will be ignored and have no mathematical significance in 
establishing any unit price or item total or lump sums.  Written unit prices, item totals and lump sums will 
be interpreted according to the number of digits and, if applicable, decimal placement.  Cents symbols 
also have no significance in establishing any unit price or item total since all figures are assumed to be 
expressed in dollars and/or decimal fractions of a dollar.  Bids on lump sum items shall be item totals 
only; if any unit price for a lump sum item is included in a bid and it differs from the item total, the items 
total shall prevail. 
 
It is understood and agreed that the quantities of work under each item are approximate only, being given 
for the basis of comparison of proposal, and the right is reserved to the County to increase or decrease the 
amount of work under any item as may be required, in accordance with provisions set forth for this 
project. 
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The foregoing provisions for the resolution of specific irregularities cannot be so comprehensive as to 
cover every omission, inconsistency, error or other irregularity which may occur in a bid.  Any situation 
not specifically provided for will be determined in the discretion of NAPA COUNTY and that discretion 
will be exercised in the manner deemed by NAPA COUNTY to best protect the public interest in the 
prompt and economical completion of the work.  The decision of NAPA COUNTY respecting the amount 
of a bid, or the existence or treatment of an irregularity in a bid, shall be final. 
 
If this proposal shall be accepted and the undersigned shall fail to enter into the contract and furnish the 2 
bonds in the sums required by the State Contract Act, with surety satisfactory to NAPA COUNTY, within 
8 days, not including Saturdays, Sundays and legal holidays, after the bidder has received notice from 
NAPA COUNTY that the contract has been awarded, NAPA COUNTY may, at its option, determine that 
the bidder has abandoned the contract, and thereupon this proposal and the acceptance thereof shall be 
null and void and the forfeiture of the security accompanying this proposal shall operate and the same 
shall be the property of NAPA COUNTY.   
 
The undersigned, as bidder, declares that the only persons or parties interested in this proposal as 
principals are those named herein; that this proposal is made without collusion with any other person, 
firm, or corporation; that the contractor has carefully examined the location of the proposed work, the 
annexed proposed form of contract, and the plans therein referred to; and the contractor proposes, and 
agrees if this proposal is accepted, that the contractor will contract with NAPA COUNTY, in the form of 
the copy of the contract annexed hereto, to provide all necessary machinery, tools, apparatus and other 
means of construction, and to do all the work and furnish all the materials specified in the contract, in the 
manner and time therein prescribed, and according to the requirements of the Engineer as therein set 
forth, in the  STEELE CANYON ROAD MPM 2.0, RDS 20-42, 2020 FIRE DAMAGE REPAIR, 
CULVERT REPLACEMENT 
Plans and Specifications. 
 
Bids are required for the entire work. In order to maximize construction within the funding available to 
the County, the following procedure will be used: The lowest bid shall be determined in a manner that 
benefits the County and brings the extents of the project to or below the budget amount the County can 
spend on this project. The award of contract, if awarded, shall be based on budget requirements and shall 
be made to the lowest responsible responsive bidder. The lowest bid shall be to the lowest of the bid 
prices on the Base Bid.  
 
Form of Bid. 
 

(1) To receive consideration, bids shall be made on the forms and in the manner set forth in the 
Notice to Proposers. 

(2) Bids received after the date and time advertised for opening will be considered non-
responsive and will be rejected. 

(3) Each bid must be completed in ink, typewritten or computer generated, and all changes 
and/or erasures must be initialed in ink.  Each bid must be signed in ink by an authorized 
representative of the firm. 

(4) Bidders shall not change the bid form nor make additional stipulations on the bid form which 
are not consistent with the provisions of the specifications. 

Taxes.  Bid prices shall include all applicable federal, state, and local taxes. 
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Receipt of Bids.  All bids must be received sealed in an envelope prior to the time specified in the Notice 
to Proposers or as amended expressly by an addendum.  Late bids will not be opened and will not be 
considered under any circumstances.  

Postponement of Opening.  The County reserves the right to postpone the date and time for receiving 
and/or opening of proposals at any time prior to the date and time established in the Notice to Proposers. 

Rejection of Proposals.  The County reserves the right to reject any proposals which are incomplete, 
obscure, or irregular, any proposals which omit a bid on any one or more items for which bids are 
required; any proposals which omit unit prices if unit prices are required; any proposal in which unit 
prices are unbalanced in the opinion of the County; any proposals accompanied by insufficient or 
irregular proposal guaranty; and any proposals from bidders who have previously failed to perform 
properly or to complete contracts of any nature on time. 
 
Relief of Bidders.  Attention is directed to the provisions of Public Contract Code Section 5100, et seq., 
concerning relief of bidders, and in particular to the requirement therein that if a bidder claims a mistake 
was made in its bid, the bidder shall give the County written notice within five (5) calendar days after the 
opening of the bids of the alleged mistake, specifying in the notice, in detail, how the mistake occurred. 
 
Bid Protest Procedures. Any bid protest must be in writing and received by the County at 1195 Third 
Street, Napa, CA before 5:00 p.m. no later than five (5) working days following the occurrence giving 
rise to the protest (the “Bid Protest Deadline”) shall be considered pursuant to the procedures set forth in 
Section 10 of the County Purchasing Manual and must comply with the provisions of that Section and 
those requirements set forth below: 
 

(1) Only a bidder who has actually submitted a Bid Proposal is eligible to submit a bid protest 
against another bidder. Subcontractors are not eligible to submit bid protests. A bidder may 
not rely on the bid protest submitted by another bidder, but must timely pursue its own 
protest. 
 

(2) The bid protest must contain a complete statement of the basis for the protest and all 
supporting documentation.  Material submitted after the Bid Protest Deadline will not be 
considered.  The protest must refer to the specific portion or portions of the Contract 
Documents upon which the protest is based. The protest must include the name, address and 
telephone number of the person representing the protesting bidder if different from the 
protesting bidder. 

 
(3) The party filing the protest shall concurrently transmit a copy of the protest and all supporting 

documents by fax or by e-mail, by or before the Bid Protest Deadline, to the protested bidder 
and any other bidder who has a reasonable prospect of receiving an award depending upon 
the outcome of the protest.  

 
(4) The protested bidder may submit a written response to the protest, provided the response is 

received by the County before 5:00 p.m., within two (2) working days after the Bid Protest 
Deadline or after receipt of the bid protest, whichever is sooner (the “Response Deadline”). 
The response must include all supporting documentation.  Material submitted after the 
Response Deadline will not be considered.  The response must include the name, address and 
telephone number of the person representing the protested bidder if different from the 
protested bidder. 

 
(5) The procedure and time limits set forth in this section are mandatory and are the bidder’s sole 

and exclusive remedy in the event of bid protest. The bidder’s failure to comply with these 
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procedures shall constitute a waiver of any right to further pursue a bid protest, including 
filing a Government Code Claim or initiation of legal proceedings. 

 
It is the intention of the County to award a contract, if at all, to the lowest bidder who demonstrates the 
attributes of trustworthiness, as well as quality, fitness (including financial qualifications), capacity and 
experience to enable it to prosecute the work successfully and properly, and to complete the work within 
the time period named in the Contract Documents. 

To determine the degree of responsibility to be credited to the bidder, the County will weigh any evidence 
that the bidder has performed satisfactorily other contracts of like nature and magnitude, and comparable 
difficulty and rates of progress, to the Work.  The County shall have sole discretion to determine what 
contracts are of like nature and magnitude, and comparable difficulty and rates of progress. 
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STEELE CANYON ROAD MPM 2.0 LNU FIRE EMERGENCY REPAIR  
STEELE CANYON RD MPM 2.0, RDS 20-42 

2020 FIRE DAMAGE REPAIR 
CULVERT REPLACEMENT                                                                           

AGENCY: COUNTY OF NAPA 

ITEM 
NO. 

DESCRIPTION UNIT QTY 
UNIT 
COST  

 TOTAL  

A. GENERAL CONDITION 

1 Mobilization LS 1   

2 Clearing And Grubbing LS 1   

3 Traffic Control LS 1   

4 Water Pollution Control LS 1   

B. ROADWAY/GULLY EXCAVATION, GRADING, CULVERT AND MISC ITEMS 

1F 
Excavation/Grading (at Gully and Pipe 
Trench) 

CY 68   

2 Sawcut LF 60   

3 
Remove and Dipose of Existing AC 
Pavement 

CY 2   

4 Remove Existing 30" HDPE Pipe LF 15   

5 Hot Mix Asphalt (Type A) TON 1.0   

6 Offhaul Soil (Surplus Material) CY 43   

7 Lean Concrete (Trench Backfill) CY 10   

8 
30" CMP (w/ Anchor, Stakes and 
Couplings) 

LF 187   
9 6" PVC (Solid) LF 100   

10 Metal Flared End Section EA 1   

11 Pre-Cast Concrete Headwall EA 1   

12 RSP Fabric (Mirafi 500X) SF 945   

13 RSP TON 60   

14 
4" Thermoplastic Traffic Stripe 
(Caltrans Std. Plan Detail 21) 

LF 4.5   

TOTAL BASE BID  

TOTAL BASE BID (WRITTEN)   

'F' Denotes Final Pay Items 
 

Bids are required for the entire work. In order to maximize construction within the funding 
available to the County, the following procedure will be used: The lowest bid shall be 
determined in a manner that benefits the County and brings the extents of the project to or below 
the budget amount the County can spend on this project. The award of contract, if awarded, shall 
be based on budget requirements and shall be made to the lowest responsible responsive bidder. 
The lowest bid shall be to the lowest of the bid prices on the Base Bid.  
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 NONCOLLUSION DECLARATION TO BE EXECUTED 
 BY BIDDER AND SUBMITTED WITH BID 
 
 

"I,  , hereby declare as follows: that he or she is 

  of   the party 

making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 

partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or 

sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or 

anyone else to put in a sham bid, or that anyone shall refrain from bidding, that the bidder has not in any 

manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid 

price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of 

that of any other bidder, or to secure any advantage against the public body awarding contract of anyone 

interested in the proposed contract; that all statements contained in the bid are true; and, further, that the 

bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 

thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, 

partnership, company association, organization, bid depository, or to any member or agent thereof to 

effectuate a collusive or sham bid." 
 
I certify and declare under penalty of perjury that the foregoing is true and correct. 
 
Executed on   at   
 (DATE) (PLACE) 
 
 
 
       _________________________________ 
       SIGNATURE 
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Accompanying this proposal is a   
 [Insert the words "cashier's check", "certified check", or "bidder's 

bond" as the case may be.] 
  A personal check is not an acceptable form of security. ] 
in an equal amount to at least ten percent of total bid. 
 
The names of all persons interested in the foregoing proposal as principals are as follows: 
 
IMPORTANT NOTICE: If bidder or other interested person is a corporation, state legal name of corporation, 
also names of the president, secretary, treasurer and manager thereof; if a co partnership, state true name of 
firm, also names of all individual copartners comprising the firm; if bidder or other interested person is an 
individual, state first and last names in full. 
 
  
 
 
  
 
 
  
 
 
Licensed in accordance with an act providing for the registration of Contractors License No.  
  Expiration Date   Classification   
 
   
         Signature of bidder 
 
   
         Signature of bidder 
 
NOTE; if bidder is corporation, the legal name of the corporation shall be set forth above together with two 
signatures, including at least one officer from each of the following lists: first, the chairman of the board, 
president or a vice president, and second, the secretary, an assistant secretary, the chief financial officer or an 
assistant treasurer.  If bidder is a co-partnership, the true name of the firm shall be set forth above together 
with the signature of the partner or partners authorized to sign contracts in behalf of the co partnership; and if 
bidder is an individual, his signature shall be placed above.  If signature is by completed other than the 
options set forth above, a Power of Attorney must be on file with the County prior to opening bids or 
submitted with the bid; otherwise, the bid will be disregarded as irregular and unauthorized. 
 
Business Address   
 
Place of Residence   
 
Dated  , 20  Phone   
 
Email:_________________________________________________________________ 
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 ADDENDUM ACKNOWLEDGEMENT 
 
 
Bidder:_________________________________________________ 
 
Bidder acknowledges receipt of the following addendums which are attached to the proposal: 
 
 
 Addendum No.   Date   
 
 Addendum No.   Date   
 
 Addendum No.   Date   
 
 Addendum No.   Date   
 
 Addendum No.   Date   
 
 Addendum No.   Date   
 
 Addendum No.   Date   
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LIST OF SUBCONTRACTORS 
Bidder:_______________________________________ 
Pursuant to Section 4100 to 4113 of the Public Contract Code, Section 8-1.01 of the Standard Specifications, and Resolution 74-3 of the Napa County 
Board of Supervisors, each bidder shall complete and submit this form with his bid in accordance with the following instructions. 

2. For each subcontract item to be performed by a subcontractor, the following shall be indicated herein: the name of the subcontractor, the 
portion of work to be performed, each subcontractors license number, and the location of the place of business. 

3. Only one subcontractor shall be listed for each craft unless there is an alternate bid in which case a different subcontractor, when so 
designated, may be listed for the alternate work. 

4. All fields must be completed as specified or the bid proposal may be rejected as non-responsive. 
 

  
Name of Subcontractor 

Portion of Contract 
(i.e. Electrical, 

Striping, Roofing, 
etc.) 

Subcontractor 
License Number 

DIR Registration 
Number1 

Dollar Amount of 
Work to Be 
Performed 

Location of Business 
(City and State) 

      

      

      

      

      

     ` 

      

      

      

1All general contractors and subcontractors must be registered with DIR in conformance with Labor Code Section 1725.5 and 1771.1. By requesting the DIR 
registration numbers of all subcontractors, bidders are put on notice that if they list a subcontractor without a DIR registration number at the time of bid opening, the 
County, in its sole discretion, may find the failure intentional and find the bid non-responsive. DIR registration number lookup is available online at 
https://efiling.dir.ca.gov/PWCR/Search 



 PROPOSAL FORM 

 P-11 

(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS PROPOSAL SHALL ALSO CONSTITUTE 
AN ENDORSEMENT AND EXECUTION OF THOSE CERTIFICATIONS WHICH ARE A PART OF THIS 
PROPOSAL) 

 
EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION 

 
The bidder_________________________________________________________________, proposed 
subcontractor        _______________________________________________, hereby certifies that he has 
___ ,       has not        , participated in a previous contract or subcontract subject to the equal opportunity 
clauses, as required by Executive Orders 10925, 11114, or 11246, and that, where required, he has filed with 
the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal 
Government contracting or administering agency, or the former President's Committee on Equal 
Employment Opportunity, all reports due under the applicable filling requirements. 
 
Note: The above certification is required by the Equal Employment Opportunity Regulations of the 
Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors 
only in connection with contracts and subcontracts which are subject to the equal opportunity clause.  
Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-
1.5.  (Generally only contracts or subcontracts of $10,000 or under are exempt.) 
 
Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their 
implementing regulations.  
 
Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract 
subject to the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7(b) (1) 
prevents the award of contracts and subcontracts unless such contractor submits a report covering the 
delinquent period or such other period specified by the Federal Highway Administration or by the Director, 
Office of Federal Contract Compliance, U.S. Department of Labor. 
 
 
 

 
                                                                    Signature 
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PUBLIC CONTRACT CODE 
 

Public Contract Code Section 10285.1 Statement 
 
In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder 
hereby declares under penalty of perjury under the laws of the State of California that the bidder 
has ___ , has not ___ been convicted within the preceding three years of any offenses referred to in 
that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in 
violation of any state or Federal antitrust law in connection with the bidding upon, award of, or 
performance of, any public works contract, as defined in Public Contract Code Section 1101, with 
any public entity, as defined in Public Contract Code Section 1100, including the Regents of the 
University of California or the Trustees of the California State University.  The term "bidder" is 
understood to include any partner, member, officer, director, responsible managing officer, or 
responsible managing employee thereof, as referred to in Section 10285.1. 
 
 
Note:  The bidder must place a check mark after "has" or "has not" in one of the blank spaces 
provided. The above Statement is part of the Proposal.  Signing this Proposal on the signature 
portion thereof shall also constitute signature of this Statement. Bidders are cautioned that making 
a false certification may subject the certifier to criminal prosecution. 

 
 

 

                                                         Signature 
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Public Contract Code Section 10162 Questionnaire 
 
In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of 
perjury, the following questionnaire: 
 
Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the 
bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, 
state, or local government project because of a violation of law or a safety regulation? 
 
 Yes _____    No _____ 
 
 
If the answer is yes, explain the circumstances in the following space. 
 
 
 
 
 

Public Contract Code 10232 Statement 
 
 
In conformance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of 
perjury, that no more than one final unappealable finding of contempt of court by a federal court has been 
issued against the Contractor within the immediately preceding two year period because of the Contractor's 
failure to comply with an order of a federal court which orders the Contractor to comply with an order of the 
National Labor Relations Board. 
 
Note: The above Statement and Questionnaire are part of the Proposal.  Signing this Proposal on 
the signature portion thereof shall also constitute signature of this Statement and Questionnaire. 
  
Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution. 
 
 
 
 

                                                     Signature 
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Noncollusion Affidavit 
(Title 23 United States Code Section 112 and 

Public Contract Code Section 7106) 
 
 

To the NAPA COUNTY 
DEPARTMENT OF PUBLIC WORKS. 

 
 
In conformance with Title 23 United States Code Section 112 and Public Contract Code 7106 the bidder 
declares that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that 
the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, 
and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to 
put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly 
or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the 
bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any 
other bidder, or to secure any advantage against the public body awarding the contract of anyone interested 
in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, 
or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, 
partnership, company association, organization, bid depository, or to any member or agent thereof to 
effectuate a collusive or sham bid. 
 
Note: The above Noncollusion Affidavit is part of the Proposal.  Signing this Proposal on the signature 
portion thereof shall also constitute signature of this Noncollusion Affidavit. 
 
Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution. 
 
 
 
 
 

                                                        Signature 
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DEBARMENT AND SUSPENSION CERTIFICATION 
 

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29 
 

 
The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person 
associated therewith in the capacity of owner, partner, director, officer, manager: 
 

 is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility 
by any Federal agency; 

 has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal 
agency within the past 3 years; 

 does not have a proposed debarment pending; and 
 has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent 

jurisdiction in any matter involving fraud or official misconduct within the past 3 years. 
 
If there are any exceptions to this certification, insert the exceptions in the following space. 

 
 
 
 
 
 
 
 
 
 

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder 
responsibility.  For any exception noted above, indicate below to whom it applies, initiating agency, and 
dates of action. 
 
 
 
 
Notes: Providing false information may result in criminal prosecution or administrative sanctions. 

 The above certification is part of the Proposal.  Signing this Proposal on the signature portion thereof shall 
also constitute signature of this Certification. 
 
 
 
 

                                                      Signature 
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 NONLOBBYING CERTIFICATION FOR 
FEDERAL-AID CONTRACTS 

 
The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or 
her knowledge and belief, that: 

 

(l) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, 
to any person for influencing or attempting to influence an officer or employee of any Federal agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with the awarding of any Federal contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 

 

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person 
for influencing or attempting to influence an officer or employee of any Federal agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall 
complete and submit Standard Form-LLL, "Disclosure of  Lobbying Activities," in conformance with its 
instructions. 

 

This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making 
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails 
to file the required certification shall be subject to a civil penalty of not less than $10,000 and not more 
than $100,000 for each such failure. 

 

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall 
require that the language of this certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such subrecipients shall certify and disclose accordingly.    
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Authorized for Local Reproduction 

Standard Form - LLL 

DISCLOSURE OF LOBBYING ACTIVITIES 

                                     COMPLETE THIS FORM TO DISCLOSE LOBBYING ACTIVITIES PURSUANT TO 31 U.S.C. 1352 

         

     

  

 

4.Name and Address of Reporting Entity  5.   If Reporting Entity in No. 4 is Subawardee,

 

Enter Name and Address of Prime: 

Prime Subawardee 

Tier , if known 

Congressional District, if known Congressional District, if known 

6. Federal Department/Agency: 7.   Federal Program Name/Description: 

CFDA Number, if applicable     

8.   Federal Action Number, if known: 9.   Award Amount, if known: 

10. a.  Name and Address of Lobby Entity b.   Individuals Performing Services  (including 
(If individual, last name, first name, MI)  address if different from No. 10a) 

(last name, first name, MI) 

 

(attach Continuation Sheet(s) if necessary) 

11. Amount of Payment (check all that apply) 13. Type of Payment (check all that apply) 

$  actual planned a.  retainer 

b. one-time fee 

12. Form of Payment (check all that apply): c.  commission 
a. cash d.  contingent fee 
b. in-kind;  specify:  nature   

value     
e deferred 

f.  other, specify   

14. Brief Description of Services Performed or to be performed and Date(s) of Service, including 
officer(s), employee(s), or member(s) contacted, for Payment Indicated in Item 11: 

(attach Continuation Sheet(s) if necessary) 

15. Continuation Sheet(s) attached: Yes No 

16. Information requested through this form is authorized by Title
31 U.S.C. Section 1352.  This disclosure of lobbying 
reliancewas placed by the tier above when his transaction was 
made or entered into.  This disclosure is required pursuant to 
31 U.S.C. 1352. This information will be reported to Congress 
semiannually and will be available for public inspection. Any 
person who fails to file the required disclosure shall be subject 
to a civil penalty of not less than $10,000 and not more than 

$100,000 for each such failure. 

Signature:     

Print Name:      

Title:    

Telephone No.: Date:   

 

 

Standard Form LLL Rev. 09-12-97 

1.   Type of Federal Action: 2.  Status of Federal Action: 3.  Report Type: 

a. contract 
b. grant 
c. cooperative agreement 
d. loan 
e. loan guarantee 
f. loan insurance 

a. bid/offer/application 
b. initial award 
c. post-award 

Federal Use Only: 

a. initial 
b. material change 

For Material Change Only: 

year quarter    
date of last report   



 PROPOSAL FORM 

 P-18 

INSTRUCTIONS FOR COMPLETION OF SF-LLL, 
DISCLOSURE OF LOBBYING ACTIVITIES 

 

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal 
recipient, at the initiation or receipt of covered Federal action or a material change to previous filing 
pursuant to title 31 U.S.C. section 1352. The filing of a form is required for such payment or agreement 
to make payment to lobbying entity for influencing or attempting to influence an officer or employee 
of any agency, a Member of Congress an officer or employee of Congress or an employee of a Member of 
Congress in connection with a covered Federal action. Attach a continuation sheet for additional 
information if the space on the form is inadequate. Complete all items that apply for both the initial 
filing and material change report. Refer to the implementing guidance published by the Office of 
Management and Budget for additional information. 

 

1. Identify the type of covered Federal action for which lobbying activity is and/or has been  
 secured to influence, the outcome of a covered Federal action. 
2. Identify the status of the covered Federal action. 
3. Identify the appropriate classification of this report. If this is a follow-up report caused by a  
 material change to the information previously reported, enter the year and quarter in which the  
 change occurred. Enter the date of the last, previously submitted report by this reporting  
 entity for this covered Federal action. 
4. Enter the full name, address, city, state and zip code of the reporting entity. Include  
 Congressional District if known. Check the appropriate classification of the reporting entity that  

designates if it is or expects to be a prime or subaward recipient. Identify the tier of the 
subawardee, e.g., the first subawardee of the prime is the first tier. Subawards include but are 
not limited to subcontracts, subgrants and contract awards under grants. 

5. If the organization filing the report in Item 4 checks "Subawardee" then enter the full name,  
address, city, state and zip code of the prime Federal recipient. Include Congressional 
District, if known. 

6. Enter the name of the Federal agency making the award or loan commitment. Include at least  
one organization level below agency name, if known. For example, Department of 
Transportation, United States Coast Guard. 

7. Enter the Federal program name or description for the covered Federal action (item 1). If known,  
enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative 
agreements, loans and loan commitments. 

8. Enter the most appropriate Federal identifying number available for the Federal action  
 identification in item 1 (e.g., Request for Proposal (RFP) number, Invitation for Bid (IFB) 
number, grant announcement number, the contract grant. or loan award number, the 
application/proposal control number assigned by the Federal agency). Include prefixes, e.g., 
"RFP-DE-90-001." 

9. For a covered Federal action where there has been an award or loan commitment by the  
Federal agency, enter the Federal amount of the award/loan commitments for the prime entity 
identified in item 4 or 5. 

 (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the  
 reporting entity identified in item 4 to influenced the covered Federal action. 

(b) Enter the full names of the individual(s) performing services and include full address if 
different from 10 (a).  Enter Last Name, First Name and Middle Initial (Ml). 
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10. Enter the amount of compensation paid or reasonably expected to be paid by the reporting  
entity (item 4) to the lobbying entity (item 10). Indicate whether the payment has been made 
(actual) or will be made (planned). Check all boxes that apply. If this is a material change report, 
enter the cumulative amount of payment made or planned to be made. 

11. Check the appropriate box(es). Check all boxes that apply. If payment is made through an in- 
 kind contribution, specify the nature and value of the in-kind payment. 
12. Check the appropriate box(es). Check all boxes that apply.  If other, specify nature. 
13. Provide a specific and detailed description of the services that the lobbyist has performed or will  

be expected to perform and the date(s) of any services rendered. Include all preparatory and 
related activity not just time spent in actual contact with Federal officials. Identify the 
Federal officer(s) or employee(s) contacted or the officer(s) employee(s) or Member(s) of 
Congress that were contacted. 

14. Check whether or not a continuation sheet(s) is attached. 
15. The certifying official shall sign and date the form, print his/her name title and telephone  
 number. 

 

Public reporting burden for this collection of information is estimated to average 30 minutes per 
response, including time for reviewing instruction, searching existing data sources, gathering and 
maintaining the data needed, and completing and reviewing the collection of information. Send 
comments regarding the burden estimate or any other aspect of this collection of information, 
including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork 
Reduction Project (0348-0046), Washington, D.C. 20503. 
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By my signature on this proposal I certify, under penalty of perjury under the laws of the State of 
California, that the foregoing questionnaire and statements of Public Contract Code Sections 10162, 
10232 and 10285.1 are true and correct and that the bidder has complied with the requirements of 
Section 8103 of the Fair Employment and Housing Commission Regulations (Chapter 5, Title 2 of the 
California Administrative Code). By my signature on this proposal I further certify, under penalty of 
perjury under the laws of the State of California and the United States of America, that the 
Noncollusion Affidavit required by Title 23 United States Code, Section 112 and Public Contract 
Code Section 7106; and the Title 49 Code of Federal Regulations, Part 29 Debarment and Suspension 
Certification are true and correct. 

 

Date:    

 

 

 

Signature and Title of Bidder Business 

Address     

Place of Business     

Place of Residence     
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NAPA COUNTY 
STATE OF CALIFORNIA 

 

BIDDER'S BOND 
We,     _______________________________________________________________as Principal, 

and_______________________________________________________ 

as Surety are bound unto the NAPA COUNTY, State of California, hereafter referred to as 

"Obligee", in the penal sum of ten percent (10%) of the total amount of the bid of the Principal submitted to the 
Obligee for the work described below, for the payment of which sum we bind ourselves, jointly and severally, 

THE CONDITION OF THIS OBLIGATION IS SUCH, THAT: 

 
WHEREAS, THE PRINCIPAL IS SUBMITTED TO THE OBLIGEE,  

STEELE CANYON ROAD MPM 2.0, RDS 20-42 
2020 FIRE DAMAGE REPAIR  
CULVERT REPLACEMENT 

 
 

 
for which bids are to be opened at on     

(Insert place where bids will be opened) (Insert date of bid opening) 

NOW, THEREFORE, if the Principal is awarded the contract and, within the time and manner required under 
the specifications, after the prescribed forms are presented to him for signature, enters into a written contract, in 
the prescribed form, in conformance with the bid, and files two bonds with the Obligee, one to guarantee faithful 
performance of the contract and the other to guarantee payment for labor and materials as provided by law, then 
this obligation shall be null and void; otherwise, it shall remain in full force. 

In the event suit is brought upon this bond by the Obligee and judgement is recovered, the Surety shall pay all costs 
incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the court. 

 

Dated:_______________________, 2020. 
 

 

 
 

 
 

Principal 

 
 

Surety 

By    

Attorney-in-fact 
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State of California 

            CERTIFICATE OF ACKNOWLEDGEMENT 

County of      

 

On this ______day of in the year 20___before me 

  , personally appeared , 

Attorney-in-fact 

personally known to me (or proved to me on the basis of satisfactory evidence) to be the person whose name is 
subscribed to this instrument as the attorney-in-fact of    , and acknowledged to me that he (she) subscribed the 
name of the said company thereto as surety, and his (her) own name as attorney-in-fact 

 

 

(SEAL)                                  ___________________________________________________ 

Notary Pubic
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NAPA COUNTY  
PERFORMANCE BOND 

 
 
KNOW ALL PERSONS BY THESE PRESENTS THAT WE, _________________________ 
___________________________________________________________,whose address is 
____________________________________________________________________________ as 
Principal, and         , duly authorized under the laws 
of the State of California to become sole surety on bonds and undertakings, as Surety, are jointly and 
severally held and firmly bound unto NAPA COUNTY, a political subdivision of the State of California, 
as Obligee, in the full and just sum of ___________________________________________ 
($________________) lawful money of the United States of America, to be paid to the said Obligee, 
successors or assigns; for which payment, well and truly to be made, we bind ourselves, our heirs, 
executors, successors, administrators and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION of the foregoing obligation is such that; whereas, the above bounden Principal has 
entered into a contract, or is about to enter into a contract with the Obligee to do and perform the 
following work, to-wit STEELE CANYON ROAD MPM 2.0, RDS 20-42, 2020 FIRE DAMAGE 
REPAIR, CULVERT REPLACEMENT, as is more specifically set forth in said contract, to which 
contract reference is hereby made. 
 
NOW, THEREFORE, if the said Principal shall well and truly do the said work, and fulfill each and 
every of the covenants, conditions and requirements of the said contract in accordance with the plans and 
specifications, then the above obligation shall be null and void, otherwise is shall remain in full force and 
effect. 
 
THE SURETY does hereby consent to any and all alterations, modifications and revisions to the 
agreement secured by this bond including but not limited to, any extension of time for performance or 
modifications in manner of performance which may be agreed upon and between NAPA COUNTY as 
Obligee and the Principal, and the Surety does hereby waive notice of any alterations, modifications, 
revisions, or extensions. 
 
SEALED with our seals and dated this _______ day of _______________, 2020. 
 
Principal 
(contractor): 

_____________________  Surety: _____________________________ 

     
By: ___________________________________  By: _____________________________ 
     
By: ____________________________________    

    
Signatures for Principal and Surety must be acknowledged before a Notary Public 

     
 
APPROVED AS TO FORM: JOHN MYERS, 
Napa County Deputy Counsel 

  

    
     
By: _____John L. Myers (e-sign)____________    
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LABOR AND MATERIALS BOND 

NAPA COUNTY  
 

 
KNOW ALL PERSONS  BY THESE PRESENTS THAT WE,       
 as Principal,  and         duly authorized under the 
laws of the State of California to become sole surety on bonds and undertakings, as Surety, are held and firmly 
bound unto any and all materialmen, persons, companies or corporations furnishing materials, provisions, 
provender or other supplies used in, upon, for or about the performance of the work contracted to be executed or 
performed under the contract hereinafter mentioned, and all persons, companies or corporations renting or hiring 
teams, or implements or machinery, for or contributing to said work to be done, and all persons who performed 
work or labor upon the same, and whose claim has not been paid by the contractor, company or corporation, in the 
just and full sum of           ($  ) for the 
payment whereof, well and truly to be made, said Principal and Surety bind themselves, their heirs, administrators, 
successors and assigns, jointly and severally, firmly by these presents. 

THE CONDITION of the foregoing obligation is such that; whereas the above bounden principal has entered into 
a contract, or is about to enter into a contract with NAPA COUNTY a political subdivision of the State of 
California, to do and perform the following work, to-wit:  STEELE CANYON ROAD MPM 2.0, RDS 20-42, 
2020 FIRE DAMAGE REPAIR, CULVERT REPLACEMENT  
NOW THEREFORE, if the above bounden Principal, contractor, person, company or corporation, or his or its 
subcontractor fails to pay for any materials, provisions, provender, other supplies, or terms used in, upon for or 
about the performance of the work contracted to be done, or for any work or labor done thereon of any kind, or for 
amounts due under the Unemployment Insurance Act with respect to such work or labor, or for any amounts 
required to be deducted, withheld, and paid over to the Employment Development Department from the wages of 
employees of the Principal or the subcontractors of the Principal pursuant to Section 13020 of the Unemployment 
Insurance Code with respect to the work and labor, then the Surety of this bond will pay the same, in an amount 
not exceeding the sum specified in this bond as well as a reasonable attorney’s fee, which shall be fixed and 
awarded by the court to the prevailing party in said suit, said attorney’s fee to be taxed as costs in said suit and to 
be included in the judgment therein rendered. 

THE SURETY does hereby consent to any and all alterations, modifications and revisions to the contract above 
referred to, and work and labor under which is secured by this bond, including but not limited to, any extension of 
time for performance or modifications in manner of performance which may be agreed upon by and between 
NAPA COUNTY and the Principal, and the Surety does hereby waive notice of any alterations, modifications, 
revisions, or extensions. 

THIS BOND is executed and filed to comply with the provisions of the act of Legislature of the State of 
California as designated in Civil Code 9550 et seq., inclusive, and all amendments thereto and shall inure to the 
benefit of any of the persons named in Civil Code section 9100 so as to give a right of action to those person or 
their assigns in any suit brought upon the bond. 
 
SEALED with our seals and dated this         day of _____________________________, 2020. 

Principal (contractor):    Surety: _____________________________ 
     
By:    By: _____________________________ 
     
By:      

Signatures for Principal and Surety must be acknowledged before a Notary Public 
     

APPROVED AS TO FORM: Counsel Counsel’s Office   
     
By: John L. Myers (e-sign)_______________________    
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SPECIAL PROVISIONS – FEMA FEDERAL PROVISIONS 
I. DEFINITIONS 

A. Government means the United States of America and any executive department or agency thereof. 

B. FEMA means the Federal Emergency Management Agency. 

C. COUNTY means the Napa County 

D. Third Party Subcontract means a subcontract at any tier entered into by Contractor or subcontractor, 
financed in whole or in part with Federal assistance originally derived from the Federal Emergency 
Management Agency. 

 

II. FEDERAL CHANGES 

A.  Contractor shall at all times comply with all applicable regulations, policies, procedures, and FEMA 
Directives as they may be amended or promulgated from time to time during the term of this 
Agreement, including but not limited to those requirements of 2 CFR 200.317 through 200.326 and 
more fully set forth in Appendix II to Part 200—Contract Provisions for non–Federal Entity Contracts 
Under Federal Awards, which is included herein by reference.  Contractor's failure to so comply shall 
constitute a material breach of this contract. 

B.  The Contractor agrees to include the above clause in each third party subcontract financed in whole or 
in part with Federal assistance provided by FEMA. It is further agreed that the clause shall not be 
modified, except to identify the subcontractor who will be subject to its provisions. 

 

III. ACCESS TO RECORDS 

A.  The Contractor agrees to provide the County, FEMA, the Comptroller General of the United States or 
any their authorized representatives access to any books, documents, papers, and records of the 
Contractor which are directly pertinent to this Agreement for the purposes of making audits, 
examinations, excerpts, and transcriptions.  

B.  The Contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever or 
to copy excerpts and transcriptions as reasonably needed. 

C.  The Contractor agrees to maintain all books, records, accounts, and reports required under this 
Agreement for a period of not less than three years after the later of: (a) the date of termination or 
expiration of this Agreement or (b) the date County makes final payment under this Agreement, except 
in the event of litigation or settlement of claims arising from the performance of this Agreement, in 
which case, Contractor agrees to maintain same until the County, FEMA, the Comptroller General, or 
any of their duly authorized representatives, have disposed of all such litigation, appeals, claims, or 
exceptions related thereto.  

D. The requirements set for in paragraphs A, B, and C above are all in addition to, and should not be 
considered to be in lieu of, those requirements set forth in Section 36 of the Special Provisions. 

 

IV. DEBARMENT AND SUSPENSION 

A.  This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As such 
the contractor is required to verify that none of the contractor, its principals (defined at 2 C.F.R. § 
180.995), or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) 
or disqualified (defined at 2 C.F.R. § 180.935). 

B. Contractor represents and warrants that it is not debarred, suspended, or otherwise excluded from or 
ineligible for participation in Federal assistance programs under Executive Order 12549, "Debarment 
and Suspension" or on the USEPA's List of Violating Facilities. Contractor agrees that neither 
Contractor nor any of its third party subcontractors shall enter into any third party subcontracts for any 
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of the work under this Agreement with a third party subcontractor who is debarred, suspended, or 
otherwise excluded from or ineligible for participation in Federal assistance programs under executive 
Order 12549 or on the USEPA's List of Violating Facilities. Gov. Code § 4477. 

C.  The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C and 
must include a requirement to comply with these regulations in any lower tier covered transaction it 
enters into.  Contractor agrees to the provisions of Attachment D1, Certification Regarding Debarment, 
Suspension, Ineligibility and Voluntary Exclusion—Lower Tier Covered Transactions, attached hereto 
and incorporated herein. For purposes of this Agreement and Attachment D1, Contractor is the 
“prospective lower tier participant.” 

D.  The Contractor agrees to include paragraphs A and B above in each third party subcontract financed 
in whole or in part with Federal assistance provided by FEMA. It is further agreed that the paragraphs 
shall not be modified, except to identify the subcontractor who will be subject to its provisions. 

E. This certification is a material representation of fact relied upon by County. If it is later determined 
that the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, 
in addition to remedies available to the State of California, the County, and the Federal Government 
may pursue available remedies, including but not limited to suspension and/or debarment. 

F. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 2 
C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any contract that may 
arise from this offer. The bidder or proposer further agrees to include a provision requiring such 
compliance in its lower tier covered transactions.” 

 

V. NO FEDERAL GOVERNMENT OBLIGATIONS TO CONTRACTOR 

A.  The County and Contractor acknowledge and agree that, notwithstanding any concurrence by the 
Federal Government in or approval of the solicitation or award of the underlying contract, absent the 
express written consent by the Government, the Government is not a party to this contract and shall 
not be subject to any obligations or liabilities to the County, Contractor, or any other party (whether or 
not a party to that contract) pertaining to any matter resulting from the underlying contract. 

B.  The Contractor agrees to include the above clause in each third party subcontract financed in whole or 
in part with Federal assistance provided by FEMA. It is further agreed that the clause shall not be 
modified, except to identify the subcontractor who will be subject to its provisions. 

 

VI. EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE (applicable to all construction contracts 
awarded meeting the definition of “federally assisted construction contract” under 41 CFR 61-1.3) 

Contractor agrees to comply with Executive Order 11246 of September 24, 1965, entitled “Equal 
Employment Opportunity,” as amended by Executive Order 11375 of October 13, 1967, and as 
supplemented in Department of Labor regulations (41 CFR Part 60).  41 CFR 60.14 is hereby incorporated 
by reference. 

A. Contractors and subcontractors shall not unlawfully discriminate, harass, or allow harassment against 
any employee or applicant for employment because of sex, race, color, ancestry, religious creed, 
national origin, sexual orientation, physical disability (including HIV and AIDS), mental disability, 
medical condition (cancer), age (over 40), marital status, and denial of family care leave. 

B. Contractors, and subcontractors shall ensure that the evaluation and treatment of their employees and 
applicants for employment are free from such discrimination and harassment.  

C. Contractors and subcontractors shall comply with the provisions of the Fair Employment and Housing 
Act (Gov. Code, § 12990 (a-f) et seq.) and the applicable regulations promulgated thereunder 
(California Code of Regulations, Title 2, Section 7285 et seq.). The applicable regulations of the Fair 
Employment and Housing Commission implementing Government Code Section 12990 (a-f), set forth 
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in Chapter 5 of Division 4 of Title 2 of the California Code of Regulations, are incorporated into this 
Agreement by reference and made a part hereof as if set forth in full.  

D. Contractors, and subcontractors shall give written notice of their obligations under this clause to labor 
organizations with which they have a collective bargaining or other Agreement.  

 

VII. ANTI-KICKBACK ACT COMPLIANCE (applicable to all contracts and subgrants for construction or 
repair; Appendix II to Part 200--Contract Provisions for non-Federal Entity Contracts Under Federal 
Awards.).  Contractor agrees to comply with the Copeland “Anti-Kickback” Act (18 U.S.C. 874) as 
supplemented in Department of Labor regulations (29 CFR Part 3). 

 

VIII. DAVIS-BACON ACT COMPLIANCE (applicable to construction contracts in excess of $2,000 
awarded by grantees and subgrantees when required by Federal grant program legislation;) 

To the extent required by any Federal grant programs applicable to expected funding or reimbursement of 
County’s expenses incurred in connection with the services provided under this Agreement, Contractor 
agrees to comply with the Davis-Bacon Act (40 U.S.C. 276a to 276a–7) as supplemented by Department 
of Labor regulations (29 CFR Part 5) as set forth below.  These requirements are in addition to the 
requirements set forth in Section 19(b) of the Agreement. 

A. The Contractor shall be bound to the provisions of the Davis-Bacon Act, and agrees to be bound by all 
the provisions of Labor Code section 1771 regarding prevailing wages.  All labor on this project shall 
be paid neither less than the greater of the minimum wage rates established by the U.S. Secretary of 
Labor (Federal Wage Rates), or by the State of California Director of Department of Industrial 
Relations (State Wage Rates).  Current DIR requirements may be found at 
http://www.dir.ca.gov/lcp.asp.  

B. The general prevailing wage rates may be accessed at the Department of Labor Home Page at 
www.wdol.gov. Under the Davis Bacon heading, click on “Selecting DBA WDs.” In the drop down 
menu for State, select, “California.” In the drop down menu for County, select “Napa.” In the drop 
down menu for Construction Type, make the appropriate selection. Then, click Search.   

 

IX. CONTRACT WORK HOURS AND SAFETY STANDARDS (applicable to all contracts in excess of 
$100,000 that involve the employment of mechanics or laborers, but not to purchases of supplies or 
materials or articles ordinarily available on the open market, or contracts for transportation or transmission 
of intelligence) 

A.  Compliance: Contractor agrees that it shall comply with Sections 103 and 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 327–330) as supplemented by Department of Labor 
regulations (29 CFR Part 5), which are incorporated herein. 

B.  Overtime: No contractor or subcontractor contracting for any part of the work under this Agreement 
which may require or involve the employment of laborers or mechanics shall require or permit any 
such laborer or mechanic in any workweek in which he or she is employed on such work to work in 
excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a 
rate not less than one and one-half times the basic rate of pay for all hours worked in excess of forty 
hours in such workweek. 

C.  Violation; liability for unpaid wages; liquidated damages: In the event of any violation of the 
provisions of Paragraph B, the Contractor and any subcontractor responsible therefore shall be liable 
to any affected employee for his unpaid wages. In additions, such Contractor and subcontractor shall 
be liable to the United States for liquidated damages. Such liquidated damages shall be computed with 
respect to each individual laborer or mechanic employed in violation of the provisions of paragraph B 
in the sum of $10 for each calendar day on which such employee was required or permitted to be 



F-4 
FEMA PROVISIONS FOR CONSTRUCTION CONTRACT 

employed on such work in excess of eight hours or in excess of his standard workweek of forty hours 
without payment of the overtime wages required by paragraph B. 

D.  Withholding for unpaid wages and liquidated damages: The County shall upon its own action or 
upon written request of an authorized representative of the Department of Labor withhold or cause to 
be withheld, from any moneys payable on account of work performed by the contractor or 
subcontractor under any such contract or any other Federal contract with the same prime contractor, 
or any other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, 
which is held by the same prime contractor, such sums as may be determined to be necessary to satisfy 
any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided 
in the clause set for in paragraph C of this section. 

E.  Subcontracts: The contractor or subcontractor shall insert in any subcontracts the clauses set forth in 
paragraphs A through D of this section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by 
any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs A through D of 
this section. 

 

X. NOTICE OF REPORTING REQUIREMENTS 

A.  Contractor acknowledges that it has read and understands the reporting requirements of FEMA in Part 
III of Chapter 11 of the United States Department of Justice’s Office of Justice Programs Financial 
Guide, and agrees to comply with any such applicable requirements. 

B.  The Contractor agrees to include the above clause in each third party subcontract financed in whole or 
in part with Federal assistance provided by FEMA. It is further agreed that the clause shall not be 
modified, except to identify the subcontractor who will be subject to its provisions. 

 

XI. NOTICE OF REQUIREMENTS PERTAINING TO COPYRIGHTS 

A. Contractor agrees that FEMA shall have a royalty-free, nonexclusive, and irrevocable license to 
reproduce, publish or otherwise use, and to authorize others to use, for government purposes: 

1) The copyright in any work developed with the assistance of funds provided under this 
Agreement; 

2) Any rights of copyright to which Contractor purchases ownership with the assistance of 
funds provided under this Agreement.  

B. The Contractor agrees to include paragraph An above in each third party subcontract financed in whole 
or in part with Federal assistance provided by FEMA. It is further agreed that the clause shall not be 
modified, except to identify the subcontractor who will be subject to its provisions. 

 

XII. PATENT RIGHTS (applicable to contracts for experimental, research, or development projects financed 
by FEMA; Appendix II to Part 200--Contract Provisions for non-Federal Entity Contracts Under Federal 
Awards.) 

A. General. If any invention, improvement, or discovery is conceived or first actually reduced to practice 
in the course of or under this Agreement, and that invention, improvement, or discovery is patentable 
under the laws of the United States of America or any foreign country, the County and Contractor 
agree to take actions necessary to provide immediate notice and a detailed report to FEMA. 

B. Unless the Government later makes a contrary determination in writing, irrespective of Contractor's 
status (a large business, small business, state government or state instrumentality, local government, 
nonprofit organization, institution of higher education, individual), the County and Contractor agree to 
take the necessary actions to provide, through FEMA, those rights in that invention due the Federal 
Government as described in U.S. Department of Commerce regulations, “Rights to Inventions Made 
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by Nonprofit Organizations and Small Business Firms Under Government Grants, Contracts and 
Cooperative Agreements,” 37 CFR, Part 401. 

C. The Contractor agrees to include paragraphs A and B above in each third party subcontract for 
experimental, developmental, or research work financed in whole or in part with Federal assistance 
provided by FEMA. 

 

XIII. ENERGY CONSERVATION REQUIREMENTS 

A. The Contractor agrees to comply with mandatory standards and policies relating to energy efficiency 
which are contained in the state energy conservation plan issued in compliance with the Energy Policy 
and Conservation Act (42 USC 6201). 

B. The Contractor agrees to include paragraph A above in each third party subcontract financed in whole 
or in part with Federal assistance provided by FEMA. It is further agreed that the clause shall not be 
modified, except to identify the subcontractor who will be subject to its provisions. 

 

XIV. CLEAN AIR AND WATER REQUIREMENTS (applicable to all contracts and subcontracts in excess 
$100,000, including indefinite quantities where the amount is expected to exceed $100,000 in any year) 

A. Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the 
Clean Air Act (42 U.S.C. 7401-7671q) and the Federal Water Pollution Control Act as amended (33 
U.S.C. 1251-1387), and will report violations to FEMA and the Regional Office of the Environmental 
Protection Agency (EPA). 

B. Contractor agrees to report each violation of these requirements to the County and understands and 
agrees that the County will, in turn, report each violation as required to assure notification to FEMA 
and the appropriate EPA regional office. 

C. The Contractor agrees to include paragraph A and B above in each third party subcontract exceeding 
$100,000 financed in whole or in part with Federal assistance provided by FEMA. 

 

XV. TERMINATION FOR CONVENIENCE OF COUNTY (applicable to all contracts in excess of 
$10,000) 

See Section 27 of the Special Provisions.  

 

XVI. TERMINATION FOR DEFAULT (applicable to all contracts in excess of $10,000) 

Contractor’s failure to perform or observe any term, covenant or condition of this Agreement shall 
constitute an event of default under this Agreement.  See Section 26 of the Special Provisions. 

 

XVII. CHANGES. 

See Section 23 of the Special Provisions.  

 

XVIII. LOBBYING (Byrd Anti-Lobbying Amendment, 31 U.S.C. § 1352 (as amended).) 

A. Contractor shall not use or pay any funds received under this Agreement to influence or attempt to influence 
an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with the awarding of any Federal contract, the making 
of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into 
of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of 
any Federal contract, grant, loan, or cooperative agreement. 
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B. Contractor agrees to the provisions of Attachment D2, Certification Regarding Lobbying, attached hereto 
and incorporated herein (applicable for contracts or subcontracts in excess of $100,000). 

C. Contractor agrees to include paragraphs A and B above in each third party subcontract financed in whole 
or in part with Federal assistance provided by FEMA. It is further agreed that the clause shall not be 
modified, except to identify the subcontractor who will be subject to its provisions. 

 

XIX. MBE / WBE REQUIREMENTS 

The County intends to seek reimbursement of its costs incurred in connection with this project from FEMA.  
Accordingly, the CONTRACTOR shall make every effort to procure Minority and Women's Business 
Enterprises ("DBEs") through the "Good Faith Effort" process as required in 2 CFR 200.321.  Failure to 
perform the "Good Faith Effort" process and submit the forms listed below with the bid shall be cause for a bid 
to be rejected as non-responsive and/or be considered as a material breach of the contract. 

 

PRIME CONTRACTOR RESPONSIBILITIES 

All recipients of this grant funding, as well as their prime contractors and subcontractors, must take all 
affirmative steps to assure that minority firms, women's business enterprises, and labor surplus area firms are 
used when possible make every effort to solicit bids from eligible DBEs.  This information must be documented 
and reported. 

"GOOD FAITH" EFFORT PROCESS 

Any public or private entity receiving federal funds must demonstrate that efforts were made to attract 
MBE/WBEs.  The process to attract MBE/WBEs is referred to as the "Good Faith" effort.  This effort requires 
the recipient, prime contractor and any subcontractors to take the steps listed below to assure that MBE/WBEs 
are used whenever possible as sources of supplies, construction, equipment, or services.  If a CONTRACTOR 
fails to take the steps outlined below shall cause the bid to be rejected as non-responsive and/or be deemed a 
material breach of the contract. 

 

A. Place qualified small and minority businesses and women's business enterprises on solicitation lists; 

B. Assure that small and minority businesses, and women's business enterprises are solicited whenever they 
are potential sources; 

C. Divide total requirements, when economically feasible, into smaller tasks or quantities to permit maximum 
participation by small and minority business, and women's business enterprises; 

D. Establish delivery schedules, where the requirement permits, which encourage participation by small and 
minority business, and women's business enterprises; and 

E. Use the services and assistance of the Small Business Administration, and the Minority Business 
Development Agency of the Department of Commerce. 

F. If subcontracts are to be let, Contractor shall take the affirmative steps listed in 2 CFR 200.321. 

 

XX. PROCUREMENT OF RECOVERED MATERIALS (2 CFR 200.322) 

Contractor shall comply with Section 6002 of the Solid Waste Disposal Act, as amended by the 
Resource Conservation and Recovery Act. The requirements of Section 6002 include procuring only 
items designated in guidelines of the Environmental Protection Agency (EPA) at 40 CFR part 247 that 
contain the highest percentage of recovered materials practicable, consistent with maintaining a 
satisfactory level of competition, where the purchase price of the item exceeds $10,000 or the value of 
the quantity acquired during the preceding fiscal year exceeded $10,000; procuring solid waste 
management services in a manner that maximizes energy and resource recovery; and establishing an 
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affirmative procurement program for procurement of recovered materials identified in the EPA 
guidelines. 

 

XXI. INCORPORATION OF UNIFORM ADMINISTRATIVE REQUIREMENTS 

The preceding provisions include, in part, certain standard terms and conditions required by FEMA, 
whether or not expressly set forth in the preceding contract provisions. All contractual provisions required 
by FEMA are hereby incorporated by reference. Anything to the contrary herein notwithstanding, all 
FEMA mandated terms shall be deemed to control in the event of a conflict with other provisions contained 
in this Agreement. Contractor shall not perform any act, fail to perform any act, or refuse to comply with 
any County requests that would cause County to be in violation of the FEMA terms and conditions. 

 

XXII. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS OR RELATED ACTS.   

The contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and 
Statements) applies to the contractor’s actions pertaining to this contract. 

 

XXIII. DHS SEAL, LOGO, AND FLAGS.   

The contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags or likenesses of 
DHS agency officials without specific FEMA pre- approval.  
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ATTACHMENT D1 

 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND 
VOLUNTARY EXCLUSION – LOWER TIER COVERED TRANSACTIONS  

(Lower Tier refers to the agency or contractor receiving Federal funds, as well as any subcontractors that 
the agency or contractor enters into contract with using those funds) 

 

As required by Executive Order 12549, Debarment and Suspension, as defined at 44 CFR Part 17, County 
may not enter into contract with any entity that is debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded by the Federal Government from participating in transactions involving 
Federal funds. Contractor is required to sign the certification below which specifies that neither Contractor 
nor its principals are presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded by the Federal agency. It also certifies that Contractor will not use, directly or 
indirectly, any of these funds to employ, award contracts to, engage the services of, or fund any contractor 
that is debarred, suspended, or ineligible under 44 CFR Part 17. 

 

 

Instruction for Certification 

 

1. By signing and submitting this proposal, the prospective lower tier participant is providing the 
certification set out below. 

2. The certification in this clause is a material representation of fact upon which reliance was placed when 
this transaction was entered into. If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other remedies available to the Federal 
Government the department or agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 

3.  The prospective lower tier participant shall provide immediate written notice to the person to whom 
this proposal is submitted if at any time the prospective lower tier participant learns that its certification 
was erroneous when submitted or had become erroneous by reason of changed circumstances. 

4.  The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, 
participant, person, primary covered transaction, principal, proposal, and voluntarily excluded, as used 
in this clause, have the meaning set out in the Definition and Coverage sections of rules implementing 
Executive Order 12549. You may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations. 

5.  The prospective lower tier participant agrees by submitting this agreement that, should the proposed 
covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction 
with a person who is proposed for debarment under 48 CFR Part 9, subpart 9.4, debarred, suspended, 
declared ineligible, or voluntarily excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this transaction originated. 

6.  The prospective lower tier participant further agrees by submitting this proposal that it will include this 
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-
Lower Tier Covered Transaction," without modification, in all lower tier covered transactions and in 
all solicitations for lower tier covered transactions. 

7.  A participant in a covered transaction may rely upon a certification of a prospective participant in a 
lower tier covered transaction that it is not proposed for debarment under 48 CFR part 9, subpart 9.4, 
debarred, suspended, ineligible, or voluntarily excluded from covered transactions, unless it knows that 
the certification is erroneous. A participant may decide the method and frequency by which it 
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determines the eligibility of its principals. Each participant may, but is not required to, check the List 
of Parties Excluded from Federal Procurement and Nonprocurement Programs. 

8.  Nothing contained in the foregoing shall be construed to require establishment of a system of records 
in order to render in good faith the certification required by this clause. The knowledge and information 
of a participant is not required to exceed that which is normally possessed by a prudent person in the 
ordinary course of business dealings. 

9.  Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered 
transaction knowingly enters into a lower tier covered transaction with a person who is proposed for 
debarment under 48 CFR part 9, subpart 9.4, suspended, debarred, ineligible, or voluntarily excluded 
from participation in this transaction originated may pursue available remedies, including suspension 
and/or debarment. 

 

Certification Regarding Debarment, Suspension, Ineligibility an Voluntary Exclusion – Lower Tier 
Covered Transactions 

1. The prospective lower tier participant certifies, by submission of its proposal, that neither it nor its 
principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participation in this transaction by any Federal department or agency. 

2.  Where the prospective lower tier participant is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this proposal. 

 

              

Contractor Signature      Date 
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ATTACHMENT D2 

 

CERTIFICATION REGARDING LOBBYING 

Certification for Contracts, Grants, Loans, and Cooperative Agreements 

 

The undersigned certifies, to the best of his or her knowledge and belief, that: 

1.  No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to 
any person for influencing or attempting to influence an officer or employee of an agency, a Member 
of Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with the awarding of any Federal contract, the making of any Federal grant, the making of 
any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, 
renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 

2.  If any funds other than Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, 
an officer or employee of Congress, or an employee of a Member of Congress in connection with this 
Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions. 

3.  The undersigned shall require that the language of this certification be included in the award documents 
for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loan, and 
cooperative agreements) and that all subrecipients shall certify and disclose accordingly. 

This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into. Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each 
such failure. 

 

 

 

 

              

Contractor Signature      Date 

 

 



EXHIBIT B, DBE Subcontractor Utilization Form 
 
This form is intended to capture the prime contractor’s actual and/or anticipated use of identified certified DBE1 
subcontractors2 and the estimated dollar amount of each subcontract.   
 
Prime Contractor Name Project Name 

Bid/Proposal No. Assistance Agreement ID No. ( If known) Point of Contact 

Address 

Telephone No. Email Address 

Issuing/Funding Entity: 

 
I have identified potential DBE 
certified subcontractors  YES  NO 

 

Subcontractor Name/ 
Company Name 

Company Address/Phone/Email Est. Dollar Amt Currently DBE 
Certified? 

    

    

    

 
 
 
 
 
 
  
 

1 A DBE is a Disadvantaged, Minority, Small or Woman Business Enterprise that has been certified as described in 40 CFR 
33.204-33.205.   
 
2 Subcontractor is defined as a company, firm, joint venture or individual who enters into an agreement with a contractor to 
provide services. 

MBE/WBE/SBE FORMS 
                                                                                            B-1 

                                                           

mramacha
Typewritten Text



DBE Subcontractor Performance 

I certify under penalty of perjury that the foregoing statements are true and correct.  Signing this form does not 
signify a commitment to utilize the subcontractors above.  In the event of a replacement of a subcontractor, I will 
adhere to the replacement requirements set forth in 40 CRF Part 33 Section 33.302(c). 
 

Prime Contractor Signature Print Name 
  

Title Date 
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DBE Subcontractor Performance 

This form is intended to capture the DBE3 subcontractors’4 description of work to be performed and the price of the work 
submitted to the prime contractor. Prime contractor is required to have its DBE subcontractors complete this form and include 
all completed forms in the prime contractors bid or proposal package unless subcontractors will not be used.   
 
Subcontractor Name Project Name 

Bid/Proposal No. Assistance Agreement ID No. ( If known) Point of Contact 

Address 

Telephone No. Email Address 

Prime Contractor Name Issuing/Funding Entity:   

 
 
Contract Item Number Description of Work Submitted to the Prime Contractor 

Involving construction, Services, Equipment or Supplies 
Price of Work 

Submitted to the 
Prime Contractor 

   

BDE Certified by       DOT                          SBA 
 
 Other: __________________________________ 

  Meets/ exceeds FEMA certification standards: 
 
  YES           NO            Unknown 

3 A DBE is a Disadvantaged, Minority, Small or Woman Business Enterprise that has been certified as described in 40 CFR 
33.204-33.205  
4 Subcontractor is defined as a company, firm, joint venture or individual who enters into an agreement with a contractor to 
provide services pursuant to an EPA award of financial assistance. 

MBE/WBE/SBE FORMS 
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DBE Subcontractor Performance 
I certify under penalty of perjury that the foregoing statements are true and correct.  Signing this form 
does not signify a commitment to utilize the subcontractors above.  I am aware of that in the event of a 
replacement of a subcontractor, I will adhere to the replacement requirements set forth in 40 CRF Part 33 
Section 33.302(c). 
 

Prime Contractor Signature Print Name 
  

Title Date 
  

 
 
 

Subcontractor Signature Print Name 
  

Title Date 
  

 
 

MBE/WBE/SBE FORMS 
                                                                                            B-4 



3 
 

 
SPECIAL PROVISIONS- SECTION “A” 

GENERAL CONDITIONS 
 
1. LOCATION 

 
The project  is located in Napa County. The project site is located approximately 15 miles northeast of 
the City of Napa, CA on Steele Canyon Road at Mile Post Marker (MPM) 2.0. 
N: 38.471767, E: -122.185362 
 

2. DESCRIPTION OF WORK   

 
During the 2020 LNU lightning complex fire, the fire damaged elements of the previously built 2007 
Storm Damage Repair Project at Steele Canyon MPM 2.0 (RDS 07-26).  The previously repaired slope 
was a soil-stabilized slope with sub-drains, edge drains and a 30-inch diameter high-density 
polyethylene (HDPE) pipe that flowed under Steele Canyon Road and across the repaired slope to a 
rock slope protection (RSP) energy dissipater. The 30-inch HDPE pipe was approximately 60 feet long 
under the road (connected to an existing junction box) and approximately 192 feet above-grade. 
 
During the fire, approximately 220 linear feet of the 30-inch HDPE (above and below grade) melted. 
Approximately 100 linear feet of the above-grade 6-inch PVC sub-drain pipe on the repaired slope also 
melted.   
 
To prevent future fire damage, the proposed repair will replace the HDPE pipe with 250 linear feet of 
30-inch corrugated metal pipe (CMP), pipe anchors, and 100 linear feet of 6-inch PVC pipe.  
 
Between 2007 and 2020, water eroded an approximately 65-foot long gully under and along the 
downhill third of the 30-inch HDPE pipe. The project also includes excavating/grading the existing 
gully to fill it with rock slope protection (RSP) over geotextile filter fabric.  The newly graded gully 
with RSP will function as a drainage channel to the energy dissipation area, where new RSP will also 
be installed, immediately down stream from the gully. 
 
To provide a more efficient energy dissipation  at the new 30-inch CMP pipe outfall, a flared end section 
will be attached to the end of the 30” CMP. To secure the outfall connection, larger sized RSP (18”-
24” diameter) will placed under the flared end section. 
 

  
3. DEFINITIONS AND TERMS   

The following terms when used in these Special Provisions or in the Standard Specifications shall have the 
following meanings when used in this Contract: 

 
Contractor.  The person or entity described as "Contractor" in the preamble to this Contract. 
  
County.  Napa County, a political subdivision of the State of California. 
 
Department of Transportation. The Board of Supervisors of Napa County, State of California, acting by 
and through its Director of Public Works. 
 
Department.  The Napa County Department of Public Works. 
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Director of Transportation. The Napa County Public Works Director. 
 
Engineer or County Engineer. The Napa County Public Works Director, acting either directly or through 
properly authorized agents, such agents acting within the scope of the particular duties entrusted to them. 
 
Laboratory. The established laboratory of the Materials and Research licensed and certified by the 
Department of Transportation of the State of California or laboratories authorized by the Engineer to test 
materials and work involved in the contract. 
 
Owner.  Napa County. 
 
State of California. Napa County. 
 
Transportation Building. Napa County Administration Building, 1195 Third Street, Suite 101, Napa, 
California 94559. 
 
State Highway Engineer. The Napa County Public Works Director, acting either directly or through 
properly authorized agents, such agents acting within the scope of the particular duties entrusted to them. 
 
Standard Specifications. The 2015 edition of the Standard Specifications of the State of California, 
Department of Transportation. Any reference therein to the State of California or a State agency, office or 
officer shall be interpreted to refer to the County or its corresponding agency, office or officer acting under 
this contract. 
 
Days.  As used in these special provisions, days shall mean working days. 

 
4. CONTRACT DOCUMENTS 

The Contract Documents shall include the Notice to Contractors, Proposal Form, bonds, these special 
provisions, the Standard Specifications of the State of California and the Standard Plans of the State of 
California, Department of Transportation, dated 2015 insofar as same may apply, and pertinent portions of 
other documents included by reference thereto in the Special Provisions or the Contract pages. 
 

5. FEDERAL LOBBYING RESTRICTIONS 

See Section XVII. LOBBYING (Byrd Anti-Lobbying Amendment, 31 U.S.C. § 1352 (as 
amended).) of the FEMA FEDERAL PROVISIONS. 

 
6. BID OPENING  

The County publicly opens and reads bids at the time and place shown on the Notice to Bidders or as 
altered by County issued addendums. 
 

7. BID RIGGING  

The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging 
activities. Use the hotline to report bid rigging, bidder collusion, and other fraudulent activities. The 
hotline number is (800) 424-9071. The service is available 24 hours 7 days a week and is confidential 
and anonymous. The hotline is part of the DOT's effort to identify and investigate highway construction 
contract fraud and abuse and is operated under the direction of the DOT Inspector General. 
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8. CONTRACT AWARD  

If the County awards the contract, the award is made to the lowest responsive and responsible bidder. 
Additional details are set forth in the proposal form.  The contractor shall ensure that the bid is valid 
for 60 days from bid opening. 
 

9. CONTRACTOR LICENSE  

The Contractor must be properly licensed as a contractor from contract award through Contract 
acceptance (Public Contract Code § 210103.5). 
 

10. DIFFERING SITE CONDITIONS 23 CFR 635.109 is made a part of this contract and incorporated 
herein by reference. 

 
a. Contractor's Notification  

Promptly notify the County’s Engineer if you find either of the following conditions: 

1. Physical conditions differing materially from either of the following: 

 Contract documents 

 Job site examination 

2. Physical conditions of an unusual nature, differing materially from those ordinarily 
encountered and generally recognized as inherent in the work provided for in the Contract 

Include details explaining the information you relied on and the material differences you 
discovered. 

If you fail to promptly notify the Engineer, you waive the differing site condition claim for the 
period between your discovery of the differing site condition and your notification to the Engineer. 

If you disturb the site after discovery and before the Engineer's investigation, you waive the 
differing site condition claim. 

b. Engineer's Investigation and Decision (Standard Specifications 4-1.06C) 
Upon your notification, the Engineer investigates job site conditions and: 

1. Notifies you whether to resume affected work 

2. Decides whether the condition differs materially and is cause for an adjustment of time, 
payment, or both. 

11. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES 

Attention is directed to all of the provisions of Section 8, “Prosecution and Progress,” of the Standard 
Specifications and these Special Provisions.   
 
The Contractor shall begin work within five (5) calendar days after receiving notice that the contract has 
been executed and approved by the County (Notice To Proceed). 
 
This work shall be diligently prosecuted to completion before the expiration fifteen (15) WORKING 
DAYS beginning the day of issuance of Notice To Proceed.  Contractor shall maintain adequate work 
force and diligently prosecute work to completion. 
 
Attention is directed to the provisions of Section 8-1.10, “Liquidated Damages,” of the Standard 
Specifications and these Special Provisions. The Contractor shall pay to Napa County the sum of $1,000 
per day for each and every calendar day delay in finishing the work in excess of the number of working 
days prescribed above and any extension of time granted.   
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12. BUY AMERICA (Standard Specifications 6-2.05C) 

Furnish steel and iron materials to be incorporated into the work with certificates of compliance. Steel 
and iron materials must be produced in the U.S. except: 

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic 
production of the steel and iron materials [60 Fed Reg 15478 (03/24/1995)]; 

2. If the total combined cost of the materials does not exceed the greater of 0.1 percent of the total 
bid or $2,500, materials produced outside the U.S. may be used. 

Production includes: 

1. Processing steel and iron materials, including smelting or other processes that alter the physical 
form or shape (such as rolling, extruding, machining, bending, grinding, and drilling) or 
chemical composition; 

2. Coating application, including epoxy coating, galvanizing, and painting, that protects or 
enhances the value of steel and iron materials. 

 
13. QUALITY ASSURANCE  

The County uses a Quality Assurance Program (QAP) to ensure a material is produced to comply with 
the Contract. 

You may examine the records and reports of tests the County performs if they are available at the job 
site. 

Schedule work to allow time for QAP. 
 
14. PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS 

The County shall hold retainage from the prime contractor and shall make prompt and regular 
incremental acceptances of portions, as determined by the County, of the contract work, and pay 
retainage to the prime contractor based on these acceptances.  The prime contractor, or subcontractor, 
shall return all monies withheld in retention from a subcontractor within 30 days after receiving 
payment for work satisfactorily completed and accepted including incremental acceptances of portions 
of the contract work by the County.  Federal law (49 CFR26.29) requires that any delay or 
postponement of payment over 30 days may take place only for good cause and with the County’s prior 
written approval.  Any violation of this provision shall subject the violating prime contractor or 
subcontractor to the penalties, sanctions and other remedies specified in Section 7108.5 of the Business 
and Professions Code.  These requirements shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to the prime contractor or subcontractor in the 
event of a dispute involving late payment or nonpayment by the prime contractor, deficient subcontract 
performance, or noncompliance by a subcontractor.  

 
15. TITLE VI ASSURANCES 

During the performance of this Agreement, the contractor, for itself, its assignees and successors in 
interest (hereinafter collectively referred to as CONTRACTOR) agrees as follows: 

(1) Compliance with Regulations: CONTRACTOR shall comply with the regulations relative to 
nondiscrimination in federally assisted programs of the Department of Transportation, Title 49, 
Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter 
referred to as the REGULATIONS), which are herein incorporated by reference and made a 
part of this agreement. 
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(2) Nondiscrimination: CONTRACTOR, with regard to the work performed by it during the 
AGREEMENT, shall not discriminate on the grounds of race, color, sex, national origin, 
religion, age, or disability in the selection and retention of sub-applicants, including 
procurements of materials and leases of equipment.  CONTRACTOR shall not participate 
either directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, 
including employment practices when the agreement covers a program set forth in Appendix 
B of the Regulations. 

(3) Solicitations for Sub-agreements, Including Procurements of Materials and Equipment: In all 
solicitations either by competitive bidding or negotiation made by CONTRACTOR for work 
to be performed under a Sub-agreement, including procurements of materials or leases of 
equipment, each potential sub-applicant or supplier shall be notified by CONTRACTOR of the 
CONTRACTOR’S obligations under this Agreement and the Regulations relative to 
nondiscrimination on the grounds of race, color, or national origin. 

(4) Information and Reports: CONTRACTOR shall provide all information and reports required 
by the Regulations, or directives issued pursuant thereto, and shall permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined by the 
California Department of Transportation or FHWA to be pertinent to ascertain compliance with 
such Regulations or directives. Where any information required of CONTRACTOR is in the 
exclusive possession of another who fails or refuses to furnish this information, 
CONTRACTOR shall so certify to the California Department of Transportation or the FHWA 
as appropriate, and shall set forth what efforts CONTRACTOR has made to obtain the 
information. 

(5) Sanctions for Noncompliance: In the event of CONTRACTOR’s noncompliance with the 
nondiscrimination provisions of this agreement, the California Department of Transportation 
shall impose such agreement sanctions as it or the FHWA may determine to be appropriate, 
including, but not limited to: 

(a) withholding of payments to CONTRACTOR under the Agreement within a reasonable 
period of time, not to exceed 90 days; and/or 

(b) cancellation, termination or suspension of the Agreement, in whole or in part. 

(6) Incorporation of Provisions: CONTRACTOR shall include the provisions of paragraphs (1) 
through (6) in every sub-agreement, including procurements of materials and leases of 
equipment, unless exempt by the Regulations, or directives issued pursuant thereto. 

CONTRACTOR shall take such action with respect to any sub-agreement or procurement as the 
California Department of Transportation or FHWA may direct as a means of enforcing such provisions 
including sanctions for noncompliance, provided, however, that, in the event CONTRACTOR becomes 
involved in, or is threatened with, litigation with a sub-applicant or supplier as a result of such direction, 
CONTRACTOR may request the California Department of Transportation enter into such litigation to 
protect the interests of the State, and, in addition, CONTRACTOR may request the United States to 
enter into such litigation to protect the interests of the United States. 
 
MAINTAIN RECORDS AND SUBMIT REPORTS DOCUMENTING YOUR PERFORMANCE 
UNDER THIS SECTION 

 
16. SUBCONTRACTING 

Attention is directed to Section 5-1.13, “Subcontracting,” of the Standard Specifications.  
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17. PREVAILING WAGES 

Attention is directed to Section 7-1.02K, "Labor Code," of the Standard Specifications and these Special 
provisions. 
 
In accordance with the provisions of Section 1774 of the Labor Code, the County has ascertained from the 
Director of Industrial Relations the general prevailing rate of wages (which rate includes employer 
payments for health and welfare, pension, vacation and similar purposes) is applicable to the work to be 
done under this Contract. 
 
The general prevailing wage rates and any applicable changes to these wage rates are available: 
1. At the Department's Labor Compliance Office of the district in which the work is located 
2. From the Department of Industrial Relations' Web site http://www.wdol.gov/dba.aspx 

 
Changes in general prevailing wage determinations apply to the Contract when the Director of 
Industrial Relations has issued them at least 10 days before advertisement. (Labor Code § 1773.6 and 
8 CA Code of Regs 16204) 

 
18. CERTIFIED PAYROLL RECORDS 

Special Attention is directed to the provisions of Section 7-1.02K(3), “Certified Payroll Records,” of the 
Standard Specifications.  A copy of all payrolls shall be submitted weekly to the Engineer.  Payrolls shall 
contain the full name, address and social security number of each employee, employee’s correct 
classification, rate of pay, daily and weekly number of hours worked, itemized deductions made and actual 
wages paid.  Submitted payroll shall also indicate apprentices and ratio of apprentices to journeymen.  The 
employee's address and social security number need only appear on the first payroll on which his name 
appears.  The payroll shall be accompanied by a "Statement of Compliance" signed by the employer or his 
agent indicating that the payrolls are correct and complete and that the wage rates contained therein are not 
less than those required by the contract.  The "Statement of Compliance" shall be on forms furnished by 
the Department or on any form with identical wording.  The Contractor shall be responsible for the 
submission of copies of payrolls of all subcontractors. Failure to submit will delay processing of progress 
payments.  

 
19. BIDDING REQUIREMENTS AND CONDITIONS  

 Attention is directed to Section 2, “Bidding,” of the Standard Specifications and these Special Provisions. 
(a) Examination of Site.  Each bidder shall have examined the site of the work before bidding so he shall 

have full knowledge of all facilities and difficulties affecting the work which may not be particularly 
described herein. No variation or allowance from the contract sum will be made because of lack of 
such examination or knowledge. 

(b) State Contract Act.  The State Contract Act is not applicable to contracts involving political 
subdivisions of the State of California.  Pre-qualification of bidders will not be required. 

(c) Joint Venture.  If two or more Bidders desire to bid jointly on a single project or desire to combine 
their assets for so doing, they must file an affidavit of joint venture with the County Engineer, and such 
affidavit of joint venture will be valid only for the specific project for which it is filed. If such affidavit 
of joint venture is not filed as aforesaid and approved by the Engineer prior to the time for opening 
bids on the specific projects for which it is submitted, a joint bid submitted by the said Bidders will be 
disregarded. 
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(d) Registered and Qualified – California Labor Code § 1771.1.  A contractor or subcontractor shall not 
be qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the 
Public Contract Code, or engage in the performance of any contract for public work, as defined in this 
chapter, unless currently registered and qualified to perform public work pursuant to Section 1725.5. 
It is not a violation of this section for an unregistered contractor to submit a bid that is authorized by 
Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of the Public 
Contract Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 
at the time the contract is awarded. 

 
20. CONTRACT AWARD AND EXECUTION (Bonds) 

Attention is directed to Section 3, “Contract Award and Execution,” of the Standard Specifications, 
contract bonds and these Special Provisions.  In-lieu of the bonds specified under Section 3-1.05 of the 
Standard Specifications, the successful bidder shall furnish a faithful Performance Bond as required by 
Section 20129 of the Public Contract Code in an amount equal to one hundred percent (100%) of the 
contract price of the work contemplated and the laborer's and material man's payment bond as required by 
Section 8182 of the Civil Code in an amount equal to one hundred percent (100%) of the contract price of 
the work contemplated. 

 
21. SCOPE OF WORK 

Attention is directed to Section 4, “Scope of Work,” of the Standard Specifications and these 
Special Provisions. 

 
The intent of the plans and specifications is to cover the entire project ready for use when completed. The 
Contractor shall accomplish complete installation of facilities, and any other required items to make the 
unit complete. All units, facilities, etc., shall be in operating condition to the approval of the Engineer. The 
quantities and items listed in the proposal form and contract form are given as a basis for the comparison 
of bid and the Board of Supervisors does not, expressly or by implication, agree that the actual amount of 
work will correspond therewith, but reserves the right to increase or decrease the amount of any class or 
portion of the work, or to omit portions of the work as may be deemed necessary or expedient by the 
Engineer. 
 

22. CHANGE ORDERS 

(a) Limitations Where Contract Price Changes are Involved.   
i. Overhead and Profit for the Contractor.  The Contractor's overhead and profit on the cost of 

subcontracts shall be a sum not exceeding ten percent (10%) of such costs.  The Contractor's 
overhead and profit on the costs of work performed by the Contractor shall be a sum not 
exceeding fifteen percent (15%) of such costs.  Overhead and profit shall not be applied to the 
cost of taxes and insurance by Contractor or Subcontractors or to credits. No processing or 
similar fees may be charged by the Contractor in connection with the Modification. 

ii. Bond Premiums.  The actual rate of bond premiums as paid on the total cost (including taxes) 
will be allowed, but with no markup for profit and overhead. 

iii. Taxes.  State and city sales taxes should be indicated. 
 
(b) Procedure.  Attention is directed to Section 4-1.05 of the Standard Specifications.   
 
(c) Authorized Representative / Limits.  No Change Order shall be valid or binding against COUNTY 
unless such Change Order has been executed in writing by (1) COUNTY’s Director of Public Works 
consistent with the authority granted to him by the Board of Supervisors pursuant to the limitations set 
forth under Napa County Resolution No. 2011-18 and Public Contract Code Section 20142, or (2) by the 
Board of Supervisors. 
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23. CONTROL OF THE WORK 

Attention is directed to Section 5 of the Standard Specifications and these Special provisions. After contract 
approval, submit documents and direct questions in writing to the Engineer. 
 
(a) Contract Components.  A component in one contract part applies as if appearing in each.  The parts 

are complementary and describe and provide for a complete work. 
 

If a discrepancy is found or confusion arises, request correction or clarification in writing.  Any 
deviations from the approved Plans and Specifications shall be approved by the Engineer and all 
changes shall be by written permission only. 

 
(b) Acceptance of Contract.  Attention is directed to Section 5-1.46, “Final Inspection and Contract 

Acceptance,” of the Standard Specifications and these Special provisions. Acceptance will consist of 
the execution and filing with the County Recorder of a Notice of Completion as defined in Civil Code 
Section 8182.  Should it become necessary due to developed conditions to occupy any portion of the 
work before the contract is fully completed, such occupancy shall not constitute acceptance. 

 
24. LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

Attention is directed to Section 7 of the Standard Specifications and these Special Provisions. 
 
Comply with laws, regulations, orders, and decrees applicable to the project.  Immediately report to the 
Engineer in writing any discrepancy or inconsistency between the contract and a law, regulation, order, 
and decree. 
 
(a) Prevailing Wages.  See Section 18 and 19 of these Special Provisions. 
 
(b) Public Convenience and Public Safety.  

Attention is directed to Section 7-1.03 and Section 7.1.04 of the Standard Specifications and these 
Special Provisions. 

(1) Safety Devices.  Furnishing and maintenance of safety devices shall be the responsibility of the 
Contractor at all times.  The Contractor shall respond promptly to correct improper conditions or 
inoperative devices. Failure to inspect and maintain all necessary safety devices in proper 
operating condition when in use, or failure to respond promptly to notification of improperly 
operating equipment, will be sufficient cause for suspension of the contract until such defects are 
corrected or termination as otherwise provided in this Contract. 

(2) Safety Data Sheets (SDS) – The Contractor shall provide MSDS for each product used on site 
upon request by the Engineer. 

(3) Safety Standards; Suspension of Contract for Unsafe Equipment.  The Contractor shall comply 
with all the applicable provisions of the United States Department of Labor Occupational 
Safety and Health Act (OSHA), State of California Division of Industrial Safety, Title 8, Safety 
Orders (Cal-OSHA), the Federal Aviation Administration (FAA) and any other applicable 
codes and regulations. If, in the opinion of the Engineer, any operation or piece of equipment 
that is observed by the Engineer appears to be unsafe, the Engineer may immediately halt that 
portion of the work until the hazard is corrected to the satisfaction of the Engineer and no time 
extension or additional compensation shall be granted for the time lost due to said halting of 
the work. 
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(c)  Hold Harmless/Indemnification. To the full extent permitted by law, Contractor shall hold harmless, 
defend at its own expense, and indemnify COUNTY, FEMA, and Cal OES and the officers, agents, 
employees and volunteers of County from any and all liability, claims, losses, damages or expenses, 
including reasonable attorney's fees, for personal injury (including death) or damage to property, 
arising from all acts or omissions to act of Contractor or its officers, agents, employees, volunteers, 
contractors and subcontractors in rendering services under this Agreement, excluding, however, 
such liability, claims, losses, damages or expenses arising from the sole negligence or willful acts 
of County or its officers, agents, employees or volunteers.  Each party shall notify the other party 
immediately in writing of any claim or damage related to activities performed under this 
Agreement.  The parties shall cooperate with each other in the investigation and disposition of any 
claim arising out of the activities under this Agreement, providing that nothing shall require either 
party to disclose any documents, records or communications that are protected under peer review 
privilege, attorney-client privilege, or attorney work product privilege. 

(d)  Insurance.  Contractor shall obtain and maintain in full force and effect throughout the term of this 
Agreement, and thereafter as to matters occurring during the term of this Agreement, the following 
insurance coverage: 

(1) Workers' Compensation insurance.  To the extent required by law during the term of this 
Agreement, CONTRACTOR shall provide workers' compensation insurance for the 
performance of any of CONTRACTOR's duties under this Agreement, including but not 
limited to, coverage for workers' compensation and employer's liability and a waiver of 
subrogation, and shall provide COUNTY with certification of all such coverages upon request 
by COUNTY’s Risk Manager. 

(2) Liability insurance.  Contractor shall obtain and maintain in full force and effect during the 
term of this Agreement the following liability insurance coverages, issued by a company 
admitted to transact business in the State of California and having a A.M. Best rating of A VII 
or better:   

 (i) General Liability.  Commercial or comprehensive general liability [CGL] insurance  
 coverage (personal injury and property damage) of not less than TWO MILLION 

DOLLARS ($2,000,000) per occurrence and FIVE MILLION DOLLARS ($5,000,000) 
aggregate, covering liability or claims for any personal injury, including death, to any 
person and/or damage to the property of any person arising from the acts or omissions of 
Contractor or any officer, agent, or employee of Contractor under this Agreement.   

  (ii) Comprehensive Automobile Liability Insurance.  Comprehensive automobile liability  
insurance (Bodily Injury and Property Damage) on owned, hired, leased and non-owned 
vehicles used in conjunction with Contractor's business of not less than ONE MILLION 
DOLLARS ($1,000,000) combined single limit per occurrence. 

(3) Certificates.  All insurance coverages referenced in (2), above, shall be evidenced by one or 
more certificates of coverage or, with the consent of COUNTY’s Risk Manager demonstrated 
by other evidence of coverage acceptable to COUNTY’s Risk Manager, which shall be filed 
by CONTRACTOR with the DEPARTMENT OF PUBLIC WORKS prior to commencement 
of performance of any of Contractor's duties; shall reference this Agreement  by its COUNTY 
number or title and department; shall be kept current during the term of this Agreement; shall 
provide that COUNTY shall be given no less than thirty (30) days prior written notice of any 
non-renewal, cancellation, other termination, or material change, except that only ten (10) days 
prior written notice shall be required where the cause of non-renewal or cancellation is non-
payment of premium; and shall provide that the inclusion of more than one insured shall not 
operate to impair the rights of one insured against another insured, the coverage afforded 
applying as though separate policies had been issued to each insured, but the inclusion of more 
than one insured shall not operate to increase the limits of the company's liability.  
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For the commercial general liability insurance coverage referenced in (2)(i), and, where the 
vehicles area covered by a commercial policy rather than a personal policy, for the 
comprehensive automobile liability insurance coverage referenced in (2)(ii) CONTRACTOR 
shall also file with the evidence of coverage and endorsement from the insurance provider 
naming COUNTY, its officers employees, agents and volunteers as additional insureds and 
waiving subrogation, and the certificate or other evidence of coverage shall provide that if the 
same policy applies to activities of CONTRACTOR not covered by this Agreement then the 
limits in the applicable certificate relating to the additional insured coverage of COUNTY shall 
pertain only to liability for activities of CONTRACTOR under this Agreement, and that the 
insurance provided is primary coverage to COUNTY with respect to any insurance or self-
insurance programs maintained by COUNTY.  The additional insured endorsements for the 
general liability coverage shall use Insurance Services Office (ISO) Form No. CG 20 09 11 85 
or CG 20 10 11 85, or equivalent including (if used together ) CG 2010 10 01 and CG 2037 10 
01; but shall not use the following forms:  CG 20 10 10 93 or 03 94.  Upon request of 
COUNTY’s Risk Manager, CONTRACTOR shall provide or arrange for the insured to provide 
within thirty (30) days of the request, certified copies of the actual insurance policies or relevant 
portions thereof. 

 
(4) Additional Insured.  The general liability and automobile liability policies listed above are to 

contain, or be endorsed to contain, the following provisions: 
 

Napa County, its officers, agents, employees, and volunteers are to be covered as insureds with 
respect to liability arising out of automobiles owned, leased, hired or borrowed by or on behalf 
of the grantee; and with respect to liability arising out of work or operations performed by or 
on behalf of the grantee including materials, parts or equipment furnished in connection with 
the work or operations. 

 
(5) Deductibles/Retentions.  Any deductibles or self-insured retentions shall be declared to, and be 

approved by, County’s Risk Manager, which approval shall not be denied unless the County's 
Risk Manager determines that the deductibles or self-insured retentions are unreasonably large 
in relation to compensation payable under this Agreement and the risks of liability associated 
with the activities required of Contractor by this Agreement.   At the option of and upon request 
by County’s Risk Manager, either the insurer shall reduce or eliminate such deductibles or self-
insurance retentions or Contractor shall procure a bond guaranteeing payment of losses and 
related investigations, claims administration and defense expenses. 

 
25. PROSECUTION AND PROGRESS 

Attention is directed to Section 8, “Prosecution and Progress,” of the Standard Specifications, and these 
Special Provisions. 

 
(a) Preconstruction Meeting 

After award of the contract and prior to the commencement of work at the site, a Preconstruction 
meeting will be held at a mutually agreed time and place which shall be attended by the Contractor, its 
Superintendent, and its subcontractors as appropriate. 
 
The conference is required to familiarize all authorized persons involved with policies, regulations and 
procedures and to discuss construction operations and methods in order to avoid any misunderstanding 
or conflicts during construction. 

 
Unless previously submitted to the Engineer, the Contractor shall bring to the preconstruction meeting 
six (6) copies each of the following: 
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1. Draft Construction Schedule. 
2. Procurement schedule of major equipment and materials and items requiring long lead time. 
3. Shop Drawing/Sample/submittal schedule.  
4. Schedule of values (lump sum price breakdown) for progress payment purposes. 
5. The Temporary Traffic Control Plan for Engineers review 
6. Substitution Requests  
7. Letter of Responsibility designating emergency contacts for the Contractor after business hours. 

 
(b) Progress Meetings  

The Contractor shall schedule and hold regular on site progress meetings at least weekly and at other 
times as requested by Engineer.  The Contractor, Engineer, Inspector, and all subcontractors active on 
the site shall be represented at each meeting.  The Contractor or Engineer may at its discretion request 
attendance by the Contractor's suppliers, manufacturer's, and other subcontractors. 
  
The County shall provide for keeping and distribution of the minutes.  The purpose of the meetings 
will be to review the progress of the Work, maintain coordination of efforts, discuss changes in 
scheduling, and resolve other problems which may develop.  

 
(c) Construction Schedule and Progress Schedule 

The contractor, promptly after being awarded the contract or upon receiving notice of intent to award, 
shall prepare and submit a baseline construction schedule for the work.  The baseline schedule shall 
not exceed the number of contract working days.  The baseline schedule must include the entire scope 
of work and identify the critical path items and demonstrate how the contractor plans to complete all 
work contemplated and shall provide for expeditious and practicable execution of the work. The 
project floats in the critical path schedule belong to the county. 
 
Contractor shall maintain adequate work force and diligently prosecute work to completion.  
Schedule slips will be addressed by the contractor promptly at no additional cost to the county. 
 
The Contractor shall also incorporate all required permit conditions, quality assurance inspections and 
testing, submittals reviews, field reviews and request for information reviews and all other coordination 
into the schedule. 
 
The contractor shall correct any non-compliant work and defective work within the contract working 
days at no additional cost to the county. 
 
Progress schedules shall be updated and submitted on a weekly basis thereafter. The progress schedule 
shall be revised at appropriate intervals as required by the conditions of the work and project or when 
requested in writing by the Engineer. The Contractor shall perform the work in general accordance 
with the most recent schedules submitted to the Engineer. 

 
(d) Schedule of Submittals 

A schedule of submittals shall be provided to the Engineer at the preconstruction meeting. The 
Contractor shall keep the submittal schedule up to date and ensure that it coordinates with the 
construction schedule, with adequate time for the Engineer to review the submittals. 

 
(e) Termination of Contract.  Attention is directed Section 8-1.13 of the Standard Specifications and these 

Special provisions. 
 

Whenever, in the opinion of the Board of Supervisors the said work is neglected by the Contractor, or 
the same is not prosecuted with the diligence and force specified, meant and intended in and by the 
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terms of this contract, it shall be lawful for the Board of Supervisors to make a requisition upon the 
Contractor for such additional specific force or such additional specific material to be brought into the 
work under this contract or to remove improper material from the grounds, and its due and faithful 
fulfillment requires; of which action of the Board of Supervisors due notice in writing of not less than 
five days shall be served upon the Contractor or his agent having charge of the work; and if the 
Contractor fails to comply with such requisition within five days, it shall be lawful for the Board of 
Supervisors to employ upon such work the additional force or supply the materials as specifically 
required as aforesaid; and the amount paid for such additional force or material shall be charged against 
the Contractor and be deducted from his next or subsequent estimate and payment, or the same or any 
part thereof not so deducted may be recovered from the Contractor or his sureties.  

 
Moreover, if the Contractor fails to comply with such requisition within five days, the Board of 
Supervisors may declare the contract terminated and may itself proceed to complete the work herein 
specified or may engage any other person or persons to do the same.  Upon the completion of such 
work, the said Board of Supervisors through its proper office or officers shall cause a statement to be 
made of the default of the Contractor as aforesaid, and in completing the work itself or by any other 
person or persons.  Should the amount in such statement be more than the amount would have been 
due the Contractor upon the completion of the work by him, the difference shall be paid by the 
Contractor to Napa County. 
 

26. TERMINATION FOR CONVENIENCE OF THE COUNTY 

Notwithstanding any other provision of this Agreement, County may, at any time, and without cause, 
terminate this Agreement in whole or in part, upon not less than seven (7) days' written notice to 
CONTRACTOR.  Such termination shall be effected by delivery to Contractor of a notice of 
termination specifying the effective date of the termination and the extent of the work to be terminated. 
Contractor shall immediately stop work in accordance with the notice and comply with any other 
direction as may be specified in the notice or as provided subsequently by County.  County shall pay 
Contractor for the work completed prior to the effective date of the termination, and such payment shall 
be Contractor's sole remedy under this Agreement.  Under no circumstances will Contractor be entitled 
to anticipatory or unearned profits, consequential damages, or other damages of any sort as a result of 
a termination or partial termination under this paragraph.  Contractor shall insert in all subcontracts that 
the subcontractor shall stop work on the date of and to the extent specified in a notice of termination, 
and shall require subcontractors to insert the same condition in any lower tier subcontracts. 

  
27. MEASUREMENT AND PAYMENT 

Attention is directed to Section 9, “Payment,” of the Standard Specifications and these Special Provisions. 
 
Payment for the various items of the Bid Sheets, as further specified herein, shall include all compensation 
to be received by the Contractor for furnishing all tools, equipment, supplies, and manufactured articles, 
and for all labor, operations, and incidentals appurtenant to the items of work being described, as necessary 
to complete the various items of work as specified and shown on the Drawings, including all appurtenances 
thereto, and including all costs of compliance with the regulations of public agencies having jurisdiction, 
including Safety and Health Requirements of the California Division of Industrial Safety. No separate 
payment will be made for any item that is not specifically set forth in the Bid Sheet(s), and all costs therefor 
shall be included in the prices named in the Bid Sheet(s) for the various appurtenant items of work. 
 
Section 9-1.06 “Changed Quantity Payment Adjustments” is modified as follows: 
 
All pay line items will be paid for at the unit prices named in the Bid Sheet(s) for the respective items of 
work. The quantities of work or material stated as unit price items on the Bid Sheet(s) are supplied only to 



15 
 

give an indication of the general scope of the Work; the County does not expressly nor by implication agree 
that the actual amount of work or material will correspond therewith, and reserves the right after award to 
increase or decrease the quantity of any item of work by an amount up to 100 percent of any bid item, 
without a change in the unit price, and shall have the right to delete any bid item in its entirety, or to add 
additional bid items up to an aggregate total amount not to exceed 25 percent of the contract price. 
 
Section 9-1.07 “Payment adjustments for price index fluctuations,” is deleted. 

 
(a) Force Account.  Attention is directed Section 9-1.04 of the Standard Specifications and these Special  
 Provisions. 
 

Force Account work is for work where there are no bid items of work in the bid sheets and for work 
that must proceed the same day and a Change Order cannot be processed timely. When there are bid 
items that can cover the work, the work shall be performed per Section 9-1.06 “Changed Quantity 
Payment Adjustments” (as modified above). 
 
Force Account work must be authorized in writing by the Engineer.  The contractor must submit Daily 
Force Account Work Reports (DFAWR) at the end of each day the force account work was performed. 
Acceptance of the DFAWR in the field by the county’s inspector or agent does not constitute 
agreement with the Force Account Labor, Material and Equipment utilized to perform the work.  The 
Engineer pursuant to Section 9-1.04 FORCE ACCOUNT (9-1.04A General) of the standard 
specifications will compare the County’s inspection records to the contractor’s DFAWR. When the 
contractor and the Engineer agree on the contents of the daily force-account work reports, the Engineer 
accepts the report and the pays for the work. If the records differ, the County pays for the work based 
only on the information shown on the County's records.    

 
Equipment rental rates shall be those rental rates applicable on contracts advertised by the State of 
California, Department of Transportation on the date of call for bids on this contract. 
 

(b) Progress Payments.  Attention is directed Section 9-1.16 of the Standard Specifications and these  
 Special Provisions. 
 

 The contractor shall submit the following Waiver Certificate: 
 Conditional Waiver and Release on Progress Payment form with each progress payment 

request. 
 Conditional Waiver and Release on Final Payment form with final payment request. 

 
The contractor shall comply with Prompt Payment of Funds Withheld to Subcontractors: 

 With each progress payment request the contractor must certify that the subcontractors have 
received payment for work satisfactorily completed and accepted by the County. 

 
In lieu of Section 9-1.16 F Retentions, the County will retain 5 percent (5%) of the value of all work 
done and 5 percent (5%) of the value of the materials so estimated to have been furnished and delivered 
and unused or furnished and stored as aforesaid as part security for the fulfillment of the contract by 
the Contractor to the extent not inconsistent with Public Contract Code Section 20104.50; all such 
retentions being subject to the following statutory requirements: 

 
Public Contract Code Section 7107.  Retention proceeds; withholding disbursement 

 
(a) This section is applicable with respect to all contracts entered into on or after January 

1, 1993 relating to the construction of any public work of improvement. 
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(b) The retention proceeds withheld from any payment by the public entity from the original 
contractor, or by the original contractor from any subcontractor, shall be subject to this 
section. 

(c) Within 60 days after the date of completion of the work of improvement, the retention 
withheld by the public entity shall be released.  In the event of a dispute between the 
public entity and the original contractor, the public entity may withhold from the final 
payment an amount not to exceed 150 percent of the disputed amount.  For purposes of 
this subdivision, "completion" means any of the following: 

 (1)The occupation, beneficial use, and enjoyment of a work of improvement, excluding 
any operation only for testing, startup, or commissioning, by the public agency, or its 
agent, accompanied by cessation of labor on the work of improvement. 

 (2) The acceptance by the public agency, or its agent, of the work of improvement. 

 (3) After the commencement of a work of improvement, a cessation of labor on the work 
of improvement for a continuous period of 100 days or more, due to factors beyond the 
control of the contractor. 

 (4) After the commencement of a work of improvement, a cessation of labor on the work 
of improvement for a continuous period of 30 days or more, if the public agency files 
for record a notice of cessation or a notice of completion. 

(d) Subject to subdivision (e), within 10 days from the time that all or any portion of the 
retention proceeds are received by the original contractor, the original contractor shall 
pay each of its subcontractors from whom retention has been withheld, each 
subcontractor's share of the retention received.  However, if a retention payment 
received by the original contractor is specifically designated for a particular 
subcontractor, payment of the retention shall be made to the designated subcontractor, 
if the payment is consistent with the terms of the subcontract. 

(e) The original contractor may withhold from a subcontractor its portion of the retention 
proceeds if a bona fide dispute exists between the subcontractor and the original 
contractor.  The amount withheld from the retention payment shall not exceed 150 
percent of the estimated value of the disputed amount. 

(f) In the event that retention payments are not made within the time periods required by 
this section, the public entity or original contractor withholding the unpaid amounts 
shall be subject to a charge of 2 percent per month on the improperly withheld amount, 
in lieu of any interest otherwise due.  Additionally, in any action for the collection of 
funds wrongfully withheld, the prevailing party shall be entitled to attorney's fees and 
costs. 

(g) If a state agency retains an amount greater than 125 percent of the estimated value of 
the work yet to be completed pursuant to Section 10261 of the Public Contract Code, 
the state agency shall distribute undisputed retention proceeds in accordance with 
subdivision (c).  However, notwithstanding subdivision (c), if a state agency retains an 
amount equal to or less than 125 percent of the estimated value of the work yet to be 
completed, the state agency shall have 90 days in which to release undisputed 
retentions. 

(h) Any attempted waiver of the provisions of this section shall be void as against the public 
policy of this state. 

 



17 
 

Public Contract Code Section 22300. Performance retentions;  provision for substitute 
security;  escrow agreement 

(a) Provisions shall be included in any invitation for bid and in any contract documents to 
permit the substitution of securities for any moneys withheld by a public agency to 
ensure performance under a contract; however, substitution of securities provisions 
shall not be required in contracts in which there will be financing provided by the 
Farmers Home Administration of the United States Department of Agriculture pursuant 
to the Consolidated Farm and Rural Development Act (> 7 U.S.C. Sec. 1921 et seq.), 
and where federal regulations or policies, or both, do not allow the substitution of 
securities.  At the request and expense of the contractor, securities equivalent to the 
amount withheld shall be deposited with the public agency, or with a state or federally 
chartered bank in this state as the escrow agent, who shall then pay those moneys to the 
contractor.  Upon satisfactory completion of the contract, the securities shall be 
returned to the contractor. 

(b) Alternatively, the contractor may request and the owner shall make payment of 
retentions earned directly to the escrow agent at the expense of the contractor.  At the 
expense of the contractor, the contractor may direct the investment of the payments into 
securities and the contractor shall receive the interest earned on the investments upon 
the same terms provided for in this section for securities deposited by the contractor.  
Upon satisfactory completion of the contract, the contractor shall receive from the 
escrow agent all securities, interest, and payments received by the escrow agent from 
the owner, pursuant to the terms of this section. 

(c) Securities eligible for investment under this section shall include those listed in > 
Section 16430 of the Government Code, bank or savings and loan certificates of deposit, 
interest-bearing demand deposit accounts, standby letters of credit, or any other 
security mutually agreed to by the contractor and the public agency.  The contractor 
shall be the beneficial owner of any securities substituted for moneys withheld and shall 
receive any interest thereon.  Failure to include these provisions in bid and contract 
documents shall void any provisions for performance retentions in a public agency 
contract.   For purposes of this section, the term "public agency" shall include, but shall 
not be limited to, chartered cities. 

(d) (1)  Any contractor who elects to receive interest on moneys withheld in retention by a 
public agency shall, at the request of any subcontractor, make that option available to 
the subcontractor regarding any moneys withheld in retention by the contractor from 
the subcontractor.   If the contractor elects to receive interest on any moneys withheld 
in retention by a public agency, then the subcontractor shall receive the identical rate 
of interest received by the contractor on any retention moneys withheld from the 
subcontractor by the contractor, less any actual pro rata costs associated with 
administering and calculating that interest.  In the event that the interest rate is a 
fluctuating rate, the rate for the subcontractor shall be determined by calculating the 
interest rate paid during the time that retentions were withheld from the subcontractor.  
If the contractor elects to substitute securities in lieu of retention, then, by mutual 
consent of the contractor and subcontractor, the subcontractor may substitute securities 
in exchange for the release of moneys held in retention by the contractor. 

 (2)  This subdivision shall apply only to those subcontractors performing more than five 
percent of the contractor's total bid. 

 (3)  No contractor shall require any subcontractor to waive any provision of this section. 
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(e) The Legislature hereby declares that the provisions of this section are of statewide 
concern and are necessary to encourage full participation by contractors and 
subcontractors in public contract procedures. 

(f) The escrow agreement used hereunder shall be null, void, and unenforceable unless it 
is substantially similar to the following form: 

 
 
 

ESCROW AGREEMENT FOR 
SECURITY DEPOSITS IN LIEU OF RETENTION 

 
This Escrow Agreement is made and entered into by and between:  

  whose address is   

  hereinafter called "Owner,"  

  whose address is   

  hereinafter called " Contractor" and 

  whose address is   

  hereinafter called " Escrow Agent."  

 

 

  For the consideration hereinafter set forth, the Owner, Contractor, and Escrow Agent agree as 
follows: 

  (1) Pursuant to Section 22300 of the Public Contract Code of the State of California, Contractor 
has the option to deposit securities with Escrow Agent as a substitute for retention earnings 
required to be withheld by Owner pursuant to the Construction Contract entered into between 
the Owner and Contractor for __________ in the amount of __________ dated __________ 
(hereinafter referred to as the "Contract").  Alternatively, on written request of the Contractor, 
the Owner shall make payments of the retention earnings directly to the Escrow Agent.  When 
the Contractor deposits the securities as a substitute for Contract earnings, the Escrow Agent 
shall notify the Owner within 10 days of the deposit.  The market value of the securities at the 
time of the substitution shall be at least equal to the cash amount then required to be withheld 
as retention under the terms of the Contract between the Owner and Contractor.  Securities 
shall be held in the name of __________, and shall designate the Contractor as the beneficial 
owner. 

  (2) The Owner shall make progress payments to the Contractor for those funds which otherwise 
would be withheld from progress payments pursuant to the Contract provisions, provided that 
the Escrow Agent holds securities in the form and amount specified above. 

  (3) When the Owner makes payment of retentions earned directly to the Escrow Agent, the 
Escrow Agent shall hold them for the benefit of the Contractor until the time that the escrow 
created under this contract is terminated.  The Contractor may direct the investment of the 
payments into securities.  All terms and conditions of this agreement and the rights and 
responsibilities of the parties shall be equally applicable and binding when the Owner pays the 
Escrow Agent directly. 

  (4) Contractor shall be responsible for paying all fees for the expenses incurred by Escrow 
Agent in administering the Escrow Account and all expenses of the Owner.  These expenses and 
payment terms shall be determined by the Owner, Contractor, and Escrow Agent. 
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  (5) The interest earned on the securities or the money market accounts held in escrow and all 
interest earned on that interest shall be for the sole account of Contractor and shall be subject 
to withdrawal by Contractor at any time and from time to time without notice to the Owner. 

  (6) Contractor shall have the right to withdraw all or any part of the principal in the Escrow 
Account only by written notice to Escrow Agent accompanied by written authorization from the 
Owner to the Escrow Agent that Owner consents to the withdrawal of the amount sought to be 
withdrawn by Contractor. 

  (7) The Owner shall have a right to draw upon the securities in the event of default by the 
Contractor.  Upon seven days' written notice to the Escrow Agent from the owner of the default, 
the Escrow Agent shall immediately convert the securities to cash and shall distribute the cash 
as instructed by the Owner. 

  (8) Upon receipt of written notification from the Owner certifying that the Contract is final and 
complete, and that the Contractor has complied with all requirements and procedures 
applicable to the Contract, Escrow Agent shall release to Contractor all securities and interest 
on deposit less escrow fees and charges of the Escrow Account.  The escrow shall be closed 
immediately upon disbursement of all moneys and securities on deposit and payments of fees 
and charges. 

  (9) Escrow Agent shall rely on the written notifications from the Owner and the Contractor 
pursuant to Sections (5) to (8), inclusive, of this Agreement and the Owner and Contractor shall 
hold Escrow Agent harmless from Escrow Agent's release and disbursement of the securities 
and interest as set forth above. 

  (10) The names of the persons who are authorized to give written notice or to receive written 
notice on behalf of the Owner and on behalf of Contractor in connection with the foregoing, and 
exemplars of their respective signatures are as follows: 

 
 
 
 

On behalf of Owner: On behalf of Contractor:  
 
     
Title Title  
     
Name Name 
    
Signature Signature 
 
    
Address Address 
  
On behalf of Escrow Agent:  
 
  
Title  
  
Name  
  
Signature  
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Address 
 
  
At the time the Escrow Account is opened, the Owner and Contractor shall deliver to the 

Escrow Agent a fully executed counterpart of this Agreement. 
 
 

 IN WITNESS WHEREOF, the parties have executed this Agreement by their proper 
officers on the date first set forth above. 
 

“Owner” “Contractor 

     
Title  Title 
    
Name  Name 
    
Signature  Signature  
 
 

Public Contract Code Section 20104.50  Timely progress payments; legislative intent; 
interest; payment requests 

 
(a)   (1) It is the intent of the Legislature in enacting this section to require all local  

 governments to pay their contractors on time so that these contractors can meet      
their own obligations.  In requiring prompt payment by all local governments, the 
Legislature hereby finds and declares that the prompt payment of outstanding 
receipts is not merely a municipal affair, but is, instead, a matter of statewide 
concern. 

 (2) It is the intent of the Legislature in enacting this article to fully occupy the field of        

            public policy relating to the prompt payment of local governments' outstanding    

       receipts.  The Legislature finds and declares that all government officials, 
including     those in local government, must set a standard of prompt payment that 
any business in the private sector which may contract for services should look 
towards for guidance. 

(b) Any local agency which fails to make any progress payment within 30 days after receipt 
of an undisputed and properly submitted payment request from a contractor on a 
construction contract shall pay interest to the contractor equivalent to the legal rate set 
forth in subdivision (a) of Section 685.010 of the Code of Civil Procedure. 

(c) Upon receipt of a payment request, each local agency shall act in accordance with both 
of the following: 

 (1) Each payment request shall be reviewed by the local agency as soon as practicable 
after receipt for the purpose of determining that the payment request is a proper 
payment request. 

 (2) Any payment request determined not to be a proper payment request suitable for 
payment shall be returned to the contractor as soon as practicable, but not later than 
seven days, after receipt.  A request returned pursuant to this paragraph shall be 
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accompanied by a document setting forth in writing the reasons why the payment 
request is not proper. 

(d) The number of days available to a local agency to make a payment without incurring 
interest pursuant to this section shall be reduced by the number of days by which a local 
agency exceeds the seven-day return requirement set forth in paragraph (2) of 
subdivision (c). 

(e) For purposes of this article: 

 (1) A "local agency" includes, but is not limited to, a city, including a charter city, a 
county, and a city and county, and is any public entity subject to this part. 

 (2) A "progress payment" includes all payments due contractors, except that portion of 
the final payment designated by the contract as retention earnings. 

 (3) A payment request shall be considered properly executed if funds are available for 
payment of the payment request, and payment is not delayed due to an audit inquiry by 
the financial officer of the local agency. 

(f) Each local agency shall require that this article, or summary thereof, be set forth in the 
terms of any contract subject to this article. 

(c) Claims.  All claims under this contract shall be subject to the following statutory requirements: 

Public Contract Code Section 9204  Claim resolution process for claim by contractor in 
connection with public works project. 
(a)  The Legislature finds and declares that it is in the best interests of the state and its 

citizens to ensure that all construction business performed on a public works project 
in the state that is complete and not in dispute is paid in full and in a timely manner. 

(b)  Notwithstanding any other law, including, but not limited to, Article 7.1 (commencing 
with Section 10240) of Chapter 1 of Part 2, Chapter 10 (commencing with Section 
19100) of Part 2, and Article 1.5 (commencing with Section 20104) of Chapter 1 of 
Part 3, this section shall apply to any claim by a contractor in connection with a public 
works project. 

(c)  For purposes of this section: 
(1)  "Claim" means a separate demand by a contractor sent by registered mail or 
certified mail with return receipt requested, for one or more of the following: 

(A)  A time extension, including, without limitation, for relief from  
damages or penalties for delay assessed by a public entity under a 
contract for a public works project.  

(B)  Payment by the public entity of money or damages arising from work  
done by, or on behalf of, the contractor pursuant to the contract for a 
public works project and payment for which is not otherwise expressly 
provided or to which the claimant is not otherwise entitled. 

(C)  Payment of an amount that is disputed by the public entity. 
(2)  "Contractor" means any type of contractor within the meaning of Chapter 9  

(commencing with Section 7000) of Division 3 of the Business and Professions 
Code who has entered into a direct contract with a public entity for a public works 
project. 

(3) (A)  "Public entity" means, without limitation, except as provided in subparagraph  
(B), a state agency, department, office, division, bureau, board, or commission, the  

California State University, the University of California, a city, including a 
charter city, county, including a charter county, city and county, including a 
charter city and county, district, special district, public authority, political 
subdivision, public corporation, or nonprofit transit corporation wholly 
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owned by a public agency and formed to carry out the purposes of the public 
agency. 

(C)  "Public entity" shall not include the following: 
(i)  The Department of Water Resources as to any project under the  

jurisdiction of that department.  
(ii)  The Department of Transportation as to any project under the jurisdiction  

of that department. 
(iii)  The Department of Parks and Recreation as to any project under the  

jurisdiction of that department. 
(iv)  The Department of Corrections and Rehabilitation with respect to any  

project under its jurisdiction pursuant to Chapter 11 (commencing with 
Section 7000) of Title 7 of Part 3 of the Penal Code. 

(v)  The Military Department as to any project under the jurisdiction of that  
department. 

(vi)  The Department of General Services as to all other projects. 
(vii)  The High-Speed Rail Authority. 

(4)  "Public works project" means the erection, construction, alteration, repair, or  
improvement of any public structure, building, road, or other public improvement 
of any kind. 

(5)  "Subcontractor" means any type of contractor within the meaning of Chapter 9  
(commencing with Section 7000) of Division 3 of the Business and Professions 
Code who either is in direct contract with a contractor or is a lower tier 
subcontractor. 

(d) (1) (A)  Upon receipt of a claim pursuant to this section, the public entity to which the  
claim applies shall conduct a reasonable review of the claim and, within a 
period not to exceed 45 days, shall provide the claimant a written statement 
identifying what portion of the claim is disputed and what portion is 
undisputed. Upon receipt of a claim, a public entity and a contractor may, by 
mutual agreement, extend the time period provided in this subdivision. 

(B)  The claimant shall furnish reasonable documentation to support the claim. 
(C)  If the public entity needs approval from its governing body to provide the  

claimant a written statement identifying the disputed portion and the 
undisputed portion of the claim, and the governing body does not meet within 
the 45 days or within the mutually agreed to extension of time following receipt 
of a claim sent by registered mail or certified mail, return receipt requested, 
the public entity shall have up to three days following the next duly publicly 
noticed meeting of the governing body after the 45-day period, or extension, 
expires to provide the claimant a written statement identifying the disputed 
portion and the undisputed portion. 

(D)  Any payment due on an undisputed portion of the claim shall be processed  
and made within 60 days after the public entity issues its written statement. If 
the public entity fails to issue a written statement, paragraph (3) shall apply. 

(2)  (A)  If the claimant disputes the public entity's written response, or if the public  
entity fails to respond to a claim issued pursuant to this section within the time 
prescribed, the claimant may demand in writing an informal conference to 
meet and confer for settlement of the issues in dispute. Upon receipt of a 
demand in writing sent by registered mail or certified mail, return receipt 
requested, the public entity shall schedule a meet and confer conference within 
30 days for settlement of the dispute. 

(B)  Within 10 business days following the conclusion of the meet and confer  
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conference, if the claim or any portion of the claim remains in dispute, the 
public entity shall provide the claimant a written statement identifying the 
portion of the claim that remains in dispute and the portion that is undisputed. 
Any payment due on an undisputed portion of the claim shall be processed and 
made within 60 days after the public entity issues its written statement. Any 
disputed portion of the claim, as identified by the contractor in writing, shall 
be submitted to nonbinding mediation, with the public entity and the claimant 
sharing the associated costs equally. The public entity and claimant shall 
mutually agree to a mediator within 10 business days after the disputed portion 
of the claim has been identified in writing. If the parties cannot agree upon a 
mediator, each party shall select a mediator and those mediators shall select 
a qualified neutral third party to mediate with regard to the disputed portion 
of the claim. Each party shall bear the fees and costs charged by its respective 
mediator in connection with the selection of the neutral mediator. If mediation 
is unsuccessful, the parts of the claim remaining in dispute shall be subject to 
applicable procedures outside this section. 

(C)  For purposes of this section, mediation includes any nonbinding process,  
including, but not limited to, neutral evaluation or a dispute review board, in 
which an independent third party or board assists the parties in dispute 
resolution through negotiation or by issuance of an evaluation. Any mediation 
utilized shall conform to the timeframes in this section. 

(D)  Unless otherwise agreed to by the public entity and the contractor in writing,  
the mediation conducted pursuant to this section shall excuse any further  
obligation under Section 20104.4 to mediate after litigation has been 
commenced. 

(E)  This section does not preclude a public entity from requiring arbitration of  
disputes under private arbitration or the Public Works Contract Arbitration 
Program, if mediation under this section does not resolve the parties' dispute. 

(3)  Failure by the public entity to respond to a claim from a contractor within the time  
periods described in this subdivision or to otherwise meet the time requirements 
of this section shall result in the claim being deemed rejected in its entirety. A 
claim that is denied by reason of the public entity's failure to have responded to a 
claim, or its failure to otherwise meet the time requirements of this section, shall 
not constitute an adverse finding with regard to the merits of the claim or the 
responsibility or qualifications of the claimant. 

(4)  Amounts not paid in a timely manner as required by this section shall bear interest  
at 7 percent per annum. 

(5)  If a subcontractor or a lower tier subcontractor lacks legal standing to assert a  
claim against a public entity because privity of contract does not exist, the 
contractor may present to the public entity a claim on behalf of a subcontractor or 
lower tier subcontractor. A subcontractor may request in writing, either on his or 
her own behalf or on behalf of a lower tier subcontractor, that the contractor 
present a claim for work which was performed by the subcontractor or by a lower 
tier subcontractor on behalf of the subcontractor. The subcontractor requesting 
that the claim be presented to the public entity shall furnish reasonable 
documentation to support the claim. Within 45 days of receipt of this written 
request, the contractor shall notify the subcontractor in writing as to whether the 
contractor presented the claim to the public entity and, if the original contractor 
did not present the claim, provide the subcontractor with a statement of the reasons 
for not having done so. 

(a) The text of this section or a summary of it shall be set forth in the plans or  



24 
 

specifications for any public works project that may give rise to a claim 
under this section. 

(b) A waiver of the rights granted by this section is void and contrary to public  
policy, provided, however, that (1) upon receipt of a claim, the parties may 
mutually agree to waive, in writing, mediation and proceed directly to the 
commencement of a civil action or binding arbitration, as applicable; and 
(2) a public entity may prescribe reasonable change order, claim, and 
dispute resolution procedures and requirements in addition to the 
provisions of this section, so long as the contractual provisions do not 
conflict with or otherwise impair the timeframes and procedures set forth 
in this section. 

(c)  This section applies to contracts entered into on or after January 1, 2017. 
  (d)  Nothing in this section shall impose liability upon a public entity that  

makes loans or grants available through a competitive application 
process, for the failure of an awardee to meet its contractual obligations. 

  (e)  This section shall remain in effect only until January 1, 2020, and as of  
that date is repealed, unless a later enacted statute, that is enacted before 
January 1, 2020, deletes or extends that date. 

 
Public Contract Code Section 20104  Application of article; provisions included in plans 
and specifications 
(a) (1) This article applies to all public works claims of three hundred seventy-five  

thousand dollars ($375,000) or less which arise between a contractor and a local 
agency. 

 (2) This article shall not apply to any claims resulting from a contract between a  
contractor and a public agency when the public agency has elected to resolve any 
disputes pursuant to Article 7.1 (commencing with Section 10240) of Chapter 1 of 
Part 2. 

(b) (1) “Public work” means “public works contract” as defined in Section 1101 but  
does not include any work or improvement contracted for by the state or the 
Regents of the University of California. 

 (2) "Claim" means a separate demand by the contractor for (A) a time extension, (B)  
payment of money or damages arising from work done by, or on behalf of, the 
contractor pursuant to the contract for a public work and payment of which is not 
otherwise expressly provided for or the claimant is not otherwise entitled to, or (C) 
an amount the payment of which is disputed by the local agency. 

(c) The provisions of this article or a summary thereof shall be set forth in the plans or 
specifications for any work which may give rise to a claim under this article. 

(d) This article applies only to contracts entered into on or after January 1, 1991. 
 

 Public Contract Code Section 20104.2 Claims; requirements, tort claims excluded 
For any claim subject to this article, the following requirements apply: 
(a) The claim shall be in writing and include the documents necessary to substantiate the 

claim. 
 Claims must be filed on or before the date of final payment. Nothing in this subdivision 

is intended to extend the time limit or supersede notice requirements otherwise 
provided by contract for the filing of claims. 

(b) (1) For claims of less than fifty thousand dollars ($50,000), the local agency shall 
respond in writing to any written claim within 45 days of receipt of the claim or may 
request, in writing, within 30 days of receipt of the claim, any additional 
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documentation supporting the claim or relating to defenses to the claim the local 
agency may have against the claimant. 

 (2) If additional information is thereafter required, it shall be requested and provided 
pursuant to this subdivision, upon mutual agreement of the local agency and the 
claimant. 

 (3) The local agency’s written response to the claim, as further documented, shall be 
submitted to the claimant within 15 days after receipt of the further documentation, 
or within a period of time no greater than that taken by the claimant in producing the 
additional information whichever is greater. 

(c) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three 
hundred seventy-five thousand dollars ($375,000), the local agency shall respond in 
writing to all written claim within 60 days of receipt of the claim, or may request in 
writing, within 30 days of receipt of the claim, any additional documentation 
supporting the claim or relating to defenses to the claim the local agency may have 
against the claimant. 

 (2) If additional information is thereafter required, it shall be requested and provided 
pursuant to this subdivision, upon mutual agreement of the local agency and the 
claimant. 

 (3) The local agency's written response to the claim, as further documented, shall be 
submitted to the claimant within 30 days after receipt of the further documentation. or 
within a period of time no greater than that taken by the claimant in producing the 
additional information or requested documentation, whichever is greater. 

(d) If the claimant disputes the local agency's written response, or the local agency fails 
to respond within the time prescribed, the claimant may so notify the local agency, in 
writing, either within 15 days of receipt of the local agency's response or within 15 
days of the local agency's failure to respond within the time prescribed, respectively, 
and demand an informal conference to meet and confer for settlement of the issues in 
dispute. Upon a demand, the local agency shall schedule a meet and confer conference 
within 30 days for settlement of the dispute. 

(e) Following the meet and confer conference, if the claim or any portion remains in 
dispute, the claimant may file a claim as provided in Chapter 1 (commencing with 
Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 
of Title 1 of the Government Code. For purposes of those provisions, the running of 
the period of time within which a claim must be filed shall be tolled from the time the 
claimant submits his or her written claim pursuant to subdivision (a) until the time 
that claim is denied as a result of the meet and confer process, including any period 
of time utilized by the meet and confer process. 

(f) This article does not apply to tort claims and nothing in this article is intended nor 
shall be construed to change the time periods for filing tort claims or actions 
specified by Chapter 1 (commencing with Section 900) and Chapter 2 (commencing 
with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code. 

 
Public Contract Code Section 20104.4 Civil action procedures; meditation and 
arbitration: trial de novo: witness 
The following procedures are established for all civil actions filed to resolve claims subject 
to this article: 
(a) Within 60 days, but no earlier than 30 days, following the filing or responsive 

pleadings, the court shall submit the matter to non-binding mediation unless waived 
by mutual stipulation of both parties. The process shall provide for the selection within 
15 days by both parties of a disinterested third person as mediator, shall be 
commenced 30 days of the submittal, and shall be concluded within 15 days from the 
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commencement of the mediation unless a time requirement is extended upon a good 
cause showing to the court or by stipulation of parties. If the parties fail to select a 
mediator within the 15-day period, any party may petition the court to appoint the 
mediator. 

(b) (1) If the matter remains in dispute, the case shall be submitted to judicial arbitration 
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the 
Code of Civil Procedure, notwithstanding Section 1141.11 of that code. The Civil 
Discovery Act of (Article 3 (commencing with Section 2016) of Chapter 3 of Title 3 
Part 4 of the Code of Civil Procedure) shall apply to any proceeding brought under 
this subdivision consistent with the rules pertaining to judicial arbitration. 

 (2) Notwithstanding any other provision of law, upon stipulation of parties, arbitrators 
appointed for purposes of this article shall be experienced in construction law, and, 
upon stipulation of the parties, mediators and arbitrators shall be paid necessary and 
reasonable hourly rates of pay not to exceed their customary rate, and such fees and 
expenses shall be paid equally by the parties, except in the case of arbitration where 
the arbitrator, for good cause, determines a different division. In no event shall these 
fees or expenses be paid by state or county funds. 

 (3) In addition to Chapter 2.5 (commencing with Section 1141.10) Title 3 of Part 3 of 
the Code of Civil Procedure, any party who receiving an arbitration award requests a 
trial de novo but does obtain a more favorable judgment shall, in addition to payment 
of costs and fees under that chapter, pay the attorney's fees of the other arising out of 
the trial de novo. 

(c) The court may, upon request by any party, order any witnesses participate in the 
mediation or arbitration process. 

 
Public Contract Code Section 20104.6 Payment of portion of claim which is undisputed; 
of interest on arbitration award or judgment 
(a) No local agency shall fail to pay money as to any portion of a claim which is undisputed 

except as otherwise provided in the contract. 
(b) In any suit filed under Section 20104.4, the local agency shall pay interest at the legal 

rate on any arbitration award or judgment. The interest shall begin to accrue on the 
date the suit is filed in a court of law. 

 
(d) Final Payment.  Payment will be made in accordance with the provisions of Section 9-1.17 of  

the Standard Specifications provided however that in no event will the final payment be made 
within 35 calendar days after the filing of Notice of Completion. 

 
28. MISCELLANEOUS PROVISIONS 

(a) Licenses and Permits.  Any and all licenses and permits required shall be provided by the Contractor  
and he shall abide by any and all Federal, State and County laws and rules affecting the work and shall 
maintain all required protection for property, employees and the public and insurance in connection 
with same, for all of which he shall bear necessary expense. 

 
(b) Building Laws, etc.  The Contractor shall conform to and abide by all County and State Building,  

Labor, Sanitary and Electrical Codes, Ordinances, Laws, Rules and Regulations. Such laws and 
regulations shall be considered a part of this Exhibit "A" as if set forth herein in full and the work and 
materials shall be in accordance therewith. 

 
(c) Guarantees.  All work performed and equipment or material furnished shall be guaranteed for one (1)  

year from date of acceptance against any inherent or developed defects of materials or workmanship 
in manufacture or installations.  All guarantees normally provided by manufactures of equipment or 
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material installed under this project shall be furnished to County and shall remain in force for their 
normal life. 

 
(d) Ownership of Plans and Specifications.  All drawings, specifications and copies thereof provided to  

Contractor by the County shall remain the property of the County and they shall not be used by the 
Contractor or its subcontractors on other work. 

 
(e) Addenda.  Any addenda or notices issued during the time of bidding and forming a part of the  

documents provided to the Bidder for the preparation of the contractor’s bid, shall be covered in the 
bid and shall be made a part of the contract. The Bidder shall acknowledge receipt of addenda in the 
space provided in the Proposal. 

 
Should a bidder find apparent discrepancies in the drawings or documents, or should he be in doubts to 
their meaning, he should at once notify the County of Napa, Public Works Department, which will send 
a written instruction to all bidders. Napa County will not be responsible for oral instructions. 
 

29. OWNER'S RIGHT TO DO WORK 

Napa County as Owner reserves the right to let other contracts in connection with this work. The Contractor 
shall afford other contractors on the job site reasonable opportunity for introduction and storage of their 
materials and execution of their work and shall properly connect and coordinate his work with theirs. 
 
If any part of the Contractor's work depends for proper execution or results upon work of any other 
Contractor, the Contractor shall inspect and promptly report to the Engineer any defects in such work that 
render it unsuitable for proper execution and results. His failure to so inspect and report shall constitute his 
acceptance of other Contractors' work as fit and proper for reception of his work, except as to defects which 
may develop in other Contractors' work after execution of his work. 
 
To insure proper execution of his subsequent work, the Contractor shall measure and inspect work already 
in place and shall at once report to the Engineer any discrepancy between executed work and contract 
documents. 
 
The Contractor shall ascertain to his own satisfaction the scope of the project and nature of any other 
contracts that have been or may be awarded by owner in prosecution of the project to the end that the 
Contractor may perform this contract in the light of such other contracts, if any. Nothing herein contained 
shall be interpreted as granting to the Contractor exclusive occupancy at the site of project. The Contractor 
shall not cause any unnecessary hindrance or delay to any other Contractors working on project. If 
simultaneous execution of any contract for the project is likely to cause interference with performance of 
some other contract or contracts, the owner shall decide which Contractor shall cease work temporarily and 
which Contractor then shall continue or whether work can be coordinated so that the Contractors may 
proceed simultaneously. 

 
30. EQUAL OPPORTUNITY EMPLOYMENT  

 During the performance of the Contract, the Contractor shall comply with all applicable laws, ordinances, 
regulations, and codes, including but not limited to, the following: 

 
(a) Non-Discrimination.  During the performance of the work required by the Contract, the Contractor 

and its subcontractors shall not deny the benefits thereof to any person on the basis of race, color, 
sex, sexual orientation, religion, age, ancestry or national origin, physical disability, medical 
condition, marital status, political affiliation, family and medical care leave, pregnancy leave, or 
disability leave.  Contractor and its subcontractors will take affirmative action to ensure that 
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employees are treated during employment without regard to their race, sex, sexual orientation, 
color, religion, ancestry, or national origin, physical disability, medical condition, marital status, 
political affiliation, family and medical care leave, pregnancy leave,  or  disability  leave. Such  
action  shall  include,  but  not  be  limited  to,  the  following: employment; upgrading; demotion 
or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including apprenticeship. Contractor and its 
subcontractors shall post in conspicuous places,  available  to employees for employment, notices 
provided by the State of California setting forth the provisions of this Fair Employment section.  
The Contractor shall ensure that the evaluation and treatment of employees and applicants for 
employment are free of such discrimination or harassment.  In addition to the foregoing general 
obligations, the Contractor shall comply with the provisions of the Fair Employment and Housing 
Act (Government Code section 12900, et seq.), the regulations promulgated thereunder (Title 2, 
California Code of Regulations, section 7285.0, et seq.), the provisions of Article 9.5, Chapter 1, 
Part 1, Division 3, Title 2 of the Government Code (sections 11135-11139.5) and any state or local 
regulations adopted to implement any of the foregoing, as such statutes and regulations may be 
amended from time to time.  To the extent this Contract subcontracts to the Contractor work 
required of the County by the State of California pursuant to agreement between the County and 
the State, the applicable regulations of the Fair Employment and Housing Commission 
implementing Government Code section 12990 (a) through (f), set forth in Chapter 5 of Division 4 
of Title 2 of the California Code of regulations are expressly incorporated into this Agreement by 
reference and made a part hereof as if set forth in full, and the Contractor and any of its 
subcontractors shall give written notice of their obligations thereunder to labor organizations with 
which they have collective bargaining or other agreements. 

 
(b) Documentation of Right to Work.  The Contractor shall abide by the requirements of the 

Immigration and Control Reform Act pertaining to assuring that all newly-hired employees of the 
Contractor performing any of the work under the Contract have a legal right to work in the United 
States of America, that all required documentation of such right to work is inspected, and that INS 
Form 1-9 (as it may be amended from time to time) is completed and on file for each employee.  
The Contractor shall make the required documentation available upon request to the County for 
inspection. 

 
(c) Inclusion in Subcontracts.  To the extent any of the work to be performed by Contractor under the 

Contract is subcontracted to a third party, the Contractor shall include the provisions of (a) and (b), 
above, in all such subcontracts as obligations of the subcontractor. 

 
31. COUNTY POLICIES ON WASTE, HARASSMENT, DRUG/ALCOHOL-FREE, VIOLENCE-

FREE WORKPLACE. 

Contractor hereby agrees to comply, and require its employees and subcontractors to comply, with the 
following policies, copies of which are on file with the Clerk of the Board of Supervisors and 
incorporated by reference herein.  Contractor also agrees that it shall not engage in any activities, or 
permit its officers, agents and employees to do so, during the performance of any of the services 
required under this Agreement, which would interfere with compliance or induce violation of these 
policies by COUNTY employees or contractors.  

(a) Waste Source Reduction and Recycled Product Content Procurement Policy adopted by 
resolution of the Board of Supervisors on March 26, 1991. 

(b) County of Napa “Policy for Maintaining a Harassment and Discrimination Free Work 
Environment” revised effective August 23, 2005.  

(c) County of Napa Drug and Alcohol Policy adopted by resolution of the Board of Supervisors 
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on June 25, 1991. 

(d) Napa County Information Technology Use and Security Policy adopted by resolution of the 
Board of Supervisors on April 17, 2001.  To this end, all employees and subcontractors of 
CONTRACTOR whose performance of services under this Agreement requires access to any 
portion of the COUNTY computer network shall sign and have on file with COUNTY’s ITS 
Department prior to receiving such access the certification attached to said Policy. 

(e) Napa County Workplace Violence Policy, adopted by the BOS effective May 23, 1995 and 
subsequently revised effective November 2, 2004, which is located in Napa County Policy 
Manual Part I, Section 37U. 

 

32. REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR. 
 

Before starting each portion of the work, the Contractor shall carefully study and compare the Contract 
Documents relative to that portion of the work, shall take field measurements of any existing conditions 
related to that portion of the work and shall observe any conditions at the site affecting it.  These obligations 
are for the purpose of facilitating construction by the contractor and are not for the purpose of discovering 
errors, omissions, or inconsistencies in the Contract Documents; however, any errors, inconsistencies, or 
omissions discovered by the contractor shall be reported promptly to the Engineer as a request for 
information in such form as the Engineer may require. 
 
Any design errors or omissions noted by the Contractor during this review shall be reported promptly to 
the Engineer, but it is recognized that the Contractor’s review is made in the Contractor’s capacity as a 
contractor and not as a licensed design professional unless otherwise specifically provided in the Contract 
Documents.  The Contractor is not required to ascertain that the contract Documents are in accordance with 
applicable laws, statutes, ordinances, building codes, and rules and regulations, but any nonconformity 
discovered by or made known to the contractor shall be reported promptly to the Engineer. 
 

33. SUPERVISION AND CONSTRUCTION PROCEDURES 

(a) Supervision and Direction of Work.  The Contractor shall supervise and direct the work, using the 
contractor’s best skill and attention.  The Contractor shall be solely responsible for and have control over 
construction means, methods, techniques, sequences and procedures and for coordinating all portions of 
the work under the contract, unless the Contract Documents give other specific instructions concerning 
these matters.  If the Contract Documents give specific instructions concerning construction means, 
methods, techniques, sequences or procedures, the Contractor shall evaluate the jobsite safety thereof and, 
except as stated below, shall be fully and solely responsible for the jobsite safety of such means, methods, 
techniques, sequences or procedures.  If the Contractor determines that such means, methods, techniques, 
sequences or procedures may not be safe, the Contractor shall give timely written notice to the Engineer 
and shall not proceed with that portion of the work without further written instructions from the Engineer.  
If the Contractor is then instructed to proceed with the required means, methods, techniques, sequences or 
procedures without acceptance of changes proposed by the Contractor, the Owner shall be solely 
responsible for any resulting loss or damage. 
 
(b) Responsibility of Work.  The Contractor shall be responsible to the Owner for acts and omissions  

                    of the Contractor’s employees, subcontractors, and their agents and employees, and other persons                  
                    or entities performing portions of the work for or on behalf of the Contractor or any of its  
                    subcontractors. 
 

(c) Subsequent Work.  The Contractor shall be responsible for inspection of portions of work already  
              performed to determine that such portions are in proper condition to receive subsequent work. 
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(d)        Superintendent.  The Contractor shall employ a competent superintendent and necessary assistants  
             who shall be in attendance at the Project site during performance of the work.  The superintendent      
             shall represent the Contractor, and communications given to the superintendent shall be as binding  
             as if given to the Contractor.  Important communications shall be confirmed in writing.  Other  
             communications shall be similarly confirmed on written request in each case. 
 

34. DEFECTIVE AND NONCOMPLIANT WORK 

Attention is directed to Section 5-1.30 Noncompliant and Unauthorized work and Section 5-1.39 
Damage Repair and Restoration of the Standard Specifications 
 
Per Section 5-1.30 Noncompliant and Unauthorized work of the Standard Specifications, the contractor 
shall correct or remove and replace work that does not comply with the Contract at contractor’s cost. 
County will reduce payment for non-compliant work left in place until the work has been corrected. If 
the contractor fails to comply promptly with an order under section 5-1.30, the County may correct, 
remove, or replace noncompliant or unauthorized work. The County will deduct the cost of this work 
from the contract. 
 
Per Section 5-1.39 Damage Repair and Restoration of the Standard Specifications, before Contract 
acceptance, the contractor shall restore damaged work to the same state of completion as before the 
damage. The County does not adjust payment for repair or restoration that the Engineer determines was 
caused by the contractor’s failure to construct the work under the Contract or protect the work. 
 
The contractor shall submit a repair or restoration work plan and scheduled for the approval of the 
Engineer prior to proceeding with work.  The submittal must comply with the requirements in Section 
4 Submittal Procedures of this Special Provisions. 

 
35. AUDITS/ACCOUNTING/RECORDS 

The Contractor shall maintain financial accounts, documents, and records (collectively, “records”) relating 
to this agreement, in accordance with the guidelines of “Generally Accepted Accounting Principles” 
(“GAAP”) published by the American Institute of Certified Public Accountants.  The records shall include, 
without limitation, evidence sufficient to reflect properly the amount, receipt, deposit, and disbursement of 
all funds related to the construction of the project, and the use, management, operation and maintenance of 
the real property.  Time and effort reports are also required.  The Contractor shall maintain adequate 
supporting records in a manner that permits tracing from the request for disbursement forms to the 
accounting records and to the supporting documentation. 
 
Additionally, the County or its agents may review, obtain, and copy all records relating to performance of 
the agreement.  The grantee shall provide the County or their agents with any relevant information 
requested and shall permit the County or their agents access to the Contractor’s premises upon reasonable 
notice, during normal business hours, to interview employees and inspect and copy books, papers, 
accounting, and other evidence that may be relevant to a matter under investigation for the purpose of 
determining compliance with this agreement and any applicable laws and regulations. 
 
The Contractor shall retain the required records for a minimum of three years following the later of final 
disbursement by the County, and the final year to which the particular records pertain.  The records shall 
be subject to examination and audit by the County and the Bureau of State Audits during the retention 
periods. 
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If the Contractor retains any subcontractors to accomplish any of the work of this agreement, the Contractor 
shall first enter into an agreement with each subcontractor requiring the subcontractor to meet the terms of 
this section and to make the terms applicable to all subcontractors. 
 

36. INTERPRETATION; VENUE.   

(a) Interpretation.  The headings used herein are for reference only. The terms of the Agreement are 
set out in the text under the headings.  This Agreement shall be governed by the laws of the State of 
California without regard to the choice of law or conflicts.   
 
(b) Venue.   This Agreement is made in Napa County, California.  The venue for any legal action in 
state court filed by either party to this Agreement for the purpose of interpreting or enforcing any provision 
of this Agreement shall be in the Superior Court of California, County of Napa, a unified court.  The venue 
for any legal action in federal court filed by either party to this Agreement for the purpose of interpreting 
or enforcing any provision of this Agreement lying within the jurisdiction of the federal courts shall be the 
Northern District of California.  The appropriate venue for arbitration, mediation or similar legal 
proceedings under this Agreement shall be Napa County, California; however, nothing in this sentence 
shall obligate either party to submit to mediation or arbitration any dispute arising under this Agreement. 

 
37. SECTIONS OF THE 2015 SPECIAL PROVISIONS NOT APPLICABLE.   

Section 5-1.09 “Partnering” and all of its subparts and Section 5-1.43 “Alternative Dispute Resolution” 
and all its subparts are hereby removed in their entirety and shall have no application apply to this 
Agreement.  
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SPECIAL PROVISIONS - SECTION ‘B’ 
 

GENERAL REQUIREMENTS 
 

1. GENERAL 

The Contractor shall take all reasonable precautions to restrict operations to the least area of work 
possible and to minimize interference with traffic along the County roads, and shall not disturb private 
property beyond the areas of work. 

The Contractor shall provide access to private properties at all times. 

The Contractor shall maintain continuous access to the United States Postal Service and emergency 
services.  The Contractor shall notify the local postmaster and emergency services at least 48 hours 
before work will commence. 

Personal vehicles of the Contractor’s employees shall not be parked on the traveled way or shoulders, 
including any section closed to public traffic.  Temporary “NO-STOPPING,” “NO PARKING,” and 
“TOW-AWAY” signs shall be posted by the Contractor upon authorization of the County. 

Weekend work shall be approved in advance by the Engineer. 

The Contractor shall provide to the Engineer the names, address and telephone numbers of at least two 
emergency contacts for the duration of the contract. 

 
2. GENERAL REQUIREMENTS 

(a) LAYOUT OF WORK – The Contractor shall lay out the work as directed by the Engineer in  
the field. 

 
(b) TRAFFIC CONTROL PLAN – The Contractor shall prepare the Temporary Traffic Control  

Plan (TTCP) in compliance with the California Manual of Uniform Traffic Control Devices 
(CAMUTCD) for Engineer’s review and approval. The TTCP shall be submitted to the 
Engineers at the preconstruction meeting and at the minimum shall include number and 
location of all Construction Area Signs, Temporary Traffic Control Signs including Portable 
Changeable Message Signs, number of flaggers, pilot cars, etc.   

 
(c) SAFETY DATA SHEETS (SDS) – The Contractor shall provide SDS for each product used  

on site. 
 
(d) PROTECTION OF EXISTING FACILITIES AND PROPERTY – Protection of existing  

facilities shall conform to Section 5-1.36, “Property and Facility Preservation,” of the Standard 
Specifications and these Special Provisions.   

 
The Contractor shall notify Underground Service Alert (USA) for marking the locations of 
existing underground facilities at least 2 working days, but not more than 14 calendar days, 
prior to performing any excavation or other work close to any underground pipeline, conduit, 
duct, wire or other structure. 

 
Regional notification centers include but are not limited to the following: 
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Notification Center Telephone Number 
Underground Service Alert- 
Northern California (USA) 

811 or 1-800-642-2444 
 

Underground Service Alert- 
Southern California (USA) 

1-800-422-4133 
1-800-227-2600 

 
The Contractor shall immediately notify the County Engineer of any facilities found that may 
interfere with work to be performed.  The Contractor shall take all necessary measures to avoid 
injury to existing surface and underground utility facilities in and near the site of the work.  If 
damage should occur to the existing facilities, the utility company and the County shall be 
notified immediately and repairs acceptable to the utility company shall be made at the 
Contractor’s expense. 

 
Existing trees, shrubs, and other plants, that are injured or damaged by reason of the 
Contractor’s operations, shall be replaced by the Contractor. 

 
Full compensation for conforming to the requirements of this section shall be considered as 
included in the contract prices paid for the various contract items of work and no additional 
compensation will be allowed. 

 
(e) DAMAGES – The Contractor shall be responsible for any damages to existing facilities,  

utilities and roads due to causes attributable to the work, and all such damaged facilities, 
utilities and roads shall be repaired when directed by the Engineer and as required to place 
them in as good as condition as existed before commencement of the work. 

 
(f) EMERGENCY SERVICE PROVIDERS NOTIFICATIONS – The Contractor shall furnish the  

name and phone number of a representative that can be contacted in the event of an emergency.  
Said information shall be reported to the County Sheriff dispatcher, and updated as required to 
provide 24-hour phone access. 

 
Full compensation for conforming to the requirements of this section shall be considered as 
included in the contract prices paid for the various contract items of work and no additional 
compensation will be allowed. 

 
(g) PUBLIC SAFETY –The Contractor shall at all times conduct his work in accordance with  

Construction Safety Orders of the Department of Industrial Relations, Division of Occupational 
Safety and Health (DOSH), better known as Cal/OSHA, State of California, to insure the least 
possible obstruction to traffic and inconvenience to the general public, and adequate protection 
of persons and property in the vicinity of the work. 

 
No access way shall be closed to the public without first obtaining permission from the 
Engineer. 

 
The Contractor shall furnish, erect and maintain all lights, signs, barricades and barriers 
necessary to give adequate warning to the public at all times and shall provide such guards as 
may be necessary to prevent accidents and avoid damage and injury. 

 
Should the Contractor fail to provide public safety as specified or if, in the opinion of the 
Engineer, the warning devices furnished by the Contractor are not adequate, the County may 
place any warning lights or barricades or take any necessary action to protect or warn the public 
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of any dangerous condition connected with the Contractor’s operations and the Contractor shall 
be liable to the County for all costs incurred plus 100%. 

 
Nothing in this section shall be construed to impose tort liability on the County or Engineer. 
Full compensation for conforming to the requirements of this section shall be considered as 
included in the contract prices paid for the various contract items of work and no additional 
compensation will be allowed. 

 
(h) WATER FOR CONSTRUCTION – Construction water shall conform to Section 10.6,  

“Watering,” of the Standard Specifications and these Special Provisions.   
 

Water for construction activities shall be provided by the contractor. The Contractor shall 
contain all water within the limits of the project and prevent discharge to adjacent wetland, 
ditches, creeks and other facilities. 

 
Full compensation for conforming to the requirements of this section shall be considered as 
included in the contract prices paid for the various contract items of work and no additional 
compensation will be allowed. 

 
(i) EXISTING UTILITIES – The Contractor shall notify all utility companies and request field  

location markings of existing facilities prior to commencing construction.  Where potential 
conflict with existing underground utilities may constitute a safety hazard or interfere with the 
progress of work, such facilities shall be hand-excavated to determine their precise location.  
Contractor shall be liable for damages to all utilities whether so located and marked or not. 

 
It is not the intent of the Plans to show the exact location or extent of existing underground 
utilities or structures, and the Engineer assumes no responsibility therefor. It is the Contractor’s 
responsibility to verify all existing utility locations and notify the Engineer in case of conflict. 

 
Full compensation for conforming to the requirements of this section shall be considered as 
included in the contract prices paid for the various contract items of work and no additional 
compensation will be allowed. 

 
(j) COOPERATION – The Contractor shall cooperate with the occupants of the existing facilities  

adjacent to the project and coordinate the work in such a manner as to minimize the disruption 
to the existing facilities.   

 
Full compensation for conforming to the requirements of this section shall be considered as 
included in the contract prices paid for the various contract items of work and no additional 
compensation will be allowed. 

 
(k) SAFETY – The Contractor shall comply with all the applicable provisions of the United States  

Department of Labor Occupational Safety and Health Act (OSHA), State of California 
Department of Industrial Relations, Division of Occupational Safety and Health (DOSH), Title 
8, Safety Orders (Cal-OSHA) and any other applicable codes and regulations.  

 
If, in the opinion of the Engineer, any operation or piece of equipment that is observed by the 
Engineer appears to be unsafe, the Engineer may immediately halt that portion of the work 
until the hazard is corrected to the satisfaction of the Engineer and no time extension or 
additional compensation shall be granted for the time lost due to said halting of the work. 

 



35 
 

(l) DISPOSITION OF REMOVED MATERIALS – Attention is directed to Caltrans Standard  
Specification section 19, “Earthwork” and Section 13 of these special provisions. The 
Contractor shall be responsible for the disposal of all surplus excavation materials off the site.  
The Contractor shall not dispose of any materials from demolition or removal by sale, gift or 
in any manner whatsoever, to the general public at the site.  Disposal operations shall comply 
with all applicable laws and ordinances and must be approved by the Engineer.   

 
(m) CONSTRUCTION LIMITATIONS – The Contractor will be expected to conduct his  

operations in a manner which creates minimum damage to the natural vegetation and 
landscaping, paving and gravel areas.  Care shall be exercised to avoid hazards that may cause 
injury to persons, animals or property either during working hours or after work hours, which 
will include dust control, backfilling trenches or placement of steel plates and temporary 
fencing as required. Equipment will be restricted to the immediate area of construction and 
trenches will be backfilled as soon as possible. 
Receptacles for construction residue, including oil, cleaning fluids and litter, will be covered.  
Such residues will be disposed of in a proper manner. 

 
Mufflers and/or baffles will be required on all construction equipment. 

 
Construction activity within the existing right-of-way will be scheduled to minimize traffic 
inconvenience and safety hazards to motorists, pedestrians and cyclists 

 
(n) CLEAN UP – Clean up shall be performed to prevent accidents to personnel, protect all work  

in place, and to effect completion of the project in an orderly manner.  Excess debris shall be 
removed from the work area immediately so as not to clutter the existing facilities.  Access to 
all other properties within the project area shall be unobstructed and passable between the hours 
of 5:00 p.m. and 7:00 a.m. weekdays, on weekends and holidays, and whenever work is not 
actively in progress.  

 
(o) EQUIPMENT – Standard construction equipment shall be used and shall be maintained in a  

safe and satisfactory condition at all times and in compliance with the latest provisions of the 
CAL/OSHA regulations.  All trucks and other heavy equipment shall be well maintained and 
in proper working order and in compliance with all applicable laws and regulations. 

 
(p) WORKING HOURS REQUIREMENTS – Normal work week shall be Monday through Friday  

7:00 am to 5:00 pm that are not County holidays unless otherwise approved by the Engineer. 
At the discretion of the County, the Contractor shall compensate the County for inspection and 
oversight time outside of the above work window. 

(q) SCOPE – Contractor shall take into account all costs associated with the improvements as  
discussed in the plans and specifications, when preparing the bid and shall take into account 
the working hour restrictions. 

 
3. ORDER OF WORK 

Order of work shall conform to these Special Provisions.  
 
The Contractor shall prepare and submit a work plan and schedule in accordance with Section 8, 
“Prosecution and Progress,” of the Standard Specifications and in a form provided by, or acceptable to, 
the Engineer and submit information describing the Contractor's proposed procedures and methods of 
operation. 
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No work may begin under the contract until the schedule and description of proposed procedures and 
methods of operation material have been approved by the Engineer.  Time required for review and 
approval of these items shall not constitute a basis for time extension. 
 
The Contractor shall verify the location of all existing utilities. 
 
No work may begin under the contract until traffic control and construction signage is implemented.  
Attention is directed to the time requirements of Section 7 “Construction Area Signs” and Section 8 
“Maintaining Traffic” of these Special Provisions.  

 
The Contractor shall order work to minimize obstruction to adjacent property owners and 
inconvenience to the traveling public.  The contractor will coordinate with the County and establish 
traffic control and implement work in a manner which provides the greatest possible access to the 
property owners adjacent to the work area. 
 
Full compensation for complying with the above provisions shall be considered as included in the 
contract price for the various bid items, and no separate payment will be made. 
 

4. MOBILIZATION 

Mobilization shall conform to Section 9 of the Caltrans Standard Specifications and these Special 
provisions and shall include but not limited to securing bonds, insurance, construction fencing, office 
trailers, temporary sheds, temporary utilities, temporary facilities, equipment and supplies, mobilization 
and demobilization, and all preparatory work prior to the commencement of productive work at the site 
required under this contract. 
  
Full compensation for conforming to the provisions of this section shall be considered as included in 
the contract lump sum price under “Mobilization” and no additional compensation will be allowed 
therefore. 

 
5. SUBMITTALS 

Attention is directed to Section 5-1.23 “Submittals,” of the Standard Specifications and Section 4 of these 
Special Provisions.   The contractor shall submit products or materials list, specifications and schedule 
at the pre-construction meeting.  The contractor shall submit for the Engineer’s approval, six cut sheets 
for all of the products and materials to be used for all work on the project. The cut sheets submitted by 
the contractor shall clearly describe how the proposed products or materials meet the specifications of 
the products and materials requested in the project specifications.  

 
Submit at Contractor’s expense, in six (6) sets, Schedule of Shop Drawing and Sample Submittals, Safety 
Plans, Progress Schedule, Product Data, Shop Drawings, Samples, Substitution Requests, Quality Control 
Plan, Operations and Maintenance Manuals, Warranties, and Project Record Documents, and all other 
submittals required by the Contract Documents.   

 
Submit these submittals to Engineer, for review and approval in accordance with accepted schedule of 
Shop Drawings and Samples submittals.  All Shop Drawing, Samples and product data submittals shall be 
submitted to and approved by the Engineer prior to ordering of material or commencement of work. The 
Engineer shall be given adequate time for review of submittals per Section 4 of these Special Provisions. 
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6. SUBSTITUTION OF MATERIALS AND PRODUCTS 

All substitution requests and submittals must be made in writing, and be submitted to and approved by the 
Engineer prior to ordering of material or commencement of work.  Submittals shall be made in accordance 
with the above section. 

 
7. CONSTRUCTION AREA SIGNS 

Construction area signs will be provided by the Contractor. Contractor shall coordinate with the 
Engineer on construction area signs and submit for Engineer’s review and approval at the pre-
construction meeting. Full Compensation for Construction Area Signs will be included in the Contract 
Lump Sum paid for Temporary Traffic Control and no additional compensation will be allowed 
therefore. 

 
8. MAINTAINING TRAFFIC 

Maintaining traffic shall conform to the provisions of Section 7-1.03 “Public Convenience”, Section 7-
1.04 “Public Safety” and Section 12 “Temporary Traffic Control” of the Standard Specifications and 
these Special Provisions. The Contractor shall prepare a Temporary Traffic Control Plan in compliance 
with Standard Specifications and these Special Provisions and submit for Engineer’s review and 
approval at the pre-construction meeting. 
 
The Contractor shall install all construction area signs and traffic controls prior to start of work. 
Construction area signs shall be furnished, installed, maintained and removed when no longer required 
by the County. 

 
One 12’ lane shall be kept open to public traffic at all times.   Lane closure will require 72 hours notice 
to the Engineer and 48 hours notice to the property owners.  
  
The Contractor shall coordinate and give adequate warning to the public at all times and shall provide 
such guards necessary to prevent accidents and avoid damage and injury.   
 
If any component in the traffic control system is displaced, or ceases to operate or function as specified, 
from any cause, during the progress of work, the Contractor shall immediately notify the Engineer and 
remedy the situation. Full Compensation for Maintaining Traffic will be included in the Contract Lump 
Sum paid for “Temporary Traffic Control” and no additional compensation will be allowed therefore. 
 

9. TRAFFIC CONTROL SYSTEMS FOR LANE CLOSURES 

Traffic Control will be provided by the Contractor.  A traffic control system shall consist of closing 
traffic lanes in accordance the provisions of Section 12, “Temporary Traffic Control”, of the Standard 
Specifications. 
 
The Contractor shall provide such additional devices or take such measures as may be necessary to 
comply with Section 7-1.04, “Public Safety,” of the Standard Specifications. 
 
If any component in the traffic control system is displaced, or ceases to operate or function as specified, 
from any cause, during the progress of work, the Contractor shall immediately notify the Engineer and 
remedy the situation. 
 
Full Compensation for Traffic Control Systems for Lane Closures will be included in the Contract 
Lump Sum paid for “Temporary Traffic Control” and no additional compensation will be allowed 
therefore. 
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10. STORM WATER POLLUTION PREVENTION MEASURES 

Contractor shall comply with all Storm Water Pollution Prevention requirements as required by the 
Regional Water Quality Control Board and Napa County. The Contractor shall implement water quality 
control measures as described in the Erosion and Sediment Control Plan to effectively handle storm 
water run-off both during and after construction.  The contractor shall utilize best management practices 
as directed by the Engineer and as specified in these Special Provisions.  See Section 13 Water Pollution 
Control of these Special Provisions. 

 
Full compensation for complying with the above provisions shall be considered as included in the contract 
price for the various bid items, and no separate payment will be made. 
 

11. PRESERVATION OF PROPERTY 

Preservation of property shall conform to the provisions of Section 5-1.36, “Property and Facility 
Preservation,” of the Standard Specifications and of these Special Provisions. Attention is directed to 
Section 9-1.16D, “Mobilization”. 
 
The Contractor shall examine the site and have full knowledge of the conditions and difficulties to be 
met.  No variations or allowance from the contract sum will be made because of lack of knowledge. 
 
The Contractor shall provide the necessary safeguards, shall exercise caution against injury or 
defacement of existing improvements, survey monuments, and plantings and shall be responsible for 
the damage resulting from operations.  Repair or replacement of such damage shall be at no cost to the 
County. 
 
Full compensation for conforming to the requirements of this section shall be considered as included 
in the contract prices paid for the various contract items of work and no additional compensation will 
be allowed. 

 
12. DUST CONTROL 

Dust control shall conform to the provisions in Section 14-11.04, "Dust Control" of the Standard 
Specifications and these Special Provisions.  
 
During the performance of the work called for under these Specifications, or any operations appurtenant 
thereto, the Contractor shall furnish all labor, equipment and means required, and as often as necessary, 
to prevent his operations from producing dust in amounts damaging to property or causing a nuisance 
to persons living nearby or occupying buildings in the vicinity. 
 
Full compensation for conforming to the requirements of this section shall be considered as included 
in the contract prices paid for the various contract items of work and no separate payment will be made 
for work performed or material used to control dust resulting from the Contractor’s performance of the 
work, either inside or outside the right of way. 
 

13. DISPOSAL OF SURPLUS MATERIAL 

Attention is directed to Section 17-2, “Clearing and Grubbing” and Section 19 “Earthwork”, of the 
Standard Specifications and the various sections of the Special Provisions. The Contractor shall load, haul 
from the site of work and properly dispose of all surplus excavated material including, but not limited 
to, rock, concrete and soil prior to the beginning of any earthwork, the Contractor shall make all 
arrangements for disposal of the surplus material at offsite locations and shall file with the Engineer 
the written consent of the owner of the property upon which disposal of surplus material is intended.  
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Full compensation for conforming to the requirements of this section shall include the removal and 
disposal of all material required to accomplish the work shall be considered as included in the contract 
prices paid for the various contract items of work and no additional compensation will be allowed.  
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1   SUMMARY OF WORK 

PART 1 – GENERAL 

1.01 GENERAL 

The work to be done under the Contract, except as modified or supplemented in these Technical 
Specifications, shall adhere to the following order of precedence: 

A. The project plan (Plan). Work to be done is shown in red on the Plan (sheet C-1). 

B. Special Provisions  

C. State of California Department of Transportation (Caltrans) Standard Specifications dated July 
2015 (Standard Specifications). 

D. Caltrans Standard Plans dated July 2015, (Standard Plans), unless otherwise noted in the 
Technical Specifications. 

E. Napa County Public Works Department (County) standards, specifications, and details. 

1.02 These Technical Specifications are additions or modifications to the Plans, the Standard 
Specifications, and the Standard Plans. 

1.03 All requirements of the Plans, the Standard Specifications, and the Standard Plans shall apply 
unless deleted by these Technical Specifications. In case of conflict, the stricter or more 
conservative specification, as determined by the Engineer, shall apply. 

1.04 SUMMARY OF WORK  

 The proposed repairs consist of removing approximately 15 linear feet of 30” HDPE pipe under 
 the road, installing 30” CMP and 6” PVC pipe below and above grade (with anchors, couplings, 
 and strap/angle connections), excavating/grading at the existing gully, roadway trenching, placing 
 rip rap,  and constructing a concrete headwall. 
 

 The work for the three project sites generally consists of: 
 

 Mobilization 
 Staging area setup  
 Implementation on Erosion and Sediment Control Best Management Practices (BMP) 
 Construction area signs per CAMUTCD standards and Special Provisions 
 Temporary traffic control per CAMUTCD standards and Special Provisions 
 Temporary Shoring (if required) 
 Clearing and grubbing 
 Excavation and backfill   
 Grading 
 Asphalt pavement 
 Culvert (corrugated metal pipe) installation 
 Utility protection and coordination with utility agency(ies) 
 Auxiliary work shown on the plans and as directed by engineer. 
 All construction activities including any temporary staging shall occur within County 
 right-of-way unless directed otherwise by the engineer. 
 Final cleanup 
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 Project Closeout 
 

1.05 SEQUENCE AND SCHEDULE REQUIREMENTS 

A. The construction is anticipated to begin in early October of 2020 and to be completed in 15 
working days. 

B. Ground-disturbing activities is limited to June 15 and October 15 unless authorized by the 
engineer. 

C. The Contractor shall schedule and sequence the work so that all earthwork is completed no 
later than October 15th of each year. 

1.06 DEFINITIONS 

A. County: Napa County Public Works Department 

B. Engineer: Director of Public Works or his/her designee 

C. Scope of Work: the scope of work depicted on the Plans with reference to the Standard Plans, 
the Standard Specifications, County standards, and these Technical Specifications. 

1.07 USE OF PROJECT SITE 

A. The Contractor shall limit his/her operations to the grading limits and designated access 
route(s) shown on the Plans or as approved in writing by the Engineer.  

B. Staging Area 

1. The contractor shall submit a construction staging plan to be approved by the Engineer. 

2. The Contractor shall restore the site at the Contractor’s own cost prior to demobilization. 
Failure to restore the site to the property owner’s satisfaction will result in delay in release 
of final payments until the issue has been resolved. 

3. Staging Area will be allowed within the public Right-of-Way at a location approved by the 
Engineer. 

C. See Section 9 Mobilization of these Technical Specifications for further requirements for 
protection of existing property. 

1.08 COORDINATION 

A. Coordination of work shall conform to Section 9, “Coordination of Work” of these Technical 
Specifications. 

B. The Contractor shall be aware of the following work will be performed on adjacent properties: 

1. Excavating/Grading the gully and placing rip rap. 

C. The contractor is responsible for coordinating any utility relocation with utility owners. 

1.09 PERMIT/CERTIFICATION OBTAINED BY THE COUNTY: 

A. CEQA  Clearance 

1.10 PERMITS OBTAINED BY THE CONTRACTOR 

A. All other permits as required for Contractor’s Operation 
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PART 2 – PRODUCTS - NOT USED 

PART 3 – EXECUTION - NOT USED 

PART 4 – MEASUREMENT AND PAYMENT  

Full compensation for complying with the provisions of this section shall be considered as included in the 
contract price for the various bid items, and no separate payment will be made. 
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2   QUALITY CONTROL 

PART 1 – GENERAL 

1.01 DESCRIPTION 

A. The Contractor is responsible for Quality Control. 

B. The Contractor is responsible for the quality of the Work including materials and workmanship 
performed by the subcontractors. 

C. The Contractor will cooperate and coordinate with the County for Quality Assurance testing 
performed by the County. 

D. The County performing Quality Assurance inspections and testing does not relieve the 
Contractor from the responsibility of performing all Quality Control testing required to deliver 
a quality project. 

E. Quality Control includes all tasks required to deliver a coordinated and complete project that 
is in compliance with the intent of the Contract Documents. 

PART 2 – PRODUCTS - NOT USED 

PART 3 – EXECUTION  

3.01 SITE INVESTIGATION AND CONTROL 

A. The Contractor shall verify all dimensions in the field and shall check all field conditions 
continuously during construction. The Contractor shall be solely responsible for any 
inaccuracies built into the Work. The Contractor shall inspect related and appurtenant work 
and shall report in writing to the Engineer, any conditions which will prevent proper completion 
of the Work. The Contractor at their sole expense shall perform any required removal, repair, 
or replacement due to the contractor proceeding with work without prior investigations and 
verifications and reporting to the Engineer. 

3.02 INSPECTION OF WORK 

A. The Work shall be conducted under the general observation of the Engineer and shall be subject 
to inspection by the County and other agencies having jurisdiction over the project to assure 
strict compliance with the requirements of the Contract Documents. 

B. The authorized representative of the Engineer on the project site shall be acting directly and 
through various inspectors at the site. The presence of the inspectors, however, shall not relieve 
the Contractor of his responsibility for the proper execution of the Work in accordance with all 
requirements of the contract documents. Quality Control and ensuring compliance with the 
contract documents is the responsibility of the Contractor and shall not be avoided by any act 
or omission on the part of an inspector, Engineer or other County’s agents. 

C. All materials and articles furnished by the Contractor shall be subject to inspection. No material 
or articles shall be used in the Work until it has been inspected and accepted by the Engineer 
or by the County. 

D. Source Inspection: Some material shall be subject to inspection by the Engineer or his 
authorized representative at the place of production. 
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E. The presence of the Engineer at the place of production shall not relieve the Contractor of the 
responsibility for furnishing products, materials, and equipment that comply with all 
requirements of the contract documents. 

3.03 SAMPLING AND TESTING 

A. Unless otherwise specified in these Special Provisions all sampling and testing shall be in 
accordance with the methods prescribed in the current standards of the ASTM or other specified 
published standards, as applicable to the class and nature of the article or materials considered. 
The County reserves the right to use any generally accepted system of sampling and testing 
which, in the opinion of the Engineer, will assure the County that the quality of the 
workmanship is in full accord with the contract documents. 

B. Any waiver by the County of any specific testing or other quality assurance measures, whether 
or not such waiver is accompanied by a guarantee of substantial performance as a relief from 
the specified testing or other quality assurance requirements as originally specified, and 
whether or not such guarantee is accompanied by a "performance bond" to assure execution of 
any necessary corrective or remedial Work, shall not be construed as a waiver of any 
prescriptive or performance requirements of the contract documents.  "Performance bond" as 
used in this section is a separate bond in addition to the Contract Performance Bond required 
in the General Conditions. 

C. Notwithstanding the existence of waiver, and in addition to any testing and inspection 
performed by any other inspector on behalf of the County or any other public agency having 
jurisdictions over the project, the Engineer shall have the right to make independent 
investigations and tests, and failure of any portion of the Work to meet any of the requirements 
of the contract documents shall be reasonable cause for the Engineer to require the removal or 
correction and reconstruction of any such work in accordance with the General Conditions. 

3.04 TIME OF INSPECTIONS AND TESTS 

A. Samples and test specimens required under the contract documents shall be furnished by the 
Contractor and prepared for testing in time for the completion of the necessary tests and 
analyses before the subject materials or articles are to be used. 

B.  The County will perform field compaction testing.  The Contractor shall furnish all required 
test specimens at its own expense. Except as otherwise provided in the contract documents 
performance of the required initial test will be by the County and all costs will be borne by the 
County except that the cost of any test (retesting) after the initial test shall be borne by the 
Contractor.  The County performing Quality Assurance testing does not relieve the Contractor 
from his responsibility of performing all required Quality Control testing to deliver a quality 
project. 

C. The Contractor at the Contractor’s own expense shall perform field testing for utilities that may 
be affected by the Work. The Contractor shall coordinate and schedule witnessing of field 
testing with the County and any other agency having jurisdiction over the project. The 
Contractor shall notify the Engineer no less than 48 hours in advance of beginning field testing. 

D. Whenever the Contractor is ready to backfill, bury, cast in concrete, hide, or otherwise cover 
or make inaccessible any work under the Contract, the Contractor shall notify the Engineer no 
less than 48 hours in advance of beginning any work of backfilling, burying, casting in 
concrete, hiding, covering, or making inaccessible any portion of the Work to be inspected so 
that required inspections can be performed. 
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E. Failure by the Contractor to notify the Engineer at least 48 hours in advance of any inspection 
or field testing shall be reasonable cause for the Engineer to require sufficient delay in the 
Contractor's schedule to allow time for such inspections and any remedial or corrective work 
required. All costs of such delays, including its impact or effect upon the Work, shall be borne 
by the Contractor. 

3.05 DEFECTIVE AND NONCOMPLIANT WORK 

A. Attention is directed to Section 5-1.30 Noncompliant and Unauthorized work and Section 5-
1.39 Damage Repair and Restoration of the Standard Specifications 
 

B. Per Section 5-1.30 Noncompliant and Unauthorized work of the Standard Specifications, the 
contractor shall correct or remove and replace work that does not comply with the Contract at 
contractor’s cost. County will reduce payment for non-compliant work left in place until the 
work has been corrected. If the contractor fails to comply promptly with an order under section 
5-1.30, the County may correct, remove, or replace noncompliant or unauthorized work. The 
County will deduct the cost of this work from the contract. 
 

C. Per Section 5-1.39 Damage Repair and Restoration of the Standard Specifications, before 
Contract acceptance, the contractor shall restore damaged work to the same state of completion 
as before the damage. The County does not adjust payment for repair or restoration that the 
Engineer determines was caused by the contractor’s failure to construct the work under the 
Contract or protect the work. 
 

D. The contractor shall submit a repair or restoration work plan and scheduled for the approval of 
the Engineer prior to proceeding with work.  The submittal must comply with the requirements 
in Section 4 Submittal Procedures of this Special Provisions. 

 

PART 4 - MEASUREMENT AND PAYMENT 

Full compensation for complying with the provisions of this section shall be considered as included in the 
contract price for the various bid items, and no separate payment will be made. 
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3   PROJECT MEETINGS 

PART 1 – GENERAL  

1.01 SUMMARY 

A. This section includes: 

1. Contractor participation in a preconstruction conference. 

2. Administration of progress meetings. 

1.02 PRECONSTRUCTION CONFERENCES 

A. The Engineer will administer a preconstruction conference via online Zoom for the purpose of 
executing County-Contractor agreements and will provide clarification of County and 
Contractor responsibilities in the use of the Work site and for review of administrative 
procedures, contract documents, standards, correspondence, and submittal requirements. 

1. Personnel present at this meeting are the Engineer, inspector, design consultants, 
environmental consultant, quality assurance team, archeologist, County representatives, 
and representatives of other agencies, the Contractor, job superintendent, and the major 
subcontractors and their foremen or superintendents who will be working on the site. 

2. The Contractor shall be prepared to discuss timing, procedures for smooth job progress, 
items requiring clarification, distribution of documents, and correspondence with the 
Engineer and other County representatives. 

1.03 PROGRESS MEETINGS  

A. The Engineer shall schedule and administer project meetings throughout progress of the Work 
at weekly intervals and other meetings as needed throughout construction.  

1. The Engineer shall prepare an agenda with copies for participants and record minutes, and 
distribute copies within three (3) days to the Contractor, and to the project team. Those 
affected by decisions made at the meetings may also be notified. 

2. Attendance: Contractor's job superintendent, major subcontractors and suppliers, design 
consultants, environmental consultant, quality assurance team, archeologist, other 
representatives of the County and other agencies as appropriate to address topics for each 
meeting. 

3. Suggested Agenda:  Review of Work progress, status of progress schedule and 
adjustments, material order and delivery schedules, submittals, maintenance of quality 
standards, pending changes and substitutions, and other items affecting progress of the 
Work. 

B. The Engineer shall prepare and distribute meeting minutes to the project team and other 
attendees as requested following each meeting after the minutes have been reviewed and 
approved by the Engineer.  Meeting minutes shall include a running list of action items for the 
Contractor.  The contents of minutes do not constitute a part of the contract documents.  
Contract requirements can only be amended by change order. 

C. The Contractor shall prepare, maintain, and distribute logs for change orders, requests for 
information (RFI), submittals, etc.  The logs will be submitted before or at the weekly progress 
meetings. 



8 
 

1.04  ENVIRONMENTAL EDUCATION MEETINGS 

A.  Each time workers and/or subcontractors come onto the jobsite for the first time the Contractor 
shall convene a meeting prior to them commencing any work. 

B.  Required attendance includes jobsite superintendents, foremen, and workers. 

C.  Discussions shall include wildlife identification and permit requirements for environmental 
protection. 

PART 2 – PRODUCTS - NOT USED 

PART 3 – EXECUTION - NOT USED  

PART 4 – MEASUREMENT AND PAYMENT 

Full compensation for complying with the provisions of this section shall be considered as included in the 
contract price for the various bid items, and no separate payment will be made. 
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4   SUBMITTAL PROCEDURES 

PART 1 – GENERAL 

1.01 SUMMARY 

A. This section includes administrative and procedural requirements for submitting shop 
drawings, product data, samples, and other submittals. 

1.02 DEFINITIONS 

A. Action Submittals: Written and graphic information that requires the Engineer’s responsive 
action. 

B. Informational Submittals: Written information that does not require the Engineer’s responsive 
action.  Submittals may be rejected for not complying with requirements. 

1.03 SUBMITTAL PROCEDURES 

A. General: 

1. The minimum required submittals are included in Section 100 “List of Submittals”. 

2. The Contractor shall submit six (6) sets of each required submittal 

B. Coordination:  The Contractor shall coordinate preparation and processing of submittals with 
the performance of construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, 
and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related parts of the Work so 
processing will not be delayed because of need to review submittals concurrently for 
coordination. 

3. The Engineer reserves the right to withhold action on a submittal requiring coordination 
with other submittals until related submittals are received. 

4. The Contractor shall be responsible for the timely submittal of all project submittals 
including project submittals for work to be done by subcontractors. The Contractor shall 
not be entitled to project delays resulting from late, inaccurate, or incomplete submittals. 

C. Submittals Schedule: The Contractor shall comply with the construction schedule for time 
requirements for scheduled performance of related construction activities. 

D. Processing Time: Allow enough time for submittal review, including time for resubmittals, as 
follows: Time for review shall commence on the Engineer's receipt of the submittal.  No 
extension of the contract time will be authorized because of failure to transmit submittals 
enough in advance of the Work to permit processing, including resubmittals. 

1. Initial Review: Allow five (5) days for initial review of each submittal.  Allow additional 
time if coordination with subsequent submittals is required.  The Engineer will advise the 
Contractor when a submittal being processed must be delayed for coordination. 

2. Intermediate Review: If an intermediate submittal is necessary, process it in same manner 
as an initial submittal. 

3. Resubmittal Review:  Allow five (5) days for review of each resubmittal. 

E. Identification: Affix a permanent label or title block on each submittal for identification. 
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1. Indicate the name of the firm or the entity that prepared each submittal on label or title 
block. 

2. Provide a space approximately 6 inches by 8 inches on the label or adjacent to the title 
block to record the Contractor's review and approval markings and actions taken by the 
Engineer. 

3. Include the following information on label for processing and recording action taken: 

a. Project name. 

b. Date. 

c. Name and address of the Engineer. 

d. Name and address of the Contractor. 

e. Name and address of subcontractor. 

f. Name and address of supplier. 

g. Name of manufacturer. 

h. Submittal number or other unique identifier, including revision identifier.  Submittal 
number shall use Standard Specification section number followed by a decimal point 
and then a sequential number (e.g., 06100.01).  Resubmittals shall include an 
alphabetic suffix after another decimal point (e.g., 06100.01.A). 

i. Number and title of appropriate Standard Specification section. 

j. Drawing number and detail references, as appropriate. 

k. Location(s) where product is to be installed, as appropriate. 

l. Other necessary identification. 

F. Deviations: Highlight, encircle, or otherwise specifically identify deviations from the contract 
documents on submittals. 

G. Additional Copies: Unless additional copies are required for final submittal, and unless the 
Engineer observes noncompliance with provisions in the contract documents, initial submittal 
may serve as final submittal. 

H. Transmittal: Package each submittal individually and appropriately for transmittal and 
handling and submit directly to the Engineer. Transmit each submittal using a transmittal form.  

1. Transmittal Form: Use standardized form approved by the Engineer. 

2. On an attached separate sheet, prepared on the Contractor's letterhead, record relevant 
information, requests for data, revisions other than those requested by the Engineer on 
previous submittals, and deviations from requirements in the contract documents, including 
minor variations and limitations.  Include the same label information as is affixed to the 
related submittal. 

I. Resubmittals: Make resubmittals in the same form and number of copies as the initial submittal. 

1. Note date and content of previous submittal. 

2. Note date and content of revision in label or title block and clearly indicate extent of 
revision. 

3. Resubmit submittals until they are marked "Approved", or "Approved as Noted". 
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J. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, and installers, authorities having jurisdiction, and others as necessary for 
performance of construction activities.  Show distribution on transmittal forms. 

K. Use for Construction: Use only final submittals with mark indicating approval by the Engineer. 

PART 2 - PRODUCTS 

2.01 ACTION SUBMITTALS 

A. General:  Prepare and submit action submittals required by individual Standard Specification 
sections. 

B. Product Data: Collect information into a single submittal for each element of construction and 
type of product or equipment. 

1. If information must be specially prepared for submittal because standard printed data are 
not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 

3. Include the following information, as applicable: 

a. Manufacturer's written recommendations. 

b. Manufacturer's product specifications. 

c. Manufacturer's installation instructions. 

d. Standard color charts. 

e. Manufacturer's catalog cuts. 

f. Mill reports. 

g. Standard product operation and maintenance manuals. 

h. Compliance with specified referenced standards. 

i. Testing by recognized testing agency. 

j. Application of testing agency labels and seals. 

k. Notation of coordination requirements. 

4. Submit product data before or concurrent with samples. 

5. Number of Copies: Submit six (6) copies of product data, unless otherwise indicated. The 
Engineer will return two (2) copies to the Contractor.  Mark up and retain one (1) returned 
copy as a project record document. 

C. Shop Drawings: Prepare project-specific information, drawn accurately to scale.   

1. Preparation: Fully illustrate requirements in the contract documents. Include the following 
information, as applicable: 

a. Dimensions. 

b. Identification of products. 

c. Fabrication and installation drawings. 

d. Roughing-in and setting diagrams. 
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e. Schedules. 

f. Design calculations. 

g. Compliance with specified standards. 

h. Notation of coordination requirements. 

i. Notation of dimensions established by field measurement. 

j. Seal and signature of professional engineer if specified. 

2. Sheet Size: Except for templates, patterns, and similar full-size drawings, submit shop 
drawings on sheets at least 8-1/2 inches by 11 inches but no larger than 30 inches by 40 
inches. 

3. Number of Copies:  Submit six (6) opaque (bond) copies of each submittal unless otherwise 
indicated. The Engineer will return two (2) copies to the Contractor.  Mark up and retain 
one (1) returned copy as a project record document. 

D. Subcontract List: Prepare a written summary identifying individuals or firms proposed for each 
portion of the Work, including those who are to furnish products or equipment fabricated to a 
special design.  Include the following information in tabular form: 

1. Name, address, and telephone number of entity performing subcontract or supplying 
products. 

2. Number and title of related Standard Specification section(s) covered by subcontract. 

3. Drawing number and detail references, as appropriate, covered by subcontract. 

4. Number of Copies:  Submit three (3) copies of subcontractor list, unless otherwise 
indicated.  The Engineer will return two (2) copies to the Contractor.  Mark up and retain 
one (1) returned copy as a project record document. 

2.02 INFORMATIONAL SUBMITTALS 

A. General: Prepare and submit informational submittals required by  

       Standard Specification sections. 

1. Number of Copies: Submit three (3) copies of each submittal unless otherwise indicated.  
The Engineer will not return the copies. 

2. Certificates and Certifications:  Provide a notarized statement that includes signature of 
entity responsible for preparing certification.  Certificates and certifications shall be signed 
by an officer or other individual authorized to sign documents on behalf of that entity. 

3. Test and Inspection Reports: Comply with requirements specified in Standard 
Specification Section 6 – Control of Materials. 

B. Contractor's Construction Schedule: Comply with requirements specified in the General 
Conditions.  

C. Qualification Data: Prepare written information that demonstrates the capabilities and the 
experience of firms and persons.  Include lists of completed projects with project names and 
addresses, names and addresses of engineers and owners, and other information specified. 

D. Welding Certificates: Prepare written certification that welding procedures and personnel 
comply with requirements in the contract documents.  Submit record of Welding Procedure 
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Specification (WPS) and Procedure Qualification Record (PQR) on AWS forms.  Include 
names of firms and personnel certified. 

E. Product and Material Certificates: Prepare written statements on manufacturer's letterhead 
certifying that product or material complies with requirements in the contract documents. 

F. Material Test Reports: Prepare reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting test results of material for compliance with 
requirements in the contract documents. 

G. Schedule of values: Prepare a schedule of values breakdown for all lump sum items of work 
and submit it at the pre-construction meeting. 

PART 3 - EXECUTION 

3.01 CONTRACTOR'S REVIEW 

A. Review each submittal and check for coordination with other Work of the contract and for 
compliance with the contract documents.  Note corrections and field dimensions.  Mark with 
approval stamp before submitting to the Engineer. 

1. Approval Stamp: Stamp each submittal with a uniform, approval stamp.  Include Project 
name and location, submittal number, Specification Section title and number, name of 
reviewer, date of the Contractor's approval, and statement certifying that submittal has been 
reviewed, checked, and approved for compliance with the contract documents. 

3.02 ENGINEER’S ACTION 

A. General: The Engineer will not review submittals that do not bear the Contractor's approval 
stamp and will return them without action. 

B. Action Submittals: The Engineer will review each submittal, make marks to indicate 
corrections or modifications required, and return it.  The Engineer will stamp each submittal 
with an action stamp and will mark the stamp appropriately to indicate action taken. 

C. Informational Submittals: The Engineer will review each submittal and will return it if it does 
not comply with requirements.  If the submittal does meet the requirements, the submittal will 
not be returned. The Engineer will forward each submittal to an appropriate party. 

D. Partial submittals are not acceptable, will be considered nonresponsive, and will be returned 
without review. 

E. Submittals not required by the contract documents may not be reviewed and may be discarded. 

PART 4 - MEASUREMENT AND PAYMENT 

Full compensation for complying with the provisions of this section shall be considered as included in the 
contract price for the various bid items, and no separate payment will be made. 
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5   MEASUREMENT AND PAYMENT 

PART 1 – MEASUREMENT AND PAYMENT 

1.01 WORK INCLUDED 

A. This specification section describes contract requirements for the measurement and payment 
for work performed under this Contract. 

B. Payment for each Contract bid item includes full compensation for all labor, equipment, tools, 
supplies and incidentals necessary to complete the work. 

1.02 MEASUREMENT AND PAYMENT 

A. Lump Sum Bid Items: 

1. Payment items for the work of this Contract for which contract lump sum payments will 
be made are listed in the Bid Schedule and described below.  All costs for items of work, 
which are not specifically mentioned in a particular lump sum payment item, shall be 
included in the listed lump sum item most closely associated with the work involved.  The 
lump sum price and payment made for each item listed shall constitute full compensation 
for furnishing all labor, materials, and equipment, and performing any associated 
Contractor quality control, environmental protection, meeting safety requirements, tests 
and reports, and for performing all work required for which separate payment is not 
otherwise provided. 

2. Before the Contractor’s first progress pay request on this project, the Contractor shall 
provide the Engineer with a Schedule of Values (Lump Sum Breakdown) for each Lump 
Sum bid item shown on Bid Schedule.  The Schedule of Values shall be a well-balanced 
detailed breakdown of work items consisting of estimated quantities, unit prices, material, 
and equipment costs the Contractor allocates for the work covered under each lump sum 
bid item. 

3. Such Schedule of Values shall not be unbalanced and will be subject to approval by the 
Engineer and will be used to compute progress payments for lump sum bid item work. The 
Contractor shall provide proof of costs to justify the submitted Schedule of Values if 
requested by the Engineer. 

4. Where Contract change orders are issued increasing or decreasing the scope of the work 
and cost the Contractor shall prepare revisions to the Schedule of Values, where necessary, 
for approval by the Engineer.  The revised Schedule of Values will be used for subsequent 
progress payments. 

B. Unit Price Bid Items: 

1. Items of work listed in the Bid Schedule that are Unit Price bid items shall be measured for 
payment as set forth under the description of each relative bid item. 

3. All measurements for payment purposes shall be made by the Engineer unless noted 
otherwise by the Engineer. 

C. Waiver Certificate 

1. CONDITIONAL WAIVER AND RELEASE UPON PROGRESS PAYMENT 

a. The Contractor shall submit a Conditional Waiver and Release on Progress Payment 
form with each progress payment request. 
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2. CONDITIONAL LIEN WAIVER AND RELEASE UPON FINAL PAYMENT 

a. The Contractor shall submit a Conditional Waiver and Release on Final Payment form 
with final payment request. 

1.03 DESCRIPTION OF BID ITEMS 

The Bid Schedule bid items are presented to indicate major categories of the work for purposes of 
comparative bid analysis, payment, breakdown for monthly progress payments, and final payment to the 
Contractor under the Contract.  The Bid Schedule is not intended to be exclusive descriptions of work 
categories and the Contractor shall determine and include in its pricing all materials, labor, equipment, and 
operations necessary to complete each bid item of work, as shown and specified, and all costs of compliance 
with all applicable regulations of public agencies having jurisdiction, including, but not limited to, the 
health and safety requirements of the California Division of Industrial safety and the Occupational Safety 
and Health Administration of the U.S. Department of labor (OSHA). 

PART 2 – PRODUCTS - NOT USED 

PART 3 – EXECUTION - NOT USED 

PART 4 – MEASUREMENT AND PAYMENT 

Full compensation for complying with the provisions of this section shall be considered as included in the 
contract price for the various bid items, and no separate payment will be made. 
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6   CONSTRUCTION SURVEYING 

PART 1 – GENERAL 

 

1.01 DESCRIPTION 

A. The contractor is responsible for all construction staking and verifications. 

B. This section describes the lines, grades, and survey control to be established and maintained by 
the Contractor, and describes the survey requirements to be performed by the Contractor. 

C. The Contractor shall furnish all labor, equipment and materials necessary to provide 
construction surveying and staking for the project as shown on the contract documents. 

D. All surveying shall be done by, or under the direction of, a land surveyor licensed in the State 
of California. 

E. It is the Contractor’s responsibility to verify the accuracy of all survey controls and stakes set 
in the field. Provide immediate notification of apparent errors in the initial staking or in the 
furnished data. 

F. Preserve all initial reference and control points. After beginning construction, replace all 
destroyed or disturbed initial reference or control points necessary to the work. 

G. Before surveying or staking discuss and coordinate with the Engineer. 

H. Include staking activities in the construction schedule submitted. Include the dates and 
sequence of each staking activity. 

I. The County, at its discretion, may perform random survey verification for the project.  The 
Contractor shall give the County 48 hours’ notice prior to setting controls and stakes in the 
field.  Once controls and stakes are set in the field the Contractor shall give the County 48 
hours’ notice to perform survey verification. 

J. The County’s survey verification of the project shall not relieve the Contractor of the 
responsibility for the proper execution of the Work in accordance with all requirements of the 
contract documents. Construction survey and quality control and compliance with the contract 
documents is the responsibility of the Contractor and shall not be avoided by any act or 
omission on the part of an inspector, Engineer or other County’s agents 

1.02 STAKING OUT OF WORK 

A. Lines and Grades: The Contractor is responsible for providing all staking and surveying needed 
to achieve all lines, grades and dimensions shown on Plans. Stakes and markers shall be 
provided as necessary to control the work and assure construction is in conformance with the 
contract documents and as otherwise directed by the Engineer. The Contractor shall anticipate 
the site conditions (e.g. wetlands, vandalism etc.) when developing its approach to maintaining 
construction staking. 

B. Equipment and Personnel: The Contractor's instruments and other survey equipment shall be 
accurate, suitable for the surveys required in accordance with recognized professional 
standards, and in proper condition and adjustment at all times. Surveys shall be performed 
under the direct supervision of a land surveyor licensed in the State of California. 

C. The Contractor shall use established survey benchmark data as shown on the Plans to layout 
the Work. 
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D. Use by Owner: The County may use line and grade points and markers established by the 
Contractor. The Contractor's surveys are a part of the Work and may be checked by the County. 
The Contractor shall be responsible for any lines, grades, or measurements, which do not 
comply with specified or proper tolerances, or which are otherwise defective, and for any 
resultant defects in the work. The Contractor will be required to conduct resurveys or check 
surveys to correct errors indicated by review of the field notebooks. 

E. Surveys for Layout and Performance: The Contractor shall perform all surveys for layout and 
performance of the work, shall reduce the field notes, and make all calculations and drawings 
necessary to carry out such work. 

F. When the specifications or the Engineer requires Bid Schedule items of work to be measured 
by surveying methods, the Contractor shall perform the surveys. All such surveys, including 
control surveys for establishing the measurement reference lines, shall be performed in the 
presence of the County. The County may independently reduce the field notes and calculate 
quantities to verify the Contractor’s payment request. The County reserves the right to conduct 
an independent survey to determine quantities. The cost of the independent survey will be at 
the County’s expense. 

1.03 GENERAL SURVEY REQUIREMENTS 

A. The following requirements apply to surveys performed by the Contractor. 

1. Licensed Surveyor: All surveys, computations and supporting drawings shall be prepared 
at the Contractor's expense by a Licensed Surveyor in the State of California. 

2. For survey transects, elevations shall be taken at breaks in slope and at intervals not greater 
than ten (10) feet. Elevations shall extend at least ten (10) feet beyond the limits of 
earthwork (excavation and fill). Surveyed grade points shall be converted to elevations 
relative to NAVD 88 and shall be provided to the nearest one-tenth (1/10) of a foot. Survey 
transects shall be taken at locations that are representative of existing grade. 

3. Survey sections shall be taken at the minimum intervals as stated below. The interval 
between sections may be reduced if, through surveys, earthwork is consistently found to 
be out of compliance with design requirements. 

4. Subsequent surveys shall re-occupy the same lines so the surveys and quantities can be 
compared. 

PART 2 – PRODUCTS - NOT USED 

PART 3 – EXECUTION  

3.01 CONSTRUCTION SURVEYING AND STAKING REQUIREMENTS 

A. Perform all survey, staking, recording of data, and calculations as necessary to construct the 
project from the initial layout to final completion. Reset stakes as many times as necessary to 
construct the work. 

B. Before surveying or staking, discuss and coordinate the following with the Engineer. 

1. Surveying and staking methods 

2. Stake marking 

3. Grade control for courses of material 

4. Referencing 
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5. Structure control 

6. Any other procedures and controls necessary for the work. 

C. Perform all surveying, staking, and recording of data essential for establishing the layout and 
control of the following, as applicable: 

1. Limits of work and verify limits are within county’s right of way 

2. Limits of clearing and grubbing 

3. Limits of grading and excavations 

4. Slope 

5. Pavement restoration and rehabilitation 

6. Piles and Grade Beams 

7. Approach roads 

8. Curb and dike 

9. Guardrail 

10. Signs, delineators, and object markers; and pavement markings. 

11. Drainage facilities and miscellaneous drainage ditches 

12. Other features to control and complete the Work 

D. Control work for construction staking: The Construction Surveyor shall set horizontal and 
vertical control points to complete the construction staking.  Prior to any construction staking, 
existing survey monuments and pipes shown on the plans shall be surveyed to verify the 
distances and basis of bearings shown. 

1. Survey and establish controls within the tolerances shown in Table 1 in these Special 
Provisions. 

2. Prepare field notes in an approved format. Furnish all survey notes at least weekly. All 
field notes and supporting documentation become the property of the County upon 
completion of the work. 

3. Start work only after staking for the affected work is accepted. 

4. The construction survey and staking work may be spot-checked for accuracy, and 
unacceptable portions of work may be rejected. Resurvey rejected work, and correct work 
that is not within the tolerances specified in Table 1.  

5. Acceptance of the construction staking does not relieve the Contractor of responsibility for 
correcting errors discovered during the work and for bearing all additional costs associated 
with the error. 

6. Remove and dispose of all flagging, lath, stakes, and other staking material after the project 
is complete. 

E. Control points. Relocate initial horizontal and vertical control points in conflict with 
construction to areas that will not be disturbed by construction operations. Furnish the 
coordinates and elevations for the relocated points before the initial points are disturbed 

F. Clearing and Grubbing Stakes. Clearing and grubbing stakes will be set prior to the beginning 
of construction work.  The boundary of the area(s) to be cleared and grubbed shall be staked or 
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flagged at a maximum interval of 200 feet, closer if needed, to clearly mark the limits of work.  
Set clearing and grubbing limits on both sides of centerline at roadway cross-section locations. 

G. Rough Grade Stakes. Cuts and fills will be given to the nearest tenth (0.1) of a foot. Horizontal 
location will be given to the nearest tenth (0.10) of a foot. 

1. Slope Stakes.  Slope stakes will be set at five (5) foot offsets to the toe-of-slope, at angle 
points, and at midpoints when the horizontal distance exceeds sixty (60) feet.  The cut or 
fill, and the horizontal distance to hinge point, will be given for each slope. 

2. Daylight Stakes. Where design grade intersects natural grade and does not constitute a 
slope, a daylight stake will be set at approximately fifty (50) foot intervals. 

3. Grade Beams.  Stakes for grade beams will be set five (5) feet from the face of wall, on 
approximately twenty-five (25) foot intervals unless otherwise specified by the Engineer.  
The stakes will be marked with an offset and a cut or fill to the design top of wall grade. 

4. Curbs.  Rough grade stakes for curbs will be set three (3) feet from the face of curb; ten 
(10) feet in areas with sidewalk, on approximately fifty (50) foot intervals on straight 
sections, twenty-five (25) foot intervals on curves and at grade breaks. Stakes will be 
marked with a cut or fill to the top of curb. 

H. Finish Grade Stakes. Cuts or fills will be given to the nearest hundredth (0.01) of a foot. Set 
grade finishing stakes, for grade elevations and horizontal alignment, on centerline and on each 
shoulder at roadway cross-section locations. Set stakes at the top of subgrade and the top of 
each aggregate course. Set stakes in all ditches to be paved. The maximum longitudinal spacing 
between stakes is twenty-five (25) feet when the centerline curve radius is less than or equal to 
five hundred (500) feet. When the centerline curve radius is greater than five hundred (500) 
feet, the maximum longitudinal spacing between stakes is fifty (50) feet. The maximum 
transverse spacing between stakes is twenty (20) feet. Use brushes or guard stakes at each stake. 

1. Roadway cross-sections. Take roadway cross-sections normal to centerline. When the 
centerline curve radius is less than or equal to 500 feet, take cross-sections at a maximum 
centerline spacing of 25 feet. When the centerline curve radius is greater than 500 feet, take 
cross-sections at a maximum centerline spacing of 50 feet. Take additional cross-sections 
at significant breaks in topography and at changes in the typical section. Along each cross-
section, measure and record points at breaks in topography, but no further apart than 20 
feet. Measure and record points to at least the anticipated slope stake and reference 
locations. Reduce all cross-section distances to horizontal distances from centerline. 

2. Centerline reestablishment. Reestablish centerline from instrument control points. The 
maximum spacing between centerline points is 25 feet when the centerline curve radius is 
less than or equal to 500 feet. When the centerline curve radius is greater than 500 feet, the 
maximum distance between centerline points is 50 feet. 

3. Piles and Grade beams. Survey and record profile measurements along the face of the 
proposed wall and 5 feet in front of the wall face. Every 25 feet along the length of the wall 
and at all major breaks in terrain take cross-sections within the limits shown on the plans. 
For each cross-section, measure and record points every 25 feet and at all major breaks in 
terrain. Set adequate references and horizontal and vertical control points. 

4. Drainage facilities.  Stake drainage facilities to fit field conditions. The location of drainage 
facilities may differ from the Plans. Perform the following: 

a. Survey and record the ground profile along the drainage facilities centerline. 

b. Determine the slope catch points at the inlet and outlet. 
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c. Set reference points and record information necessary to determine drainage facilities 
length and end treatments. 

d. Plot-to-scale the profile along the drainage facilities centerline. Show the natural 
ground, the flow line, the roadway section, and the drainage facilities including end 
treatments and other appurtenances. Show elevations, grade, drainage facilities length, 
and degree of elbow. 

e. Submit the plotted field-design cross-section for approval of final drainage facilities 
length and alignment. 

f. When the field design has been approved, set drainage structure survey stakes, 
reference stakes, and stake inlet and outlet ditches to make the structure functional. 

g. Stake or grade ditches to make the drainage facilities functional. 

5. Slope stakes and references. Set slope stakes and references on both sides of centerline at 
the cross-section locations. Establish slope stakes in the field as the actual point of 
intersection of the design roadway slope with the natural ground line. Set slope stake 
references outside the clearing limits. Include all reference point and slope stake 
information on the reference stakes. When initial references are provided, slope stakes may 
be set from these points with verification of the slope stake location with field 
measurements. Re-catch slope stakes on any section that does not match the staking report 
within the tolerances established in Table 1. Take roadway cross section data between 
centerline and the new slope stake location. Set additional references even when initial 
references are provided. 

6. Permanent monuments and markers. Perform all survey and staking necessary to establish 
permanent monuments and markers. 

I. Miscellaneous Items. 

1. Curb Slashes.  Curb cut slashes will be set on the top-of-curb, on the prolongation of the 
side property lines. 

J. CONSTRUCTION SURVEY AND STAKING TOLERANCESTABLE 1 

Staking Phase  Horizontal Vertical 

Existing Government network control points  ±0.06 feet ±0.035 feet × M (2) 

Local supplemental control points set from existing 
Government network points  

±0.03 feet ±0.01 feet × N (3) 

Centerline points (4) — (PC), (PT), (POT), and (POC) 
including references  

±0.03 feet ±0.03 feet 

Other centerline points  ±0.16 feet ±0.16 feet 

Cross-section points and slope stakes (5)  ±0.16 feet ±0.16 feet 

Slope stake references (5)  ±0.16 feet ±0.16 feet 

Culverts, ditches, storm drains, catch basin and minor 
drainage structures  

±0.16 feet ±0.06 feet 

Retaining walls and curb and gutter ±0.06 feet ±0.03 feet 

Bridge substructures ±0.03 feet (6) ±0.03 feet 
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Bridge superstructures  ±0.03 feet (6) ±0.03 feet 

Clearing and grubbing limits  ±2.00 feet — 

Roadway subgrade finish stakes (7)  ±0.16 feet ±0.03 feet 

Roadway finish grade stakes (7)  ±0.16 feet ±0.03 feet 

 

1 At 95% confidence level. Tolerances are relative to existing Government network control 
points. 

2 M is the distance in miles. 

3 N is the number of instrument setups. 

4 Centerline points: PC - point of curve, PT - point of tangent, POT - point on tangent, POC 
- point on curve. 

5 Take the cross-sections normal to the centerline ±1 degree. 

6 Bridge control is established as a local network and the tolerances are relative to that 
network. 

7 Includes paved ditches. 

PART 4 - MEASUREMENT AND PAYMENT 

Full compensation for complying with the provisions of this section shall be considered as included in the 
contract price for the various bid items, and no separate payment will be made. 
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7   CLOSEOUT PROCEDURES 

PART 1 – GENERAL  

1.01 SUMMARY 

A. This section includes: Closeout procedures, final submittals, final cleaning and adjusting, 
project record documents, submittal of operation and maintenance data, and warranties and 
bonds.  

1.02 SUBSTANTIAL COMPLETION 

A. Substantial Completion means completion of all work in the contract documents, except 
maintenance of erosion control best management practices (BMPs) throughout the 
maintenance period. 

B. Preliminary Procedures: Before requesting inspection for determining date of Substantial 
Completion, complete the following.  List items below that are incomplete in request. 

1. Prepare a list of items to be completed and corrected (punch list), the value of items on the 
list, and reasons why the Work is not complete. 

2. Advise County of pending insurance changeover requirements. 

3. Submit specific warranties, workmanship bonds, maintenance service agreements, final 
certifications, and similar documents. 

4. Obtain and submit releases permitting the County unrestricted use of the Work and access 
to services and utilities.  Include occupancy permits, operating certificates, and similar 
releases. 

5. Prepare and submit Project Record Documents, damage or settlement surveys, property 
surveys, and similar final record information. 

7. Terminate and remove temporary facilities from Work site, along with mockups, 
construction tools, and similar elements. 

8. Complete final cleaning requirements, including touchup painting. 

9. Restore disturbed areas including staging areas and access routes within and to the site. 

C. Inspection: Submit a written request for inspection for Substantial Completion.  On receipt of 
request, the Engineer will either proceed with inspection or notify the Contractor of unfulfilled 
requirements.  The Engineer will prepare the Certificate of Substantial Completion after 
inspection or will notify the Contractor of items, either on the Contractor's list or additional 
items identified by the Engineer that must be completed or corrected before the certificate will 
be issued. 

1. Re-inspection:  Request re-inspection when the work identified in previous inspections as 
incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for Final Completion. 

1.03 FINAL COMPLETION 

A. Preliminary Procedures: Before requesting final inspection for determining date of Final 
Completion, the Contractor shall complete the following: 
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1. Submit a final Application for Payment according to Section 5 – Measurement and 
Payment Procedures. 

2. Submit certified copy of the Engineer’s Substantial Completion inspection list of items to 
be completed or corrected (punch list), endorsed and dated by the Engineer.  The certified 
copy of the list shall state that each item has been completed or otherwise resolved for 
acceptance. 

3. Instruct County personnel in operation, adjustment, and maintenance of products, 
equipment, and systems.  Provide services of skilled and competent supervisory personnel 
to instruct County personnel in the operation and maintenance of all operating equipment 
and systems provided as part of the Contract.  

B. Inspection: Submit a written request for final inspection for acceptance.  On receipt of request, 
the Engineer will either proceed with inspection or notify the Contractor of unfulfilled 
requirements.  The Engineer will prepare a final Certificate for Payment after inspection or will 
notify the Contractor of construction that must be completed or corrected before the certificate 
will be issued. 

1. Re-inspection: Request re-inspection when the work identified in previous inspections as 
incomplete is completed or corrected. 

1.04 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Preparation: Submit three copies of list.  Include name and identification of each space and 
area affected by construction operations for incomplete items and items needing correction 
including, if necessary, areas disturbed by the Contractor that are outside the limits of 
construction. 

1. Organize items applying to each work area. 

2. Include the following information at the top of each page: 

a. Project name. 

b. Date. 

c. Name of the Engineer. 

d. Name of the Contractor. 

e. Page number. 

1.05 PROJECT RECORD DOCUMENTS 

A. Maintain on the site one set of the following Record Documents to record actual revisions to 
the Work.   

1. Plans. 

2. Specifications. 

3. Addenda. 

4. Change Orders and other Modifications to the Contract. 

5. Reviewed shop drawings and product data. 

B. Store Record Documents separate from documents used for construction.  Record information 
concurrent with construction progress.   
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C. Record Drawings:  Do not permanently conceal any work until required information has been 
recorded.  Legibly mark each item to record actual construction including: 

1. Measured elevations of all improvements. 

2. Measured horizontal and vertical locations of all improvements including but not 
necessarily limited to: retaining walls, guard rails, pedestrian railing, ditches, and drains 
and drainage systems. 

4. Field changes of dimension and detail. 

5. Details not on original Plans. 

6. Deviations from sizes, locations, and other changes to installation as shown on the contract 
documents.  

7. Established locations of underground work, points of connection with existing utilities, 
changes in direction of underground lines, locations of valves, manholes, etc. 

8. Locations of all items not concealed that the Contractor elects to alter or modify from the 
contract documents contingent upon the approval of the Engineer for the alteration or 
modification. 

D. Specifications: Legibly mark and record at each Product section a description of actual 
Products installed, including the following: 

1. Manufacturer's name and product model and number. 

2. Product substitutions or alternates utilized. 

3. Changes made by Addenda and Modifications with corresponding Addenda or 
Modification number. 

E. Submit all Record Documents to the Engineer with claim for Substantial Completion 
inspection.  Submit documents with a transmittal letter containing date, Project title, the 
Contractor's name and address, list of documents, and signature of the Contractor.   

F. The Engineer will return Contract Drawings and Record Documents to the Contractor. The 
Contractor shall transfer all as-built information onto a set of reproducible prints for the 
County’s use.   

G. The County will not make Final Payment to the Contractor until the Record Documents are 
provided by the Contractor. 

1.06 WARRANTIES AND BONDS 

A. Provide duplicate notarized copies.  Execute and assemble documents from the Contractor's 
submittals and documents executed by subcontractors, suppliers, and manufacturers.  Provide 
table of contents and assemble in a D-shaped three-ring binder(s) with durable plastic cover. 
Submit three (3) sets. 

B. Submit warranties and bonds prior to final Application for Payment.  

1. For equipment put into use with the County’s permission during construction, submit 
within ten (10) days after first operation. 

2. On request of the County, for designated portions of the Work, submit within ten (10) days 
of commencement of warranty.  
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3. For items of Work delayed beyond date of Substantial Completion, provide updated 
submittal within ten (10) days after acceptance, listing date of acceptance as start of 
warranty period. 

C. The General Conditions of the Contract Documents cover the Contractor's responsibility to 
remedy defects due to faulty workmanship and materials which appear within one (1) year from 
the Date of Acceptance.  Warranties for more than one (1) year, where indicated in the various 
sections of the contract documents, shall be in the form of a warranty written on the letterhead 
of the Contractor, subcontractor, or supplier doing the work or supplying the item to be 
warranted, as follows: 

 
WARRANTY FOR THE STEELE CANYON ROAD MPM 2.0, RDS 20-42, 2020 FIRE DAMAGE 
REPAIR, CULVERT REPLACEMENT.  

We hereby warrant that the                                                                       which we have installed in          
NAPA COUNTY, CALIFORNIA         for        NAPA COUNTY       , has been done in accordance with 
the Drawings and Specifications, and that the work, as installed, will fulfill the requirements of the warranty 
included in the Specifications.  We agree to repair or replace any or all of our work, together with any other 
and adjacent work which may be displaced by so doing, that may prove to be defective in its workmanship 
or material within a period of ______years from the Date of Acceptance of the above named Project, 
without any expenses whatsoever to the Owner, ordinary wear and tear and unusual abuse or neglect 
excepted. 

In the event of our failure to comply with the above-mentioned conditions within a reasonable time, but in 
no event longer than thirty (30) days after being notified in writing by the Owner, we, collectively or 
separately, do hereby authorize the Owner to proceed to have said defects repaired and made good at our 
expense, and we will honor and pay the costs and charges therefore upon demand. 

 

Signed                                                                                                                                     

                                          Subcontractor/Supplier                Date 

 

Countersigned                                                                                                                         

                                                 Contractor     Date 

PART 2 – PRODUCTS  

2.01 MATERIALS 

A. Cleaning Agents and Equipment: As recommended by the manufacturer or fabricator of the 
surface to be cleaned.   

1. Do not use cleaning agents that are potentially hazardous to health or property or that might 
damage finished surfaces. 

PART 3 – EXECUTION 

3.01 FINAL CLEANING  
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A. General: Provide final cleaning.  Conduct cleaning and waste-removal operations to comply 
with local laws and ordinances and Federal and local environmental and antipollution 
regulations. 

B. Complete the following cleaning operations before requesting inspection for certification of 
Substantial Completion for the Work or for a portion of Work: 

1. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 
including landscape development areas, of rubbish, waste material, litter, and other foreign 
substances. 

2. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other foreign 
deposits. 

3. Pave all access roads to and within the site that are materially damaged from pre-project 
conditions.  

4. Remove tools, construction equipment, machinery, and surplus material from Project site. 

5. Remove temporary stormwater best management practices. 

C. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury debris 
or excess materials on the County and private property.  Do not discharge volatile, harmful, or 
dangerous materials into drainage systems.  Remove waste materials from Work site and 
dispose of lawfully. 

D. Remove tools, surplus materials, equipment, temporary buildings, sheds, and construction 
facilities from the site. 

PART 4 – MEASUREMENT AND PAYMENT 

Full compensation for complying with the provisions of this section shall be considered as included in the 
contract price for the various bid items, and no separate payment will be made. 

 

 

 

 

 

 

 

 

 

 

 



27 
 

8   SHEETING, SHORING, AND BRACING 

 
PART 1 – GENERAL 

1.01 DESCRIPTION 

A. This section specifies requirements for sheeting, shoring and bracing of trenches and excavations 
greater than 5 ft. in depth. 

B. This section references the following documents. They are a part of this section as specified and 
modified. In case of conflict between the requirement of this section and those of the listed 
documents, the requirements of this section shall prevail. 

 
Reference       Title 
CAL OSHA     State of California Construction Safety Orders 

California State Labor Code 
 

C. The Contractor shall design sheeting, shoring, and bracing in accordance with Article 6 of CAL 
OSHA and the California State Labor Code. The standards of design referred to in the Labor Code 
shall be those of CAL OSHA. The shoring procedure designed by the Contractor shall be suitable 
for the site subsurface conditions and project operational constrains. 

D. The design shall be signed and sealed by an Engineer licensed in California. 
 

1.02 SUBMITTALS 

A. The Contractor shall submit information required by section 6705 of the California State Labor 
Code. Submittals shall be made in accordance with Section 4, “Submittals.”  

 
PART 2 – PRODUCTS - NOT USED 
 
PART 3 – EXECUTION 

3.01 PLACEMENT 

A. The construction of sheeting, shoring and bracing shall not disturb the state of soil adjacent to or 
below the trench or excavation. 

 
MEASUREMENT AND PAYMENT 

Full compensation for complying with the provisions of this section shall be considered as included in the 
contract price for the various bid items, and no separate payment will be made. 
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9   MOBILIZATION 

PART 1 – GENERAL 

1.01 DESCRIPTION 

A. These Technical Specifications replace Section 10  “General” of the Standard Specifications. 

B. Mobilization shall consist of the following work: 

1. Bonds and insurance. 

2. Schedule of values. 

3. Mobilization of materials and equipment to the site. 

4. Providing construction fencing, office trailers, temporary sheds, temporary utilities, and 
temporary facilities and all preparatory work prior to the commencement of productive 
work at the site required under this Contract. 

5. Provide construction utilities. The Contractor shall locate utility connection points make 
necessary arrangement with utility agencies for construction water, power and 
communication, etc.  In the event that such utilities are not easily available then the 
Contractor shall provide such utilities at no additional cost to the County. 

6. Preparation of all necessary permits, submittals, notifications, record drawings and other 
documentations. 

7. Coordination and any other items required to complete the construction not otherwise 
measured and paid for. 

8. Demobilization of all of materials and equipment from the site. 

9. On-going and final site clean-up. 

C. Ground-disturbing activities may only occur between April 1 to October 15 unless otherwise 
approved by engineer. 

PART 2 – PRODUCTS - NOT USED 

PART 3 – EXECUTION  

3.01 MOBILIZATION AND DEMOBILIZATION 

A. The Contractor shall inspect the site to observe actual field conditions prior to bidding the 
project. 

B. Mobilization shall also include finish work and operations (demobilization) including, but not 
limited to, removal of personnel, equipment, supplies and incidentals from the project site and 
clean-up of the project site.  The Contractor shall not demobilize equipment from the site until 
the project is accepted as complete, unless directed otherwise in writing by the Engineer. 

C. Mobilization shall also include preparation of all necessary permits, submittals, notifications 
and other documentation necessary for the performance of the Work. 

D. Contractor shall clean all equipment of dirt, mud, and plant material prior to entering the work 
areas to prevent the introduction of invasive plants. 

3.02 PERMITS  
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A. The Contractor shall obtain all other permits required for the performance of the Work. 

3.03 PROTECTION OF EXISTING PROPERTY AND CONDITIONS 

A. Protection of Work and Property: 

1. Confine the storage of materials and workmen's operations to the limits established on the 
contract documents and by law, permits, and/or directions of the Engineer.  Do not 
unreasonably encumber the premises with materials. 

2. Contractor is responsible for the protection and preservation of all materials and equipment 
located on the construction site. 

3. Provide watchman services as may be deemed necessary to safeguard properly all 
materials, tools, appliances, and work.  The County will not assume any responsibility for 
the loss of or damage to materials, tools, appliances, or work arising from acts of theft, 
vandalism, malicious mischief, or other causes which may occur during or after working 
hours. 

4. Contractor shall promptly comply with all reasonable requests of the Engineer to protect 
the site.   

5. Repair or replace all work performed or materials, supplies, or equipment furnished which 
may be damaged or lost by any cause, to the satisfaction of the Engineer.  

B. Contractor shall be responsible for all damage to all roads, existing vegetation, existing 
buildings, utilities and other property and improvements resulting from the contractor’s use 
and shall repair all damage resulting from such use to the satisfaction of the Engineer and at no 
cost to County. 

C. Contractor's Staging Area:  Store construction materials and equipment within boundaries of 
designated staging and storage areas as shown on the Plans and as approved by the Engineer. 

D. Tree and Plant Protection: 

1. Do not store materials or equipment, or operate or park equipment under the branches of 
any existing plant to remain except as actually required for construction in those areas.  

2. Provide barricades, fences, or other barriers as necessary at the drip line to protect existing 
plants and trees from damage during construction.   

3. Notify Engineer where Contractor feels grading or other construction called for by Contract 
Documents may damage existing plants/trees to remain.  

4. If existing plants to remain are damaged during construction, Contractor shall replace such 
plants with others of the same species and size as those damaged or as directed by Engineer, 
at no cost to the County.   

3.04 EXISTING UTILITIES 

A. The Contractor shall identify, locate, and protect all existing utilities within the limits of work, 
including onsite and offsite access routes.   

B. The location of existing utilities and underground facilities known to the County are shown in 
their approximate location based on information available at the time of preparing the Contract 
Documents.  The actual location, size, type and number of utilities and underground facilities 
may differ from that shown, and utilities or underground facilities present may be present that 
are not shown.   
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C. Obtain from the respective agencies the best available current information on location, 
identification and marking of existing utilities, piping and conduits and other underground 
facilities before beginning any excavation.  Call Underground Service Alert at 800-642-2444 
for information at least 48 hours in advance of beginning work. 

D. The Contractor will have to coordinate location, connection points for construction power, 
water, communication etc., with respective utility.  

3.05 WORK HOURS 

A. Construction activities shall be limited to the hours between 7 a.m. and 5 p.m. Monday through 
Friday unless otherwise authorized.  Work shall not occur on weekends or holidays, except 
during emergency conditions, and at the Engineer’s approval. 

B. At the discretion of the County, the Contractor shall compensate the County for inspection and 
oversight time outside of the above work window. 

3.06 ACCESS TO THE PROJECT SITE 

A. Access to the site is over public roads.  Exercise care in the use of such roads and repair any 
damage to the satisfaction of the County or agency having jurisdiction over the road.   

B. Under no circumstances shall the Contractor use any other private roads that are not designated 
for access.  

C. Comply with all dust control requirements per Section 14, “Environmental Stewardship” of the 
standard specification and these technical specifications 

D. Do not track mud onto private or public roads.  The Contractor shall employ a street sweeper 
as needed to keep all paved surfaces free of tracked mud or dirt. 

PART 4 – MEASUREMENT AND PAYMENT  

The contract price paid for “Mobilization” shall include full compensation for furnishing all labor, 
materials, tools, equipment and incidentals, and for doing all the work involved in mobilization and 
demobilization as specified in this section and conforming to the provisions of this section and no additional 
compensation will be allowed. 
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10   COORDINATION OF WORK 

PART 1 – GENERAL 

1.01 DESCRIPTION 

A. The Contractor shall coordinate work with work to be performed by others which 
may include but may not be not limited to: 

1.  Environmental survey and monitoring 

2.  Quality Assurance: Survey Verification, QSD Inspections, Geotechnical  
           Observations, Special Inspections, Material Testing, etc. 
      3.  PG&E (415) 744-4619 

PART 2 – PRODUCTS - NOT USED 

PART 3 – EXECUTION - NOT USED 

PART 4 – MEASUREMENT AND PAYMENT  

Full compensation for complying with the provisions of this section shall be considered as included in the 
contract price for the various bid items, and no separate payment will be made. 
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12   TEMPORARY TRAFFIC CONTROL  

PART 1 – GENERAL 

1.01 SUMMARY OF WORK 

A. This section includes specifications for all Temporary Traffic Control required for the project 
and shall include and not be limited to: temporary traffic signal and lighting system, 
construction area signs, flagging, placing and installing temporary traffic-handling equipment 
and devices, maintaining traffic, placing and installing temporary traffic control systems, and 
placing temporary pavement delineation, etc. 

B. The construction work is to be performed at the following location: Steele Canyon Road MPM 
2.0  as shown on the Plans. 

C. Temporary Traffic Control Plan shall conform to Section 12, “Temporary Traffic Control” of 
the Standard Specifications and these Technical Specifications. Temporary Traffic Control 
must also comply with Part 6, "Temporary Traffic Control," of the California MUTCD. 

D. The Contractor shall inspect the site to observe actual field conditions prior to bidding the 
project. 

E. The Contractor shall furnish all labor, materials and equipment necessary to complete the work 
as shown on the Plans and to maintain the temporary traffic control and signal system in full 
time operation for the duration of the construction work requiring single lane traffic control, as 
specified in these Technical Specifications, as directed by the Engineer and in strict accordance 
with the conditions of the Contract.  All incidental work not shown on the Plans or specified in 
this section which is necessary to complete the work necessary to provide and maintain the 
system described, or shown, shall be furnished and installed as part of this contract at no 
additional cost. 

F. The Temporary Traffic Control System for lane closures is for closing traffic lanes with 
stationary lane closures on 2-lane, 2-way highways. The traffic control system for a lane closure 
must comply with the approved Traffic Control Plan, Section 12, "Temporary Traffic Control" 
of the Standard Specifications and these Technical Specifications. 

G. Temporary Traffic Signal System shall conform to these Technical Specifications. 

H. Type III Barricade shall conform to Section 12-3.10, “Barricades” of the Standard 
Specifications and these Technical Specifications. 

I. Construction Area Signs shall conform to Section 12-3.11, “Construction Area Signs” of the 
Standard Specifications and these Technical Specifications. 

J. Temporary Pavement Delineations shall conform Section 84-2, "Traffic Stripes and Pavement 
Markings" of the Standard Specifications and these Technical Specifications and shall include 
but not be limited to: Traffic Stripe (Tape), Temporary Pavement Marker (Tape), Channelizer 
(Surface Mounted), etc. 

K. Temporary Railing (Type K) shall conform to Section 12-3.20, "Type K Temporary Railing" 
of the Standard Specifications. 

L. Temporary Crash Cushion Module shall conform shall conform to Section 12-3.22, 
“Temporary Crash Cushion Module “of the Standard Specifications and these Technical 
Specifications. 

1.02 SUBMITTALS 
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A. Prior to the commencement of work, and within ten (10) days following the notice to proceed, 
the Contractor shall submit: 

1. Schedule of values 

2. Three (3) copies in three-ring binders of a complete list of equipment and materials to be 
furnished, including all substitutions proposed to the Engineer for approval. 

3. Temporary Traffic Control Plan for Engineer’s approval. 

B. Shop drawings shall be submitted in a complete package.  Partial submittal will not be 
considered. 

1.03 WARRANTIES, GUARANTEES, AND INSTRUCTION SHEETS 

A. The Contractor shall be responsible for all work and materials and/or equipment installed under 
these Plans and Specifications. 

B. The Contractor shall repair or replace at his expense, any defective work, material, or 
equipment that may become evident during the operation of the temporary traffic signal system. 

PART 2 – PRODUCTS  

2.01 MATERIALS 

A. Type III Barricade shall conform to Section 12-3.10B, ““Materials” of the Standard 
Specifications. 

B. Construction Area Signs shall conform to Section 12-3.11B, “Materials” of the Standard 
Specifications. 

C. Temporary Pavement Delineations shall conform to these Technical Specifications. Painted 
traffic stripes used for temporary delineation must comply with Section 84-2.02, “Traffic 
Stripes and Pavement Markings" of the Standard Specifications and these Technical 
Specifications. 

1. Temporary Centerline Delineation - Temporary pavement markers must be the same color 
as the centerline markers being replaced. Temporary pavement markers must be one of the 
temporary pavement markers on the Authorized Material List for short-term day or night 
use, 14 days or less, or long-term day or night use, 180 days or less. 

2. Temporary Edge Line Delineation - Temporary, removable, construction-grade striping 
and pavement marking tape must be one of the types on the Authorized Material List. 
Apply temporary, removable, construction-grade striping and pavement marking tape 
under the manufacturer's instructions 

D. Temporary Railing (Type K) shall conform to Section 12-3.20B, "Materials" of the Standard 
Specifications 

E. Temporary Crash Cushion Module shall conform to Section 12-3.22B “Materials” of the 
Standard Specifications. 

PART 3 – EXECUTION  

3.01 INTERRUPTION OF EXISTING UTILITIES 
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A. The Contractor shall bear the cost of any utility interruption, temporary relocation, 
modification, or other modifications as needed to install or remove any traffic signal 
equipment. 

3.02 REGULATIONS AND CODE 

A. All work and materials shall conform to the latest codes, rules and regulations of the following: 

1. State codes and ordinances 

2. Local City and/or County ordinances 

3. National Electrical Code 

4. International Building Code 

B. Nothing in these Technical Specifications is to be construed to permit work not conforming to 
the above; expense for compliance with the above shall be paid for by the Contractor.  
Whenever the Plans and Specifications require higher standards or larger sizes than those 
required by the Ordinances and Statutes, the Plans and Specifications shall take priority. 

C. The Contractor shall have Special Dispensation from the California Occupational Safety and 
Health Administration to conduct operations no closer than 6 feet, but within 10 feet, of a high 
voltage line prior to any work in these areas. 

3.03 TEMPORARY PAVEMENT DELINEATIONS 

A. Painted traffic stripes used for temporary delineation must comply with Section 84-2, “Traffic 
Stripes and Pavement Markings" of the Standard Specifications and these Technical 
Specifications. The scope of work shall include: placing, applying, maintaining, and removing 
temporary pavement delineation. 

B. Whenever work activities obliterate pavement delineation, place temporary or permanent 
pavement delineation before opening the traveled way to traffic. Place centerline pavement 
delineation for traveled ways open to traffic. 

C. Establish the alignment for temporary pavement delineation, including required lines or 
markers. Surfaces to receive an application of paint or removable traffic tape must be dry and 
free of dirt and loose material. Do not apply temporary pavement delineation over existing 
pavement delineation or other temporary pavement delineation. Maintain temporary pavement 
delineation until it is superseded or you replace it with a new striping detail of temporary 
pavement delineation or permanent pavement delineation. 

D. Place temporary pavement delineation on or adjacent to lanes open to traffic for a maximum of 
14 days. Before the end of the 14 days, place the permanent pavement delineation. If the 
permanent pavement delineation is not placed within the 14 days, replace the temporary 
pavement markers with additional temporary pavement delineation equivalent to the striping 
detail specified for the permanent pavement delineation for the area. The Department does not 
pay for the additional temporary pavement delineation. 

E. When the Engineer determines the temporary pavement delineation is no longer required for 
the direction of traffic, remove the markers, underlying adhesive and removable traffic tape 
from the final layer of surfacing and from the existing pavement to remain in place. Remove 
temporary pavement delineation that conflicts with any subsequent or new traffic pattern for 
the area. 

F. Temporary Lane Line and Centerline Delineation 
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1. Whenever lane lines or centerlines are obliterated, the minimum lane line and centerline 
delineation must consist of temporary pavement markers placed longitudinally at intervals 
not exceeding 24 feet. The temporary pavement markers must be temporary pavement 
markers on the Authorized Material List for short-term day or night use, 14 days or less, 
or long-term day or night use, 180 days or less. Place temporary pavement markers under 
the manufacturer's instructions. Cement the markers to the surfacing with the adhesive 
recommended by the manufacturer, except do not use epoxy adhesive to place pavement 
markers in areas where removal of the markers will be required. 

2. For temporary lane line or centerline delineation consisting entirely of temporary pavement 
markers, place the markers longitudinally at intervals not exceeding 24 feet. 

G. Temporary Edge Line Delineation 

1. Whenever edge lines are obliterated on multilane roadways, freeways, and expressways, 
place edge line delineation for that area adjacent to lanes open to traffic consisting of (1) 
solid, 4-inch wide traffic stripe tape of the same color as the stripe being replaced, (2) traffic 
cones, (3) portable delineators or channelizers placed longitudinally at intervals not 
exceeding 100 feet. You may apply temporary painted traffic stripe where removal of the 
4-inch wide traffic stripe will not be required. 

2. The Engineer determines the lateral offset for traffic cones, portable delineators, and 
channelizers used for temporary edge line delineation. If traffic cones or portable 
delineators are used for temporary pavement delineation for edge lines, maintain the cones 
or delineators during hours of the day when the cones or delineators are being used for 
temporary edge line delineation. 

3. Channelizers used for temporary edge line delineation must be an orange surface-mounted 
type. Cement channelizer bases to the pavement as specified in section 85 for cementing 
pavement markers to pavement except do not use epoxy adhesive to place channelizers on 
the top layer of the pavement. Channelizers must be one of the 36-inch, surface-mounted 
types on the Authorized Material List. 

4. Remove the temporary edge line delineation when the Engineer determines it is no longer 
required for the direction of traffic. 

3.04 TEMPORARY RAILING (TYPE K) 

A. Temporary Railing (Type K) shall conform to Section 12-3.20C, "Construction" of the 
Standard Specifications. 

3.05 CONSTRUCTION AREA SIGNS  

A. Construction Area Signs shall conform to Section 12-3.11C, “Construction” of the Standard 
Specifications. 

PART 4 – MEASUREMENT AND PAYMENT 

The contract price paid for “Traffic Control” shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals and for performing all the work involved as shown on the Plans 
and as specified in these Technical Specifications, the Standard Specifications, and as directed by the 
Engineer and no additional compensation will be allowed. 
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13   WATER POLLUTION CONTROL 

PART 1 – GENERAL 

1.01 DESCRIPTION 

A. These Technical Specifications shall conform to Section 13, "Water Pollution Control" and 
Section 21, "Erosion Control" of the Standard Specifications and these Special Provisions. 

B. This section describes the following work: 

1. Implementation of the Best Management Practices and Erosion Control Plan 

2. Implementation of sediment and erosion control measures (1) during construction, and (2) 
upon completion of construction. 

3. Maintenance and repair of erosion and sediment control measures during the maintenance 
period. 

1.02 PERMITS 

RESERVED 

1.03 DEFINITIONS 

A. Construction Period:  Between the dates of Notice to Proceed and Substantial Completion of 
the Work. 

B. Maintenance Period:  Between the date of Substantial Completion and three (3) months from 
substantial completion. 

C. Seeding: Application of seed by hydraulically applied methods. Used interchangeably with 
Hydro-mulching. 

1.04 WATER POLLUTION CONTROL PROGRAM 

A. The Contractor shall select and implement additional BMPs that are appropriate for the site and 
the Contractor’s actual methods of construction, access and project phasing.  The BMPs 
included in the Erosion Control Plan shall be selected in conformance with the SWRCB BMPs 
Construction Practice Handbook and the Napa County Grading Ordinance Chapter 16.28, 
Storm Water Management and Discharge Control. 

B. The Contractor’s erosion and sediment control measures shall comply with the newest 
SWRCB Construction Storm Water Program: 
http://www.swrcb.ca.gov/water_issues/programs/stormwater/constpermits.shtml 

1.05  NPDES CONSTRUCTION GENERAL PERMIT  

Not required. 

1.06 SEDIMENT AND EROSION CONTROL 

A. The Contractor shall install and maintain erosion and sediment control measures to mitigate 
the potential for sediment migration from the work area and into any drainage system and water 
bodies.  The Contractor shall modify and enhance these measures regularly to meet County, 
State and Federal regulations and prevent sediment migration at no additional expense to the 
County. 
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B. Comply with specific measures for sediment and erosion control as required for compliance 
and as directed by the Engineer. 

1.07 NON-STORM WATER CONTROL 

A. The Contractor shall designate one fueling and wash area within the staging areas.  The 
Contractor shall only perform fueling, maintenance and emergency repair of vehicles and 
equipment within the designated fueling area or offsite. 

B. The designated fueling and wash area shall be constructed to provide containment of any spills 
and to prevent any waste from contacting and penetrating the ground by use of methods such 
as berms and/or liners.  The Contractor shall submit details of its fueling and wash area for 
Engineers approval. 

C. Inspect all equipment for leaks immediately prior to the start of construction, and regularly 
thereafter until equipment is removed from the site.  Equipment repair (other than emergency 
repairs) shall be performed offsite. 

D. Any hazardous materials and/or hazardous substances that the Contractor deems necessary for 
performance of the work shall be stored, used and contained within the fueling and wash area.  
Dispose of all contaminated water, sludge, spill residue, or other hazardous compounds offsite 
at a lawfully permitted or authorized facility. 

E. Clean up any accidental leaks or spills immediately and remove any contaminated soils or other 
materials offsite.  Dispose offsite in accordance with all applicable laws.   Contractor shall 
maintain onsite spill kits for emergency cleanup throughout the life of the project. 

F. Immediately notify the Engineer in the event of any spill or release of any chemical in any 
physical form in the site during construction. 

G. In case of any accidental spill, upon the Contractor’s removal and cleanup of the designated 
fueling area, the Contractor will sample and analyze underlying soil for petroleum 
hydrocarbons and/or other chemical constituents as appropriate to determine if any 
contamination has occurred.  The Contractor shall submit test results to the Engineer. The 
Contractor shall be solely responsible for all costs incurred in removing any contamination 
caused by its activities.  This includes, but is not limited to, contamination caused by accidental 
spills or leaks, wheel tracking, water runoff, water run on and erosion. 

1.08 SUBMITTALS 

Attention is directed to all of the provisions of Section 21, “Erosion Control,” of the Standard  
Specifications and these Special Provisions.   

1.09 QUALITY ASSURANCE 

A. Contractor Qualifications:  The Contractor shall demonstrate to the satisfaction of the Engineer 
that it is a qualified landscape Contractor with a valid California C-27 license and a minimum 
of five (5) years of experience whose work has resulted in successful establishment of native 
grass cover in disturbed wild land settings. 

B. Attention is directed to all of the provisions of Section 21, “Erosion Control,” of the Standard 
Specifications and these Special Provisions.   

1.10 DELIVERY, HANDLING AND STORAGE 

A. Attention is directed to all of the provisions of Section 21, “Erosion Control,” of the Standard 
Specifications and these Special Provisions.   
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B. All commercially processed or packaged materials shall be delivered to the site in sealed bags 
or containers clearly marked to identify the item or materials. 

C. The Contractor shall provide a storage yard with appropriate temporary security fencing at the 
staging area(s) shown on the contract documents or as designated by the Engineer, in which to 
secure and store equipment and associated construction materials used in this work. 

D. Fabric Materials: 

1. Each roll of fabric material shall be wrapped with a material covering that will protect them 
from damage due to shipment, direct sunlight and storage. 

2. Handling of the materials on site shall utilize manufacturer-approved methods, such as 
forklifts, cables and slings. Materials shall be kept clean and free from damage prior to 
installation. Fabric materials shall be protected from direct sunlight, ultra-violet rays, and 
temperatures greater than 140 degrees Fahrenheit, mud, dirt, dust and debris during 
shipment and storage. To the extent possible, the fabric shall be maintained wrapped in a 
heavy duty protective coating. 

1.11 WARRANTY 

A. All work shall be done by an experienced contractor familiar with California native grasses and 
their horticulture and industry methods and standards for grass seeding.  The Contractor shall 
employ modern equipment and state of the art methods and techniques.  The Contractor shall 
have a minimum of five (5) years of applicable on the job experience with native grass seeding 
and weed control during native grassland establishment periods. 

PART 2 – PRODUCTS 

2.01 BEST MANAGEMENT PRACTICES (BMPs) 

A. The following is a list of products for typical BMPs that the Contractor shall employ throughout 
the site for erosion and sediment control. 

1. Silt Fence: Woven filter fabric, UV resistant silt fence.  Wooden or steel posts three feet 
high minimum (does not include embedment). 

2. Straw/coir Fiber roll: 100% Biodegradable 10-inch minimum diameter straw or 
coir/straw fiber roll.  North American Green Sediment STOP, or approved equivalent. 

3. Check dams shall be installed as directed by the Engineer. 

4. Attention is directed to all of the provisions of Section 21, “Erosion Control,” of the 
Standard Specifications and these Special Provisions.  

 2.02 SEED 

A. Attention is directed to all of the provisions of Section 21, “Erosion Control,” of the Standard 
Specifications and these Special Provisions.   

2.03 INOCULANTS 

A. Attention is directed to all of the provisions of Section 21, “Erosion Control,” of the Standard 
Specifications and these Special Provisions.   

2.04 HYDRAULIC WOOD/STRAW FIBER MULCH 
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A. Attention is directed to all of the provisions of Section 21, “Erosion Control,” of the Standard 
Specifications and these Special Provisions.   

2.05 ORGANIC TACKIFIER 

A. Attention is directed to all of the provisions of Section 21, “Erosion Control,” of the Standard 
Specifications and these Special Provisions.   

2.06 WATER 

A. Attention is directed to all of the provisions of Section 21, “Erosion Control,” of the Standard 
Specifications and these Special Provisions.   

PART 3 – EXECUTION 

3.01 GENERAL REQUIREMENTS 

A. At a minimum, the Contractor shall install and maintain temporary erosion and sediment 
control measures in accordance with the Erosion Control Plan and manufacturer’s 
recommendations, as shown on the Plans and as required by these Technical Specifications.  In 
case of a conflict, the more rigorous installation requirements, as determined by the Engineer, 
shall apply. 

B. Implement additional measures as needed to control erosion from exposed soil surfaces and to 
reduce sediment runoff from the project site.  These measures shall be implemented and 
maintained throughout the construction and maintenance periods. 

C. During the construction period, the Contractor shall maintain onsite sufficient quantities of 
erosion and sediment control materials to be installed in the event that rain is forecast, and for 
rapid response to failures or emergencies.  The Contractor shall consult the local weather 
forecast daily. 

D. If rain is forecast during construction, the Contractor shall, at a minimum, secure all soil 
stockpiles by covering and/or installing a perimeter silt barrier. 

E. All temporary erosion control measures shown on the Plans and additional measures deemed 
necessary for the maintenance period shall be installed at the time of substantial completion. 

3.02 COIR/STRAW FIBER ROLLS 

A. Coir/straw fiber rolls shall be installed in accordance with manufacturer’s recommendations 
and as shown on the Plans. 

B. Coir/straw fiber rolls shall be installed on all areas disturbed during construction, spaced as 
shown on the Plans, or closer, if needed for adequate erosion control.  Risk level 2 projects 
require that linear sediment controls such as fiber rolls be installed at the toe of slope, face of 
slope and at grade breaks to comply with sheet flow lengths at a no more than 20-feet apart on 
slopes less than 25%. 

C. Install all coir/straw fiber rolls subsequent to completion of fine grading in an area, and in all 
cases by October 15.  Maintain coir/straw fiber rolls throughout the maintenance period.  
Following each rain event inspect coir fiber rolls, and replace anchoring stakes and/or coir fiber 
rolls as needed. 

D. Install coir fiber roll in accordance with manufacturer’s recommendations and the following 
requirements: 
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1. Embed the fiber roll a minimum of four (4) inches below grade.  Install fiber rolls by 
excavating a four (4) inch deep by ten (10) inch wide trench, placing the fiber roll into the 
trench, and backfilling with soil or gravel, as needed for proper anchoring. 

2. Stake the fiber roll at three (3) feet on center.  Install additional stakes as needed to 
completely anchor the coir fiber roll. 

3. Align coir fiber roll installations along elevation contours. 

4. Turn last ten (10) feet of fiber roll at right angles in the upslope direction (in an “L” shape), 
to allow for capture and dispersion of surface runoff. 

3.03 SILT FENCES 

A. Silt Fences shall be used and installed as necessary during the project construction period as a 
temporary measure for sediment and erosion control. 

B. At a minimum, install silt fences to enclose soil stockpiles if rain is forecast and at the active 
channel bank (wet edge) throughout floodplain grading operations. 

C. Silt fence placement and removal shall be coordinated and approved by the Engineer. 

D. Install silt fence in accordance with manufacturer’s recommendations. 

 

3.04 CHECK DAMS 

A. 100 linear feet of check dams shall be installed after construction and as directed by the 
Engineer. 

3.05 JUTE MAT 

A. Jute mat shall be installed after construction in accordance with manufacturer’s 
recommendations and as shown on the Plans. 

3.06 MAINTENANCE 

A. The Contractor shall regularly inspect, maintain and repair temporary erosion control measures 
throughout construction and the maintenance period.  Inspect all temporary erosion control 
measures when rain is forecast, and immediately following rainfall events. Inspect graded areas 
after storm events. 

B. Following each event, remove accumulated sediment, repair any damage and install any 
additional measures as needed. Follow all monitoring and reporting requirements per Section 
14 Environmental Stewardship of these Technical Specifications. 

3.05 CLEANUP 

A. Upon completion of the maintenance period, remove all materials and dispose of properly at 
approved offsite facility. Regrade and restore natural drainage patterns at locations of 
disturbance and smooth grades and replace erosion control BMPs. 

PART 4 – MEASUREMENT AND PAYMENT 

Full compensation for complying with the provisions of this section shall be considered as included in the 
contract price for the various bid items, and no separate payment will be made. 
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14   ENVIRONMENTAL STEWARDSHIP 

PART 1 – GENERAL 

1.01 DESCRIPTION 

A. Environmental stewardship shall conform to Section 14, “Environmental Stewardship” of the 
Standard Specifications and these Technical Specifications. 

B. This section describes environmental protection measures to be applied throughout the duration 
of the Work, including the following: 

1. Dust Control 

2. Noise Control 

3. Wildlife Protection 

4. Cultural and Prehistoric Resources 

C. General Requirements:  Provide protection, operate temporary facilities, and conduct 
construction in ways and by methods that comply with environmental regulations and that 
minimize possible air, waterway, and ground contamination or pollution. 

D. Attention is directed to Section 13, Water Pollution Control and other related sections of the 
Special provisions. 

E. Work Windows 

1. Ground-disturbing activities will occur between April and October 15. 

1.02 PERMITS 

A. Environmental document obtained for this project include specific requirements for sediment, 
erosion, water and pollution control and wildlife protection which shall be adhered to at all 
times. See Section 9, “Mobilization” for permits obtained by the County, if any. 

1.03 DUST CONTROL 

A. During the performance of all Work under the contract documents, the Contractor shall employ 
conscientious and effective means of dust control.  The Contractor shall assume responsibility 
for all damages, delays, government-imposed penalties or fines, and claims that result from the 
Contractor’s dust control practices.  Comply with Bay Area Air Quality Control District 
(BAAQCD) published guidelines. 

B. Dust control activities will primarily be associated with soil excavation, backfill and 
compaction, hauling and transport loading operations; however, the Contractor’s responsibility 
for dust control shall cover all the Contractor’s operations and shall be continuous (even outside 
of business hours) throughout the duration of the Work. 

C. At a minimum, the Contractor shall control dust using the following methods. 

1. Limit vehicle speeds to 10 miles per hour (mph) on unpaved roads. 

2. Water all active construction areas and access routes at least three (3) times daily during 
dry and dusty conditions. 

3. Water exposed soil surfaces, soil stockpiles, or other dust generation sites, at the frequency 
necessary to prohibit dust generation. 

4. Provide watering equipment capable of applying water to the point of dust generation. 
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5. Use the minimum practicable drop heights during transport vehicle loading. 

6. Wash all equipment prior to delivery to the site, periodically during construction, and prior 
to leaving the Work site. 

7. To the extent practicable, equipment shall be selected and operated in a manner that 
minimizes dust generation. All equipment shall be checked by a certified visible emissions 
evaluator. 

8. Maintain equipment engines in good condition and properly tuned (in accordance with 
manufacturer’s specifications). 

9. All haul trucks transporting soil, sand, or other loose material off-site shall be covered.  

10. All visible mud or dirt track-out onto adjacent public roads shall be removed using wet 
power vacuum street sweepers at least once per day. The use of dry power sweeping is 
prohibited. 

D. Excessive Watering: Except as required by the Engineer, the Contractor shall not employ dust 
control methods that result in ponded water, erosion, or an increase of the water content of 
excavated soil by more than one (1) percent above the water content that existed when 
excavated. 

E. Post a publicly visible sign with the telephone number and person to contact at the lead agency 
regarding dust complaints. This person shall respond and take corrective action within 48 
hours. The Air District’s phone number shall also be visible to ensure compliance with 
applicable regulations. 

1.04 NOISE CONTROL 

A. Comply with local noise ordinances.  Avoid using tools and equipment that produce harmful 
noise.  Restrict use of noisemaking tools and equipment to hours that will minimize complaints 
from residences or businesses located near the Work site.  See Section B of these Special 
Provisions for work hours. 

B. Internal combustion engines shall be equipped with a muffler of a type recommended by the 
manufacturer.  Equipment and trucks used for construction shall utilize the best available noise 
control techniques (e.g., engine enclosures, acoustically-attenuating shields or shrouds, intake 
silencers, ducts, etc.). 

C. Idling times shall be minimized either by shutting equipment off when not in use or reducing 
the maximum idling time to five (5) minutes (as required by the California airborne toxics 
control measure Title 13, Section 2485 of the CCR). Signage shall be provided for construction 
workers at all access points. 

D. Construction workers shall be cautioned on published risks associated with not using ear 
protection when around heavy equipment operations. 

E. Stationary noise sources and staging areas shall be located as far from sensitive receptors as 
possible. Dewatering pumps and generators, if required to operate during the nighttime, will be 
placed so that the estimated noise level at the nearest residential receptor does not exceed 60 
dBA per Section 8.16.080 of the County Code. This can be achieved by the incorporation of 
mufflers and noise barriers to reduce the noise levels. 

F. Signs shall be posted at the construction site that include and describe permitted construction 
days and hours and a day and evening contact number for the job site.  A complaint and 
enforcement manager shall be appointed to respond to and to track noise complaints. 
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1.05 WILDLIFE PROTECTION 

A. Install orange construction fencing and signage designating construction limits. Restrict 
equipment and personnel access to environmental sensitive areas. 

B. Disturbance or removal of vegetation outside of the designated construction area is not allowed.  

C. The County’s Biological Monitor (Biologist) will perform pre-construction surveys, inspection 
of construction limits and the locations of the environmental sensitive area fence, and provide 
environmental training, and monitoring and wildlife relocation if required as summarized in 
the table below.   

D. Environmental Sensitive Area fence will be implemented and adjusted per the Biologist 
recommendations throughout the project. 

E. The Contractor shall cooperate with the Biologist throughout construction and provide 
adequate notification to the County’s Representative to allow sufficient time for required 
activities.   

F. Contractor and Sub-Contractor shall participate in environmental training by the Biologist and 
sign training log 

1.06 MINIMUM WILDLIFE PROTECTION MEASURES 

A. At a minimum, the Contractor shall comply with the following measures for wildlife protection: 

1. Trash and waste material must be properly disposed of in trash receptacles that prevent the 
access or trapping of native animals. These containers shall be available and used at all 
times.  

2. Trash shall be removed from the site daily. 

3. All equipment such as buckets, and open holes, trenches or items that may potentially trap 
sensitive animals must be covered by the end of each workday.  (If this is not possible, one 
or more escape ramps constructed of earth fill or wooden planks will be established in the 
hole at an angle no greater than 30 degrees.) 

4. Thoroughly inspect all holes or trenches for animals before filling.  If at any time, wildlife 
is discovered trapped in a trench or pit, halt work and notify the County’s representative 
immediately. 

5. Storage of any pipes measuring four (4) inches or greater in diameter at the site will be 
avoided, or the ends of any such pipes will be sealed with tape as they are brought to the 
site. Visually check all sections of construction materials for the presence of wildlife 
sheltering within them prior to the pipe sections being placed and attached together, or shall 
have the ends capped while stored on site so as to prevent wildlife from entering. After 
attachment of the pipe sections to one another, whether installed or not, the exposed end(s) 
of the pipeline shall be capped at the end of each day during construction to prevent wildlife 
from entering and being trapped within the pipeline. 

6. Allow any wildlife encountered during the course of construction to leave the construction 
area unharmed. All reasonable efforts shall be made to capture and move all stranded 
aquatic life observed in the removed material. 

7. No cats or dogs or firearms (except for federal, state, or local law enforcement officers or 
security personnel) will be permitted onsite to avoid harassment, killing, or injuring of 
protected wildlife. 
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8. Erosion control fabric with plastic netting may not be used. 

9. Lighting of the project site by artificial lighting during night time hours should be 
minimized to the maximum extent practicable. 

1.08 CULTURAL AND PREHISTORIC RESOURCES 

A. The Contractor shall (1) suspend work in the area and (2) notify the Engineer immediately, if 
evidence of any of the following are items encountered during performance of the Work: 

1. Archaeological artifacts 

2. Fossils 

3. Human remains 

B.   Should human remains be encountered, the Napa County coroner shall be informed to  
determined if an investigation of the cause of death is required and/or if the remains are of 
Native American origin. 

1.09 CLOSE-OUT 

After project acceptance you have no further responsibility for the NOA in place within the job 
site. You will not be considered a generator of the hazardous material and no further action is 
required. 

PART 4 – MEASUREMENT AND PAYMENT 

Full compensation for complying with the provisions of this section shall be considered as included in the 
contract price for the various bid items, and no separate payment will be made. 
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15   EXISTING FACILITIES 

PART 1 – GENERAL 

1.01 SUMMARY OF WORK 

A. Performing work on and protection of Existing Facilities shall conform to Section 15 of the 
Standard Specifications and the special provisions.  

PART 2 – PRODUCTS – NOT USED  

PART 3 – EXECUTION –NOT USED 

3.01 SUMMARY 

A. Existing asphalt concrete where shown on the Plans to be removed, shall be removed completely 
to the limits of removal. 

1. Asphalt concrete pavement where shown on the plans shall be saw cut neatly at the limits 
of removal or saw cut line as shown on the Plans. 

B. Existing concrete barrier, box culvert, headwall and retaining wall where shown on the Plans to be 
removed, shall be removed completely to the limits of removal including the structure foundation 
or footing. 

PART 4 – MEASUREMENT AND PAYMENT 

A. The contract price paid for “Remove Existing 30” HDPE Pipe” shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals and for performing all the work 
involved as shown on the Plans and as specified in these Technical Specifications, the Standard 
Specifications, and as directed by the Engineer and no additional compensation will be allowed. 

B. The contract price paid for “Remove Existing Asphalt Pavement” shall include full compensation 
for furnishing all labor, materials, tools, equipment, and incidentals and for performing all the work 
involved as shown on the Plans and as specified in these Technical Specifications, the Standard 
Specifications, and as directed by the Engineer and no additional compensation will be allowed 
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16   TEMPORARY FACILITIES AND CONTROLS 

PART 1 – GENERAL 

1.01 SUMMARY 

A. Temporary facilities shall conform to section 16 “Temporary Facilities” of the Standard 
Specifications and these special provisions. 

B. The section includes: Requirements for installation, maintenance, and removal of temporary 
utilities, facilities, controls, construction signs, traffic control and construction aids during 
construction. 

1.02 TEMPORARY UTILITIES 

A. General: The Contractor shall provide all necessary temporary utilities required during 
construction, including all necessary temporary meters, equipment, wiring, piping, fixtures, 
and connections.  The Contractor shall remove the same when they are no longer necessary and 
at the completion of the Project. 

1.03 CONSTRUCTION FACILITIES 

A. Contractor's Field Office: At the Contractor’s option, the Contractor may provide and maintain 
a temporary job office on the site for the Contractor's use. The location of the office shall not 
interfere with the Work nor with traffic on public roadways  

B. Temporary Storage for Tools, Materials, and Equipment: It is the Contractor’s responsibility 
to provide temporary storage sheds or other enclosed temporary structures as required or as 
deemed necessary by the Contractor to protect material and equipment stored on site.  The 
Contractor shall remove the same when they are no longer necessary and at the completion of 
Work. 

C. Temporary Sanitary Facilities: It is the Contractor’s responsibility to provide and maintain 
adequate toilets, washing facilities, and drinking facilities for workers.  Such items shall 
comply with all governing health and sanitation requirements.  The Contractor shall remove 
the same at the completion of the Work. 

1.04 TRAFFIC CONTROL, TEMPORARY BARRIERS AND ENCLOSURES 

A. General Protection: Provide all temporary barricades, fences, caution signs, and warning lights 
as required for the safety of persons.  Operate warning lights during hours from dusk to dawn 
each day.  Take whatever care is necessary to avoid damage to adjacent buildings and property, 
public rights-of-way, and facilities or utilities to remain, whether on the Work site or adjacent 
to it, and be liable for any damage thereto or interruption of service due to Contractor's 
operations. 

B. Temporary Fences and Barricades: Provide and maintain all temporary site fences, tree 
protection fencing and barricades as required for the Work, and remove the same upon the 
completion of the Work. 

C. Prior to start of work the Contractor shall submit Traffic Control Plans for all project phases 
for the Engineer’s review and approval.  Plans shall include all necessary measures to control 
public traffic and construction traffic entering, exiting, and traveling adjacent to the Work site. 

D.  Road closure is allowed during construction.   

E.  Contractor shall keep access to all private properties at all time. 
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1.05 SITE MAINTENANCE 

A. Cleaning During Construction: 

1. Control accumulation of waste materials and rubbish; periodically dispose of legally off-
site. 

1.06 REMOVAL 

A. Remove temporary facilities, fencing, materials, equipment, services, and construction prior to 
Substantial Completion inspection. 

B. Clean and repair damage caused by installation or use of temporary facilities.  Remove 
temporary underground lines and installations; grade site as indicated on the Plans.  Restore 
existing facilities used during construction to the original condition when first installed unless 
specified otherwise by the Engineer. 

PART 2 – PRODUCTS 

2.01 MATERIALS 

A. Temporary materials and equipment may be new or used, but shall be adequate in capacity for 
the required usage, shall not create unsafe conditions, and shall not violate requirements of 
applicable codes and standards. 

B. Hazardous or Flammable Chemicals: Use and store hazardous or flammable chemical liquids 
or gases brought into the Project site in acceptable containers conforming to requirements of 
OSHA.  Use such materials in a manner that will prevent their accidental release into other 
areas.  Do not discard such materials on the jobsite.  Remove empty containers from the Work 
sites immediately and dispose of in the proper manner. 

PART 3 – EXECUTION - NOT USED 

PART 4 – MEASUREMENT AND PAYMENT 

Full compensation for complying with the provisions of this section shall be considered as included in the 
contract price for the various bid items, and no separate payment will be made. 
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17  CLEARING AND GRUBBING 

PART 1 – GENERAL 

1.01 SUMMARY OF WORK 

A. Clearing and Grubbing shall conform to Section 17-2  “Clearing and Grubbing” of the Standard 
Specifications and these Technical Specifications.  

B. The work includes the following: 

1. Removal of debris and minor demolition within the limits of work.   

2. Specific non-native vegetation removal practices within the project area. 

3. Trimming of tree limbs where shown on the plans and for equipment access. 

4. Legal disposal of removed vegetation and debris off-site. 

C. The Contractor shall protect all native trees and all other native vegetation not slated for 
removal.  Prior to commencing construction, the Contractor shall install temporary fencing, 
flagging or equivalent around the perimeter of all vegetated areas and/or individual trees to be 
preserved, including dead trees (i.e. “snags”), and any other on-site improvements.  Prior to 
commencing work, the Contractor the limits of clearing and grubbing with the Engineer and 
make field adjustment to the limits of work as directed by the Engineer. 

D. The Contractor shall remove debris including timber, rock, concrete, rubble, trash, and other 
items which may exist within the limits of work for this contract. Rocks and boulders may be 
reused in the Work as directed by the Engineer.  The Contractor shall verify potential for reuse 
of these materials with the Engineer prior to off-haul and disposal activities. 

E. Unless shown to be removed or altered, existing improvements and facilities, utilities, adjacent 
property, trees and plants are not to be removed and shall be protected from injury or damage. 

PART 2 – PRODUCTS – NOT USED  

PART 3 – EXECUTION  

3.01 CONSTRUCTION 

A. Work shall conform to Section 17-2, “Clearing and Grubbing” of the Standard Specifications 
and these Technical Specifications.  

3.02 CLEARING AND GRUBBING 

A. Limit clearing to three (3) feet beyond limits of earthwork. 

B. Areas shall be cleared and grubbed by removing obstructions, trees, shrubs, grass, and other 
vegetation. Use only hand methods for grubbing within the drip lines of remaining trees. 

C. The Contractor shall take care to avoid damaging any trees or native herbaceous plants 
designated to remaining.  

3.05 TREE REMOVAL 

A. The Contractor shall only remove trees slated for removal as shown on the Plans and marked 
in the field by the Engineer.  Trees to be removed from the project site shall be marked with 
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blaze-orange marking paint.  All other trees within or adjacent to the project limits shall be 
retained and surrounded by protection fencing. 

B. Perform tree removal work in a safe and proper manner, adhering to CAL-OSHA and ANSI 
Standards. 

3.06 MINOR DEMOLITION AND DEBRIS REMOVAL 

A. Remove any man-made structures to prevent interference with the work outlined within these 
specifications.  Any demolition of unidentified structures by the Contractor not visible and 
accounted for during the initial bid walk shall be negotiated as extra work, subject to 
authorization by the Engineer. 

 B. Remove incidental debris encountered during vegetation removal and segregate and dispose of 
debris off-site.  Vegetative matter is not debris.  Any debris removal that meets any one of the 
following criteria shall be negotiated as extra work, subject to authorization by the Engineer: 

1. Debris that requires special equipment for removal. 

2. Hazardous debris that requires special off-site disposal per the County’s direction. 

C. Except for materials indicated to remain as the Owner’s property, removed vegetation, debris 
and other materials are the Contractor's property.  Remove materials from site and dispose of 
in a legal manner. 

PART 4 – MEASUREMENT AND PAYMENT 

The contract price paid for “Clearing and Grubbing” shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals, and for doing all the work, as shown on the Plans, as specified 
in the Standard Specifications and these Technical Specifications, and as directed by the Engineer and no 
separate payment will be made. 
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19   EARTHWORK 

PART 1 - GENERAL 

SUMMARY OF WORK 

1.01 A.   Earthwork shall conform to Section 19, “Earthwork” of the Standard Specifications and  
                    these Technical Specifications. 

B. This section applies to all earthwork required for the Work (embankment, ditch, structure, etc.) 
and shall include but may not be limited to: 
 

1. Excavation  
2. Excavation and replacing unsuitable material 
3. Excavation, Stockpiling, Sampling 
4. Rough grading 
5. Embankment Construction  
6. Backfilling 
7. Grading, spreading and compaction 
8. Export - Off haul of excess or unsuitable material 
9. All other subsidiary work necessary to complete the grading of the slope and roadway 

areas in conformance with the lines, grades and slopes as shown on the Plans and as 
specified in the contract documents. 

C. Structure Excavation shall conform to Section 19-3, “Structural Excavation and Backfill” of 
the Standard Specifications unless otherwise specified in these Technical Specifications. 

D. Embankment construction shall conform to Section 19-2.03G, "Slopes" of the Standard 
Specifications unless otherwise specified in these Technical Specifications. 

E. Surplus Material shall conform to Section 19-2.03B, "Surplus Material" of the Standard 
Specifications unless otherwise specified in these Technical Specifications. 

F.   Lean Concrete backfill shall conform to Section 19-3.021 “Lean Concrete Backfill” of the 
Standard Specifications unless otherwise specified in these Technical Specifications. 

1.02 SUBMITTALS 

A. Refer to Section 4 “Submittal Procedures” of these Technical Specifications. 

B. The Contractor shall not deviate from the approved Operations Plan unless a revised plan has 
been approved in writing by the County.  Failure to adhere to an approved plan shall be cause 
for rejection of Contractor's request for payment for Excavation bid items, until the plan has 
been brought into conformance. 

C. Offsite Disposal Location(s):  Prior to transporting any excavated material offsite, the 
Contractor shall submit the proposed offsite disposal locations for approval by the Engineer. 

PART 2 – PRODUCTS  - NOT USED 

2.01 MATERIALS 

A. Materials for Structure Backfill shall conform to Section 19-3.02, “Materials” of the Standard 
Specifications unless otherwise specified in these Technical Specifications.  

B. Imported borrow shall conform to Section 19-7.02C, “Imported Borrow.”  



51 
 

PART 3 – EXECUTION  

3.01 SEQUENCE OF WORK 

A. Prior to commencing earthwork, the Contractor shall stake the grading limits of all earthwork 
items for review and approval by the Engineer.  Adjust stakes as instructed by the Engineer to 
meet the design intent and to provide protection of existing trees to remain. 

B. Excavation and fill placement shall progress in an orderly manner, with completion of 
contiguous areas as work progresses.  Limit the area of active grading as needed for dust and 
erosion control. 

C. Comply with all restrictions on timing and duration of earthwork activities as required by 
project Environmental Documents. 

D. See also tentative schedule and sequence requirements listed in Section 1 Summary of Work.  
Contractor shall submit a construction schedule and sequence of work plan for the Engineer’s 
approval. 

3.02 CONTROL OF WATER 

A. The Contractor shall be aware that surface water and/or groundwater may enter the areas of 
excavation. The work includes excavation of material from below the groundwater surface. 

B. The Contractor shall provide and operate equipment to control water as needed to keep 
excavations free of standing water as the Contractor deems necessary for safe and efficient 
execution of the Work. The Contractor shall provide equipment to remove, contain, treat and 
dispose of surface and groundwater entering the excavation. The Contractor shall treat and 
contain removed water as needed to adequately remove suspended sediment prior to disposal.  
Dispose of water in an environmentally acceptable manner, in accordance with project permits, 
applicable law, and such that property is not damaged. The Contractor shall avoid settlement 
or damage to adjacent property from dewatering operations. 

C. Contractor shall be responsible for obtaining all necessary permits for treatment and disposal 
of groundwater removed from the excavation. 

3.03 SEGREGATING MATERIALS 

A. The Contractor should not assume that all earthen fill material needed for the project will be 
available onsite. Import may be required.  

B. The Contractor shall segregate excavated material onsite as needed to meet the project 
specifications. 

C. The Contractor shall segregate debris from earthen and gravel materials for all excavated 
material.  Debris is considered to be all non-earthen material that is unsuitable for reuse onsite 
and must be disposed offsite of separately from earthen material. 

3.04 FILL PLACEMENT AND COMPACTION 

A. Subgrade Grading:  The Contractor shall grade and compact subgrade to meet lines and grades 
for the work. 

B. Unless otherwise noted, the Contractor shall place fill for the following items in horizontal, 
uniform layers not exceeding eight (8) inches in thickness, unless otherwise specified by the 
Engineer, before compaction. The fill shall be brought up uniformly.  Each lift shall be 
mechanically compacted to the relative compaction (RC) shown on Plans, and to 90% RC if 
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no density is specified on Plans. Fill and compaction for structure backfill shall conform to 
Section 19-3 “Structure Excavation and Backfill”, these Technical Specifications, and as 
approved by the Engineer. 

C. During all compacting operations the Contractor shall maintain optimum moisture content of 
the fill so that the specified relative compaction is obtained in each lift. The Contractor shall 
conduct the necessary moisture conditioning as needed to place fill in accordance with these 
Technical Specifications. Maintain moisture content uniform throughout the lift. At the time of 
compaction the water content of the materials shall be at optimum moisture content, plus 0 to 
3 percentage points.  

D. Fill compaction by ponding and jetting will not be permitted. 

E. The County has the option to perform in-place density and moisture content testing on each lift 
of fill.  The Contractor shall cooperate with this testing by leveling small test areas. The 
frequency and location of testing will be determined solely by the County. As the Contractor 
nears completion of compaction of each lift, notify the County so that the County is able to test 
each lift. 

3.05 FINE GRADING 

A. The Contractor shall finish the work within the grading limits to smooth slopes to the lines and 
grades shown on the Plans. 

B. All excavated surfaces shall be graded to drain. 

3.06 SURPLUS MATERIAL 

A. The second, third, and fourth paragraphs of Section 19-2.03B, “Surplus Material” of the 
Standard Specifications shall be replaced with the following: 

Dispose of surplus material. Ensure enough material is available to complete the slope 
repair before disposing of it. 

3.07 SLOPES 

A. Roughen excavation slopes and flat surfaces to receive erosion control materials by scarifying 
to a depth of two (2) inches. 

3.08 STRUCTURE EXCAVATION 

A. Adequately support the excavation using shoring, lagging, casings, liners, or other bracing  

3.09 BORROW MATERIAL 

A. The portion of imported borrow placed within four (4) feet of the finished grade must have a 
resistance (R-value) of at least fifty (50). 

B. Obtaining imported borrow includes the following. 

1. Clearing and grubbing the material site. Strip the site of materials that may adversely affect 
the specified material properties. 

2. Selecting material within the source. 

3.10 TOLERANCES AND ACCEPTANCE 
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A. The Contractor shall endeavor to excavate and place fill to the finish grade neat lines indicated 
on the Plans. A tolerance of plus or minus 3 inches (+/- 0.25 foot) vertical deviation of final 
grade from these neat lines will be allowed at all locations unless noted otherwise. 

B. The project may not be accepted as complete if finished grade is outside the limits of these 
tolerances. In addition, areas of contour grading shall conform to the shapes and slopes 
indicated in the Plans so that graded areas drain.  The County may require the Contractor to 
conduct additional work at the Contractor’s expense to complete excavation and fill to the lines 
and grades shown on the Plans, within these tolerances. The County may require surveying to 
demonstrate conformance with the finished grades shown on the Plans. 

C. The Contractor shall perform post-construction surveys as described in Section 6 “Construction 
Surveying”.  Any additional surveying required due to non-conformance shall be performed by 
the Contractor and at no expense to the County. 

D. The Contractor shall furnish the use of equipment and personnel to the County if requested by 
the County as may be reasonably necessary for inspection of the work. 

E. Excavation and fill placement that is continuously over or under the finished grade, as 
determined by the Engineer, is not allowed. 

F. The Contractor shall be responsible for the repair of slope failures that occur during his 
operations at the Work site. 

PART 4 – MEASUREMENT AND PAYMENT 

A. The contract price paid for “Excavation/Grading (at Gully and Pipe Trench)” shall include full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals and for 
performing all the work involved (including sheeting, shoring, bracing, etc.) as shown on the 
plans and as specified in these Technical Specifications, the Standard Specifications, and as 
directed by the Engineer and no additional compensation will be allowed.  

 

B. The contract price paid for “Lean Concrete” shall include full compensation for furnishing all 
labor, materials, tools, equipment, and incidentals and for performing all the work involved as 
shown on the plans and as specified in these Technical Specifications, the Standard 
Specifications, and as directed by the Engineer and no additional compensation will be allowed. 

 

C. “Offhaul Soil (Surplus Material)” shall be included in the various bid items and shall include 
full compensation for furnishing all labor, materials, tools, equipment, and incidentals and for 
performing all the work involved as shown on the plans and as specified in these Technical 
Specifications, the Standard Specifications, and as directed by the Engineer and no additional 
compensation will be allowed. 
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21   EROSION CONTROL 

PART 1 - GENERAL 

1.01 SUMMARY 

A. The contractor shall provide all labor, materials, and equipment necessary to complete all work 
required to conduct soil preparation and seeding operations described in this Section.  Work 
described in this Section includes: 

1. Soil Amendments 
2. Broadcast Seeding 
3. Hydraulic Wood/Straw Fiber Mulch 

 
B. All slopes and other exposed area shall be seeded with specified seed mixes as indicated in this 

section. 

1.02 DEFINITIONS 

A. For standard products, the manufacturer's analyses guarantee will be acceptable. For all other 
materials, analyses shall be by a recognized laboratory.  Analyses shall be made in accordance with 
the current methods of the Association of Official Agricultural Chemists, and paid for by 
Contractor. 

B. Subgrade:  Surface or elevation of subsoil remaining after completing excavation, or top surface of 
a fill or backfill immediately beneath planting topsoil layer. 

C. Finish Grade:  Elevation of finished surface of topsoil ready for planting. 

D. Establishment Maintenance Period: Until acceptable germination of seeding has occurred and is 
approved by Engineer.    

1.03 SUBMITTALS 

A. Submittals, per Section 4:  For each type of product submit product certificates for: 

1. Seed 
2. Mycorrhizal Inoculant 
3. Hydraulic Wood/Straw Fiber Mulch 
4. Organic Tackifier 

 
B. Product Certificates:  For each type of manufactured product, signed by product manufacturer, and 

complying with the following: 

1. Manufacturer's certified analysis for standard products. 
2. Analysis of other materials by a recognized laboratory made according to methods 

established by the Association of Official Analytical Chemists, where applicable, and 
stating source, physical/chemical composition and quantity available. 
 

C. Mulch: Product certificate for soil amendment showing physical and chemical analysis, certificate 
of amendment and signed by product manufacturer. 

D. Certification of Grass Seed:  The supplier for each seed mix or single species bag shall provide a 
label attached to each bag with information for each species in the mix stating the botanical and 
common name and percentage by weight of each species and percentage of purity, germination 
rate, and percent pure-live-seed as well as weed seed content.  The year of production and date of 
packaging shall be included on the label.     
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E. At the option of the Engineer, the Contractor may be required to submit a sample of any materials 
delivered to the site and analyses of the samples for review and approval by the Engineer. 

1.04 QUALITY ASSURANCE 

A. All seeding work shall be performed by personnel familiar with procedures and equipment required 
for the work and supervised by a qualified foreman with experience in seeding and establishment 
of native grasses on habitat restoration projects. 

B. The Engineer shall inspect seed upon arrival at the job site for conformity to species and quality as 
indicated in the Drawings and these Specifications.  The Contractor shall provide the Engineer with 
receipts of the seed purchased and delivered to the site.  Contractor shall provide the seed 
certification information tag from each of the bags of seed used on the project.  Seed certification 
information shall conform to the information listed in Submittals.  All seed not conforming to the 
requirements in these Specifications shall be considered defective, immediately removed from the 
project site, and replaced with conforming seed at the Contractor’s expense. 

C. Immediately prior to commencement of seeding operations, the Contractor shall adjust and 
calibrate equipment as per manufacturer’s specifications and field test in the presence of the 
Engineer.  Seeding equipment shall be thoroughly clean and not contain remnants of seed mixes 
from previous jobs. 

1.05 DELIVERY, STORAGE, AND HANDLING  

A. Seed shall be stored in a cool, clean location away from moisture, contaminants, and rodents.  Seed 
shall be kept free of other seed sources such as weeds or agricultural products and shall not be 
stored where temperatures exceed 95 degrees Fahrenheit.  The seed mix shall be delivered to the 
project site in sealed bags with the manufacturer’s tag indicating where the seed was purchased 
from, date purchased, the composition of the seed mix, the percent purity and germination rate.  
Tags shall be saved and submitted to the Engineer. 

B. Fertilizers, inoculants, pesticides and other chemicals shall be delivered to and stored on-site in 
original unopened containers bearing the manufacturer’s guaranteed chemical analysis, name, 
trade-name, trademark and conformance to state law, bearing name and warranty of producer. 

1.06 TIMING AND CONDITIONS 

A. Seeding operations should be performed during desirable weather conditions.  When excessive 
moisture, winds, or other unsatisfactory conditions prevail, the work shall be stopped until 
favorable weather conditions are present. 

B. Prior to seed installation all grading activities as specified in Section 19 Earthwork must be 
completed and approved by the Engineer.  All seeding areas shall be reasonably smooth and 
conform to the grading plan before seed bed preparation is begun. 

C. Contractor will seed all improvements within 48 hours of completing finished grade and 
compaction, weather permitting. 

D. All new and disturbed soil surfaces (except for areas to receive aggregate base, asphalt concrete or 
concrete) shall be seeded. 

1.07 WARRANTY  

A. Seed mixes installed shall be guaranteed throughout the Establishment Maintenance period against 
failure due to defects in materials, installation equipment, and routine maintenance. 
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B. The performance standard for successful establishment of seed mixes shall be as indicated on the 
Drawings. 

C. The seed mix guarantee shall apply to normal growing conditions during which these species would 
be expected to survive.  This guarantee does not apply to mortality resulting from abnormal weather 
conditions, floods, excessive rains, severe freezing, or drought as defined by the Engineer and the 
Engineer. 

1.08 MAINTENANCE 

A. Maintenance shall begin immediately after each area is seeded and continue until acceptable 
germination occurs. 

PART 2- PRODUCTS 

1.09 SEED MIX 

The Contractor shall make every effort to obtain the following commercially grown native grass 
seed from stock originating from within the Napa River Watershed.  If such seed source is not 
available then the Contractor shall submit alternative sources for the specified mix to the Engineer 
for approval prior to ordering the seed. 

Common Name  Scientific Name  # per acre seed   
California brome  Bromus carinatus  3 
Blue wildrye  Elymus glaucus  8  
Creeping Wildrye Leymus trticoides 8 
California Poppy Eschscholzia Californica 3 
Three Week Fescue Vulpia (festuca) microstachys 6 
Idaho Fescue Festuca Idahoensis 6 
Tidy Tips Layia platyglossa 2 
Pigmy-Leaved Lupine Lupinus bicolor 4 
Bush Lupine Lupinus arboreus 2 
Baby Blue Eyes Memophila menziesii 3 
Purple Needlegrass Nassella (Stipa) pulchra 8 
Tomcat Clover Trifolium wildenovii 2 
TOTAL  55 

 

A. State-certified seed of the latest season shall be provided in original sealed packages bearing the 
producer’s guaranteed analysis for percentages of mixture, purity, germination, hard seed, weed 
seed content, and inert material.  Labels shall be in conformance with AMS-01 and applicable state 
seed laws. 

B. Wet, moldy, insect infested or otherwise damaged seed shall be rejected and removed from the 
project site. 

C. Substitutions will not be allowed without written request and approval from the Engineer. 

D. Seed mixes shall be state certified seed of specified grass species with no less than 90% purity and 
80% germination rate with no more than 1.00% weed seed and guaranteed to be 100% free of 
prohibited and restricted noxious weeds identified in Section 52332 of the Food and Agriculture 
Code. 
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1.010 INOCULANTS 

A. Inoculants shall be endomycorrhizal biological inoculum manufactured by Mycorrhizal 
Applications or approved equivalent.  Endomycorrhizal inoculum shall consist of spores, 
mycelium, and mycorrhizal root fragments of arbuscular fungi in a solid carrier suitable for 
handling by hydro-seeding or dry-seeding equipment.  The rate of application of endomycorrhizal 
inoculum shall be based on the guarantee of the supplier or the analysis returned by an independent 
laboratory and shall be a minimum of 3,600,000 propagules per acre. 

1.011 HYDRAULIC WOOD/STRAW FIBER MULCH 

A. Hydraulic Wood/Straw Fiber mulch used to cover mechanically broadcast seed and ensure proper 
erosion protection shall be produced from annually renewable and certified weed-free rice straw, 
recycled paper, and other natural materials.  Fiber mulch shall be free from plastic material, growth 
inhibiting additives, or other non-biodegradable substances.  Fiber mulch shall be of such character 
that the fiber will disperse into a uniform slurry when mixed with water.  Contractor shall use 
FiberWood Hydraulic Straw/Fiber Blend mulch manufactured by Fiber Wood, LLC, or approved 
equivalent. 

B. Fiber Mulch shall be colored green, and shall not stain concrete or painted surfaces.  Fiber shall be 
free from growth or germination inhibiting materials. 

1.012 ORGANIC TACKIFIER 

A. Tackifier shall be a concentrated, biodegradable and organic derivative of corn or other organic 
material.  Tackifier shall be non-toxic to plant and animal life, non-corrosive and non-chrystalline 
and be non-staining to concrete or painted surfaces.  Tackifier shall conform to Sections 21-2.01 
and 21-2.02. 

1.013 WATER 

A. Water shall be the responsibility of the Contractor, unless otherwise noted.  Water shall not contain 
elements toxic to plant life. 

PART 3 - EXECUTION 

1.014 PREPARATION 

A. All seeding zones shall be broadcast seeded.  Prior to broadcast seeding, the seed bed must be 
scarified to a minimum one (1) inch in depth using a flexible tine harrow or hand tools to create a 
loose and friable topsoil medium.  

1.015 BROADCAST SEEDING 

A. Areas shall be broadcast seeded with native seed at appropriate rates specified on the planting 
palette.  Native seed shall be broadcast seeded at the rates specified in the Drawings along with a 
mycorrhizal inoculant at a rate of 60 pounds per acre.  After seeding, all areas shall be harrowed or 
lightly raked to ensure proper seed to soil contact.  The finished soil surface shall be covered where 
applicable in accordance with the erosion control measures specified on the Drawings and Sections 
13 and 21 Water Pollution Control and Erosion Control.  After erosion control measures are in 
place, the Contractor shall hydraulically mulch all disturbed and seeded areas as specified in these 
Specifications.   

B. The Contractor shall broadcast all seed plus inoculant using cyclone, knapsack hand-operated or 
other broadcast type seeder whereby dry seed shall be uniformly distributed at the prescribed 
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application rates.  All equipment used shall be calibrated to apply the specified pounds per acre of 
the seed mix for each unique habitat zone.  Particular care shall be exercised to ensure that the 
application is made uniformly and at the prescribed rate, guarding against missed areas and 
excessive overlaps. Contractor can apply seed using multiple passes on contour.  Seed passes shall 
overlap by one (1) foot within seed mix zone, and may overlap no more than one (1) foot with other 
seed mix zones.   

C. Contractor shall install erosion control measures and Hydraulic Wood/Straw Fiber Mulch in the 
areas seeded within 24 hours of broadcast seeding. 

1.016 HYDRAULIC WOOD/STRAW FIBER MULCH AND TACKIFIER 

A. All ties from the straw mulch bales and seed bags are to be removed from the construction site 
before the start of the mulching operations. 

B. FiberWood Hydraulic Straw/Fiber Blend (hydro-mulch) or approved equal shall be mixed in a 
hydroseeding machine with organic tackifier and water.  Organic tackifier shall be mixed with 
hydro-mulch to ensure an application rate of 120 pounds per acre (lbs/ac).  Hydraulic Wood/straw 
fiber much and tackifier shall be applied over all seeded and disturbed areas at a rate of 3,000 lbs/ac. 

C. Hydraulic Wood/straw fiber much and tackifier shall be started on the windward side of relatively 
flat areas or on the upper part of a steep slope, and continued uniformly until the areas is covered. 
Mulching shall be distributed loosely and evenly, without clumping or piling. 

1.017 DISPOSAL 

A. Disposal:  Remove surplus soil and waste material, including excess subsoil, unsuitable soil, trash, 
and debris, and legally dispose of them off site. 

PART 4 – MEASUREMENT AND PAYMENT 

The contract price paid for “Erosion and Sediment Control” shall include full compensation for furnishing 
all labor, materials, tools, equipment and incidentals, and for doing all the work involved in this section as 
specified in this Technical Specifications, as shown on the plans and as directed by the Engineer and no 
additional compensation will be allowed. 
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26   AGGREGATE BASE 

PART 1 - GENERAL 

1.01 SUMMARY OF WORK 

A. This section covers the permeable and non-permeable aggregate base for roadway sections, 
structure backfill, shoulder backing, etc., unless modified by the Technical Specifications in 
the various items of work. 

B. Aggregate bases shall conform to Section 26, "Aggregate Base," of the Standard Specifications 
and these Technical Specifications. 

C. The work to be performed includes the preparation of the aggregate base course, the production, 
stockpiling, transporting, placing, compacting of the aggregate base course and all other 
required incidental work. 

D.  Placement of site asphalt grinding as shoulder backing. 

1.02 SUBMITTALS 

A. Contractor shall submit aggregate base source and certified laboratory test results to the 
Engineer for approval. 

B. Contractor shall submit tickets for each load of aggregate. 

PART 2 – PRODUCTS 

2.01 MATERIALS 

A. Aggregate base shall be Class 2 with ¾ inch maximum aggregate and conform to Section 
26.1.02 of the Standard Specifications. 

PART 3 – EXECUTION  

3.01 CONSTRUCTION 

A. Construction shall conform to Section 26-1.03, “Construction” of the Standard Specifications 
and these Technical Specifications. 

3.02 DELIVERY, STORAGE, AND HANDLING 

A. On Site Storage:  Store aggregate-base material on-site covered or in a location where material 
will not be contaminated. Stockpiles of aggregate base shall be covered with plastic or 
geotextile, or protected with a linear sediment barrier at all times during the rainy season, and 
when precipitation is forecast during the non-rainy season. 

3.03 EXAMINATION 

A. The Contractor shall call for an inspection by the Engineer and obtain written acceptance of 
the prepared sub grade before proceeding with the placement of the aggregate base course. 

B. The sub grade to receive aggregate base course, immediately prior to spreading, shall conform 
to the compaction and elevation tolerances indicated and shall be free of standing water and 
loose materials. 

3.04 PLACEMENT AND COMPACTION 
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A. Subgrade shall be prepared and compacted per Section 19 and 26 of the Standard Specifications 
and the Technical Specifications. 

B. Spreading and compactions of Aggregate base shall conform to Section 26 of the Standard 
Specifications. Compact each layer to at least 95% relative compaction under California Test 
231. 

PART 4 – MEASUREMENT AND PAYMENT 

Full compensation for complying with the provisions of this section shall be considered as included in the 
contract price for the various bid items, and no separate payment will be made. 
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39   ASPHALT CONCRETE 

PART 1 - GENERAL 

1.01 SUMMARY OF WORK 

A. This section applies to all hot mix asphalt (HMA) for the road pavement section.  

B. Hot mix asphalt shall be Type A and conform to Section 39-2, “Hot Mix Asphalt” of the 
Standard Specifications and these Technical Specifications. 

C. Asphalt Concrete (AC) and HMA may be used interchangeably on the plans and specifications. 

D. The work to be performed includes the preparation of the aggregate base course, application of 
tack coat, the production, transporting, placing, compacting of the HMA and all other required 
incidental work. 

E. Asphalt grinding shall comply with Section 39-2.01C(3)(e) of the Standard Specifications and 
these Technical Specifications 

F. Sawcut of existing asphalt pavement where shown on the plans. 

1.02 SUBMITTALS 

A. The Contractor shall submit HMA source and mix design prepared by a certified laboratory to 
the Engineer for review and approval. 

B. Accompanying mix design, submit materials certificates signed by material producer and 
Contractor, certifying that each material item complies with, or exceed, specified requirements. 

C. The Contractor shall submit tickets for each load of asphalt concrete. 

D. Submit certificate of compliance for tack coat per Section 94, "Asphaltic Emulsions," of the 
Standard Specifications. 

PART 2 – PRODUCTS  

2.01 DESCRIPTION 

A. HMA for the 2-inch road pavement section shall be Type A HMA, ½ inch maximum aggregate. 

B. Asphalt Binder shall be Steam-refined paving asphalt Grade PG 64-10 per Section 92, “Asphalt 
Binders” of the Standard Specifications. 

C. Tack Coat shall be applied to the finished surfaces of the aggregate base prior to placement of 
the HMA, between HMA layers, and to vertical surfaces of curbs, gutters, construction joints 
per Section 39-2.01c(3)(f). Tack Coat shall be slow setting asphalt emulsion SS1h per Section 
94, "Asphaltic Emulsions," of the Standard Specifications. 

PART 3 – EXECUTION  

3.01 GENERAL 

A. Existing asphalt concrete pavement where shown on the Plans to be removed, shall be removed 
completely to the limits of removal. 

1. Asphalt concrete pavement where shown on the plans shall be saw cut neatly at the limits 
of removal as shown on the Plans. 
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B. Cold Planing Asphalt Concrete Pavement shall comply with the requirements of Section 39-
3.04 “Cold Planning Asphalt Concrete Pavement" of the Standard Specifications and these 
Special Provisions. 

1. Schedule cold planing activities so that not more than one day elapses between the time 
the pavement is cold planed and the HMA is placed. 

2. If you do not complete HMA placement before opening the area to traffic, you must: 

a. Construct temporary HMA tapers to the level of the existing pavement. Use the same 
quality of HMA for temporary tapers that is used for the HMA overlay or comply with 
Section 39-3.04C(4) “Temporary HMA Tapers” of the Standard Specifications. 

b. Place HMA during the next work shift. 

3. Do not use a heating device to soften the pavement. 

4. Grade Control and Surface Smoothness shall comply with section 39-3.04C(2). 

5. Remove Planed Material shall comply with section 39-3.04C(3). 

a. Remove cold planed material concurrent with planning activities so that removal does 
not lag more than 50 feet behind the planer. 

b. Haul to and stockpile planed materials at the Napa County Roads Yard at 7292 
Silverado Trail Mile Post 24.13. 

B. Placement of HMA shall be in accordance with Section 39-2 of the Standard Specifications 
and these Technical Specifications. 

C. Total HMA thickness shall be as specified on the plans and placed in lifts per Section 39-2 of 
the Standard Specifications. 

3.02 ROADWAY 

A. Place HMA on adjacent traveled way lanes so that at the end of each work shift the distance 
between the ends of HMA layers on adjacent lanes is from 5 to 10 feet. Place additional HMA 
along the transverse edge at each lane's end and along the exposed longitudinal edges between 
adjacent lanes. Hand rake and compact the additional HMA to form temporary conforms. You 
may place Kraft paper or another authorized bond breaker under the conform tapers to facilitate 
the taper removal when paving operations resume. 

PART 4 – MEASUREMENT AND PAYMENT 

A. The contract price paid for “Sawcut” shall include full compensation for furnishing all labor, materials, 
tools, equipment, and incidentals and for performing all the work involved as shown on the Plans and 
as specified in these Technical Specifications, the Standard Specifications, and as directed by the 
Engineer and no additional compensation will be allowed.  

B. Tack coat will be included in the cost of “Hot Mix Asphalt (Type A)” and no additional compensation 
will be allowed. 
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 51   CONCRETE STRUCTURES 

PART 1 – GENERAL 

1.01 SUMMARY OF WORK 

A. This section applies to concrete used for the following applications: 

1. Pre-cast Concrete Culvert  

2.   Concrete footing 

3.   Concrete retaining wall 

B.  Concrete Structures shall conform to Section 51, “Concrete Structures” of the Standard 
Specifications and these Technical Specifications. 

1.02 SUBMITTALS 

A. Contractor shall submit Concrete source and mix design prepared by a certified laboratory to 
the Engineer for review and approval. 

B. Accompanying mix design, submit materials certificates signed by material producer and 
Contractor, certifying that each material item complies with, or exceed, specified requirements. 

C. Contractor shall submit tickets for each load of concrete. 

PART 2 – PRODUCTS  

2.01 Materials shall conform to Section 51-1.02, “Materials” of the Standard Specifications. 

PART 3 – EXECUTION  

3.01 CONSTRUCTION 

A.   Construction shall conform to Section 51-1.03, “Construction” of the Standard Specifications. 

 
PART 4 – MEASUREMENT AND PAYMENT 

A. The contract price paid  for “Pre-Cast Concrete Headwall” shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals, and for performing all the work 
involved as shown on the plans and as specified in these Technical Specifications, the Standard 
Specifications, and as directed by the Engineer and no additional compensation will be allowed 
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52   REINFORCEMENT 

PART 1 – GENERAL 
 
1.01 DESCRIPTION 

A. This section shall apply to all concrete reinforcement rebar and Welded Wire Fabric (WWF) shown 
on the plans or as specified in the Technical Specifications. 

B. Reinforcement (reinforcing bars and welded wire fabric) shall conform to Section 52, 
“Reinforcement” of the Standard Specifications and these Technical Specifications. 

1.02 SUBMITTALS 

A. Contractor shall submit reinforcement material submittal to the Engineer for review and approval. 
 
PART 2 – PRODUCTS  
 
2.01  DESCRIPTION 

A. Reinforcing bars be shall conform to Section 52-1.02B, “Bar Reinforcement” of the Caltrans 
Standard Specifications for deformed bars, plain bars will not be allowed. 

B. Welded Wire Fabric (WWF) shall conform to Section 52-1.02C, “Welded Wire Reinforcement” of 
the Standard Specifications. 

C. All reinforcement shall be Grade 60 unless otherwise approved by the engineer. 

 
PART 3 – EXECUTION  
 
3.01 PLACEMENT, CLEANING AND BENDING 

A. Placement, cleaning and bending shall conform to Section 52-1.03, “Construction” of the Caltrans 
Standard Specifications. 

  
PART 4 – MEASUREMENT AND PAYMENTs 

Full compensation for complying with the provisions of this section shall be considered as included in the 
contract price for the various bid items, and no separate payment will be made. 
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66  CORRUGATED METAL PIPE 

PART 1 - GENERAL 

Corrugated metal pipe (CMP) work shall conform to the provisions of Section 66, “Corrugated 
Metal Pipe,” of the Standard Specifications and these Technical Specifications. 

Metal flared end section shall conform to the provisions of Section 70-5.02B(3), “Metal Flared 
End Sections,” of the Standard Specifications and these Technical Specifications. 

Work shall include, but not be limited to, structure excavation, structure backfill, furnishing and 
installing circular corrugated metal pipe segments, anchors assemblies, pipe couplings, and 
strap/angle connections as shown on the Plans and as directed by the Engineer. 

PART 2 - MATERIALS 
Corrugated metal pipe shall be corrugated aluminum materials and shall comply to ASHTO M 196 
and AASHTO M 197 

PART 3 - EXECUTION 
If the Contractor encounters solid rock or other unyielding material at the planned elevation of the 
bottom of the bedding shown, remove the material below the bottom of the bedding to a depth of 
not less than 6 inches or more than 12 inches. Backfill the resulting trench below the bottom of the 
bedding with structure backfill material under section 19-3.03E of the Standard Specifications. Do 
not compact the outer bedding before pipe placement. 

The excavation and backfill below the planned elevation of the bottom of the bedding shown is 
change order work. 

All pipes, culverts, or similar structures, that are stored at the construction site vertically or 
horizontally for one or more overnight periods shall be securely capped on both ends prior to 
storage and thoroughly inspected by an Engineer designated personnel for wildlife prior to 
placement. 

PART 4 - MEASUREMENT AND PAYMENT 
 
A. The contract price paid  for “30” CMP (w/Anchor, Stakes and Couplings)” shall include full 

compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for 
performing all the work involved as shown on the plans and as specified in these Technical 
Specifications, the Standard Specifications, and as directed by the Engineer and no additional 
compensation will be allowed 

B. The contract price paid  for “Metal Flared End Section” shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals, and for performing all the 
work involved as shown on the plans and as specified in these Technical Specifications, the 
Standard Specifications, and as directed by the Engineer and no additional compensation will 
be allowed 
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72 SLOPE PROTECTION 

PART 1 - GENERAL 

 
1.01 SUMMARY OF WORK 

A. This section includes specifications for placement of rock slope protection (RSP). 
 

B. This section replaces Section 72-2, “Slope Protection” of the Standard Specifications.  
 

C. Rock slope protection includes the following: 
 
1. Clearing 

2. Excavating and backfilling the footing trench 

3. Excavating, sorting and stockpiling native soil backfill 

4. Placing RSP fabric where shown 

5. Placing revetment type rock courses on the slope 

6. Filling revetment type rock voids with native bank material where shown 

7. Facilitating concurrent installation and protection of revegetation plantings 

8. Relocating rock slope protection 

 
D. All rock in Light Class and larger must be installed conforming to Method A Placement.  All rock 

smaller than the Light Class shall be placed in conformance with Method B Placement. 
  

E. Rock materials may be relocated from onsite removal and demolition activities provided they 
meet the requirements of these specifications.   
 
Relocating Rock Slope Protection includes removal of existing revetment rock as shown or 
directed, stockpiling, and installation as shown or directed.  Removal of relocated RSP includes 
any necessary clearing.  Clearing must comply with Sections 14, “Environmental Stewardship” and 
80-1.02, “Clearing” of the Standard Specifications. Relocated RSP shall be stockpiled and 
generally sorted by size if feasible. Relocated rock shall be free of concrete, asphalt or other debris.  
 
Relocated RSP must follow the Special Provisions in Section 72-12. 
 “Section 4-1.04 “Use of Materials Found on the Job Site” of the Standard Specifications does not 
apply for relocated RSP. 

 
1.02 SUBMITTALS 

A. Submittals of all imported materials shall be made for the review and approval of the Engineer. 
 

B. Rock Materials:  For imported rock materials, the Contractor shall designate in writing to the 
Engineer the source, or sources, of rock to be incorporated into the work.  Contractor shall not 
commence shipment of any rock without written acceptance by the Engineer of the rock to be used.  
The contractor shall also submit certificates of compliance that indicate results of tests made by an 
independent testing laboratory for each proposed source (or sources) of rock.  Certification by the 
quarry(s) producing the rock can be substituted if the certification includes prior test results 
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certified by the quarry as representative of the rock provided for this project.  Certificates are 
required for: 

 
1. Gradation of each class of rock. 
2. Apparent specific gravity, absorption, durability index and abrasion loss. 
3. Compliance with Standard Specifications.  

 

PART 2 – PRODUCTS  

 
2.01 ROCK 
 

A. For method A placement and the class of RSP described, comply with the rock grading shown in 
the following table: 

 

Rock Grading for Method A Placement  

Rock size 
Percentage larger thana 

Class 
8T 4T 2T 1T 1/2 T 1/4 T 

16 Ton 0–5 -- -- -- -- -- 
8 Ton 50–100 0–5 -- -- -- -- 
4 Ton 95–100 50–100 0–5 -- -- -- 
2 Ton -- 95–100 50–100 0–5 -- -- 
1 Ton -- -- 95–100 50–1 0–5 -- 

1/2 Ton -- -- -- 95–100 50–100 0–5 
1/4 Ton -- -- -- -- 95–100 50–100 
200-LB      -- 
75-LB      95–100 

aFor any class, the percentage of rock smaller than the smallest rock size must be 
determined on the basis of weight. For all other rock sizes within a class, the percentage 
must be determined on the basis of the ratio of the number of individual rocks larger than 
the smallest size shown for that class compared to the total number of rocks. 

 
B. For method  B placement and the class of RSP described, comply with the rock grading shown in 

the following table: 
 

Rock Grading for Method B Placement 

Rock 
size 

Percentage larger thana 
Class 

1 T 1/2 T 1/4 T Light Facing No. 1 No. 2 No. 3 
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2 Ton 0–5 -- -- -- -- -- -- -- 
1 Ton 50–100 0–5 -- -- -- -- -- -- 
1/2 
Ton 

-- 50–100 0–5 -- -- -- -- -- 

1/4 
Ton 

95–100 -- 50–100 0–5 -- -- -- -- 

200 lb -- 95–100 -- 50–100 0–5 0–5 -- -- 
75 lb -- -- 95–100 -- 50–100 50–100 0–5 -- 
25 lb -- -- -- 95–100 90–100 90–100 25–75 0–5 
5 lb -- -- -- -- -- -- 90–100 25–75 
1 lb -- -- -- -- -- -- -- 90–100 
aFor any class, the percentage of rock smaller than the smallest rock size must be determined on 
the basis of weight. For all other rock sizes within a class, the percentage must be determined on 
the basis of the ratio of the number of individual rocks larger than the smallest size shown for 
that class compared to the total number of rocks. Note: Modify placement of Light Class and 
larger to be Method A placement and smaller than Light Class to be Method B placement. 

 
C. All rock must have the values for the material properties provided in the following table: 

Rock Material Properties 

Property California Test Value 
Apparent specific gravity  206 2.65 minimum 
Absorption  206 4.2% maximum 
Durability Index  229 52 minimum 
Notes: 
Durability absorption ratio (DAR) = course durability index/(% absorption + 1) 
If the DAR is greater than 10, the absorption may exceed 4.2 % 
If the DAR is greater than 24, the durability index may be less than 52 

 
D. Select rock so that shapes provide a stable structure for the required section. If the slope is steeper 

than 2:1, do not use rounded boulders and cobbles. Angular shaped rock may be used on any 
planned slope. Flat or needle shaped rock must not be used unless the individual rock thickness is 
greater than 0.33 times the length. 
 

2.02 FABRIC 
 

A. Fabric must be RSP fabric that complies with the class shown in the following table: 

Fabric Class 

Class Largest rock grading class used in 
slope protection 

8 1 ton or smaller 
10 Larger than 1 ton 

 
 
2.03 NATIVE SOIL BACKFILL 
 

A. In conformance to excavation provisions within this project, any excavated soil material obtained 
from the site must meet these minimum requirements and the requirements of Section 4-1.04 “Use 
of Materials Found on the Job Site” of the Standard Specifications.   
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Native Soil Backfill must be free of deleterious materials with no rock or hard fragments greater 
than 4-inches in maximum dimension, and less than 15% larger than 1-inch in diameter.  Soils 
(upper 24 inches) generated from bank areas are acceptable as Native Soil Backfill. The upper six 
(6) inches of excavated material may not be used in order to reduce weed seed bank.  Segregate 
and stockpile separately for review and approval by the Engineer for reuse as Native Soil Backfill.   

 

PART 3 – EXECUTION  

 
3.01 GENERAL 
 

A. Placement and construction of RSP includes any necessary clearing.  Clearing must comply with 
Sections 14, “Environmental Stewardship” and 80-1.02, “Clearing.”  

B. Excavate the footing trench along the toe of the slope.  Local surface irregularities of the subgrade 
must not vary from the planned slope by more than 1 foot as measured at right angles to the slope. 

C. Place RSP in conjunction with Roughened Channel. 

D. Local surface irregularities of the RSP must not vary from the planned slope by more than 0.5 feet 
as measured at right angles to the slope. 

E. Place rocks in layers or lifts equivalent to the rock thickness to achieve required contact and 
facilitate filling of the voids in sequence as the rock slope is constructed.   

F. Excavation of Native Soil includes any necessary clearing.  Clearing must comply with Sections 
17.  

G. As shown and after placement of each layer, fill voids of larger rock with Native Soil Backfill.  The 
Contractor must completely fill all voids and reach an acceptable level of consolidation, using 
necessary methods, including vibrating and using hand tools.  It may be necessary to mix water 
into fill material to facilitate movement into the voids. Water jetting of the fill material is permitted.  
Placement of fill in voids must not compromise rock placement requirements, including 
maintaining 3-point contact.  Voids shall be filled so that settlement does not occur when checked 
by hand tamping by the Engineer.  Remove unused Native Soil. 

H. Facilitate and place biodegradable cardboard tubes for live willow post plantings concurrently with 
placement of RSP as shown. Planting in the cardboard tubes must comply with Section 20, 
“Planting” of the Standard Specifications. Cardboard planting tubes shall be placed such that one 
end is touching and unobstructed to the fabric. Maintain proper configuration and alignment of 
planting tubes during installation.  Do not damage cardboard planting tubes with water or by 
consolidation efforts.  Contractor must remove and replace damaged planting tubes at their own 
time and expense.  

3.02 PLACEMENT METHOD A 
 

A. Do not place rocks by dumping. 

B. Place larger rocks in the footing trench. 

C. Place rocks on the slope so that their longitudinal axis is normal to the face of the embankment. 

D. Place foundation course rocks so that they are in contact with the ground surface. 

E. For rocks above the foundation course, place them so that each rock has a 3-point bearing on 
underlying rocks; do not bear them on smaller rocks which may be used for chinking voids. 



70 
 

 

3.03 PLACEMENT METHOD B 
 

A. Rocks may be placed by dumping and may be spread in layers by bulldozers or other suitable 
equipment. 

B. Place rocks so that: 

1. There is a minimum of voids 

2. Larger rocks are in the toe course and on the outside surface of the slope protection 

 
PART 4 – MEASUREMENT AND PAYMENT 
 

A. The contract price in ton for “RSP” shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals and for performing all the work involved as shown on 
the plans and as specified in these Special Provisions, the Standard Specifications, and as directed 
by the Engineer and no additional compensation will be allowed.  
 

B. The contract price in square feet for “RSP Fabric (Mirafi 500X)” shall include full compensation 
for furnishing all labor, materials, tools, equipment, and incidentals and for performing all the work 
involved as shown on the plans and as specified in these Special Provisions, the Standard 
Specifications, and as directed by the Engineer and no additional compensation will be allowed.  
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84   MARKINGS 

 
PART I - GENERAL 

 
2.01 DESCRIPTION 

 
C. This section shall apply to all pavement markings and striping. 

D. Refer to Section 84 “Markings” of the Standard Specifications for all pavement markings and 
striping. 

E. Thermoplastic Traffic Striping and Pavement Markings shall conform to the requirements of 
Section 84-2 “Traffic Stripe and Pavement Markings” of the Standard Specifications 

 

1.02 SUBMITTALS 
 

A. Submittals shall be per Section 84-2.01C “Submittals” of the Standard Specifications. 
 

PART 2 – PRODUCTS  

 
2.01  DESCRIPTION 

 
A. All pavement markings and striping shall be thermoplastic and must comply with Section 84-2.02 

of the Standard Specifications. 

 

PART 3 – EXECUTION  

 
3.01 PLACEMENT 

 
A. Placement shall be in accordance with Section 84-2.03 of the Standard Specification. 

 
. 
MEASUREMENT AND PAYMENT 
 
A. The contract price paid for “4” Thermoplastic Traffic Stripe (Caltrans Std. Plan Detail 21)” bid items 

shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals 
and for performing all the work involved as shown on the plans and as specified in these Special 
Provisions, the Standard Specifications, and as directed by the Engineer and no additional 
compensation will be allowed therefore. 
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100   ATTACHMENT ‘A’ – SUBMITTAL LIST 

THE REQUIRED SUBMITTALS FOR THE PROJECT SHALL INCLUDE, BUT MAY NOT BE 
LIMITED TO, THE FOLLOWING: 

1 PROJECT SCHEDULE AND PROGRESS SCHEDULE 

2 UPDATED SUBMITTAL LIST AND SCHEDULE 

3 SCHEDULE OF VALUE FOR LUMP SUM ITEMS 

4 TRAFFIC CONTROL PLAN 

5 TEMPORARY SHORING PLAN (IF REQUIRED) 

6 EMERGENCY CONTACT LIST 

7 BEST MANAGEMENT PRACTICE PLAN 

8 HOT MIX ASPHALT SOURCE AND MIX DESIGN 

9 MINOR CONCRETE MIX (LEAN CONCRETE) FOR TRENCH BACKFILL 

10 ROCK SLOPE PROTECTION (RIP RAP)  
11 PRE-CAST CONCRETE HEADWALL SHOP DRAWINGS 

 
12 EROSION AND SEDITMENT CONTROL MATERIAL SUBMITTAL 

13 CORRUGATED METAL PIPE/FLARED END SECTION MATERIAL SUBMITTAL 

14 WARRANTIES 

15 RECORD DRAWINGS 
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APPENDIX A 
REFERENCE RECORD IMPROVEMENT PLAN 

AND GEOTECHNICAL REPORT (2008) 

 


