



A Tradition of Stewardship
A Commitment to Service

Department of Public Works
1195 Third Street, Suite 101
Napa, CA 94559-3092
www.countyofnapa.org

Main: (707) 253-4351
Fax: (707) 253-4627

Steven E. Lederer
Director

March 25, 2021

RE: Napa River Restoration Oakville to Oak Knoll Reach – Site 9 Grading and Group D Revegetation Project, PW 21-15

Dear Sir/Madam,

Enclosed herewithin is Addendum Number 3 for the above referenced project. This Addendum Number 3 forms a part of the contract documents, modifies the original specifications and drawings, and shall be acknowledged in the Addendum Acknowledgement page of the bid proposal forms. All other conditions remain the same.

*****ADDENDUM NUMBER 3*****

ITEM 1: Revised Bid Opening Date

The bid opening date is now April 15, 2021. The opening will take place at 11:30 AM. All bids must be received by this date and time.

ITEM 2: Extended Period for Questions

Questions may be submitted until 5:00 PM on Thursday April 8. Questions should be submitted in writing to andrew.butler@countyofnapa.org. Questions that have already been received are being compiled and answers will be provided to all bidders by addendum.

ITEM 3: Tree Work Previously Completed at Site 9

There have been questions about what tree removals or trimming has already been completed at Site 9. The only tree work that is already finished on this site is what was associated with the pre-project bat habitat removal work. That work included major trimming on six trees and full removal of one tree and is summarized in the table below.

Site 9								
9	663	2 - Major Trimming	Black Walnut	Exfoliating bark, and major dead wood with cavities	Alive	15, 11, 11, 10, 10	38.3945	-122.3422
9	662	2 - Major Trimming	Black Walnut	Cavity on western stem	Alive	7,3,5	38.3944	-122.3421
9	2031	2 - Major Trimming	Black Walnut	Seam in stems, end of branches with cavities	Alive	18, 18, 14, 14, 14, 12, 10	38.3944	-122.3421
9	661	2 - Major Trimming	Black Walnut	Major stem to south with heart rot decay and cavity, cavities in crown	Alive	26	38.3943	-122.3421
9	660	2 - Major Trimming	Black Walnut	Southern stem in canopy with cavity, north stems have cavities	Alive	22	38.3942	-122.3421
9	2077	3 - Full Removal	Black Walnut	One stem dead- full removal with bird cavity and bat habitat, prostrate limb - cavity at budge of southern stem, adjacent tree leaning on stem remove	Alive	14	38.3938	-122.3419
9	2049	2 - Major Trimming	Black Walnut	Western stem to be removed at codominant intersection, cavity and decay. Upright stem- various dead stems to remove	Alive	19, 19	38.3938	-122.3419

*****END OF ADDENDUM NUMBER 3*****

Thank you for your interest in this project. If you have any questions relating to this correspondence, please contact Andrew Butler at (707) 259-8671, or email andrew.butler@countyofnapa.org.

Regards,
 STEVEN E. LEDERER
 Director of Public Works

By: Andrew Butler

Andrew Butler, PE
 Senior Engineer