



A Tradition of Stewardship
A Commitment to Service

Department of Public Works

1195 Third Street, Suite 101

Napa, CA 94559-3092

www.countyofnapa.org/publicworks

Main: (707) 253-4351

Fax: (707) 253-4627

Steven E. Lederer

Director of Public Works

November 13, 2019

Via Email to Plan Holders, Contractors and Builders Exchanges

RE: 2017 STORM SLIDE REPAIRS – RETAINING WALL – ADDENDUM NO. 3

MT. VEEDER ROAD MPM 4.75, RDS 19-11; FEMA 4308-DR-CA, NANCC97
DRY CREEK ROAD MPM 10.50, RDS 19-09; FEMA 4308-DR-CA, NANCC93
DRY CREEK ROAD MPM 7.75, RDS 19-10; FEMA 4308-DR-CA, NANCC94
DRY CREEK ROAD MPM 7.51, RDS 19-15; FEMA 4305-DR-CA, NANCC53

Dear Prospective Bidders:

Enclosed herein is Addendum Number 3 for the above referenced project. Addendum Number 3 forms a part of the contract documents, and modifies OR clarifies the original plans and specifications and shall be acknowledged in the Addendum Acknowledgement page. **All other conditions remain the same.**

ADDENDUM NUMBER 3 (Total number of pages including this page: 1 Page)

1. The bid opening date has been changed to December 19, 2019. The revised bid documents will be issued in the next addendum.

END ADDENDUM NUMBER 3

Please complete the Addendum Acknowledgement in the Proposal Form acknowledging receipt of this addendum.

Thank you for your interest in this project. If you have any questions regarding this addendum, please feel free to contact Dewey Phan (Dewey.Phan@countyofnapa.org) or Mallika Ramachandran (Mallika.Ramachandran@countyofnapa.org) at Napa County Public Works, 1195 Third St. Suite 101, Napa, CA 94559, Fax # 707- 253-4627.

Sincerely Yours,
STEVEN E. LEDERER
Director of Public Works

Mallika Ramachandran

By:
Mallika Ramachandran P.E.
Engineering Manager