NAPA COUNTY REPLACEMENT
JAIL EARLY SITE WORK

				Coleman Enviromental		Granite Construction		Broward Builders		Carone & Co.		Art's Construction	
				1st Bidder		2nd Bidder		3rd Bidder		4th Bidder		5th Bidder	
Item No.	**PW 20-100A**	**Units**	**Qty**	**Item Price**	**Total**	**Item Price**	**Total**	**Item Price**	**Total**	**Item Price**	**Total**	**Item Price**	**Total**
	Lump Sum Bid	Ea	1	$1,529,000.00	$1,529,000.00	$1,677,000.00	$1,677,000.00	$1,722,754.00	$1,722,754.00	$1,812,000.00	$1,812,000.00	$3,000,000.00	$3,000,000.00
	Bid Allowance	Ea	1	$150,000.00	$150,000.00	$150,000.00	$150,000.00	$150,000.00	$150,000.00	$150,000.00	$150,000.00	$150,000.00	$150,000.00
	Total Lump Sum Base Bid & Bid Allowance				$1,679,000.00		$1,827,000.00		$1,872,754.00		$1,962,000.00		$3,150,000.00
	Schedule of Unit Prices												
1	Import Fill Soil	CY		**$44.00**		**$22.00**		**$25.00**		**$48.00**		**$125.00**	
2	Removal of Hazardous Contaminated Soil	CY		**$195.00**		**$150.00**		**$800.00**		**$300.00**		**$300.00**	
3	Over Excavation	CY		**$18.00**		**$49.00**		**$12.00**		**$25.00**		**$100.00**	