



A Tradition of Stewardship
A Commitment to Service

Department of Public Works

1195 Third Street, Suite 101
Napa, CA 94559-3092
www.countyofnapa.org

Main: (707) 253-4351
Fax: (707) 253-4627

Steven Lederer
Director of Public Works

September 29, 2020

RE: LNU Fire Emergency Opening Tree Debris Removal, RDS 20-44

Dear Sir/Madam,

Enclosed here within is Addendum Number 1 for the above referenced project. This Addendum Number 1 forms a part of the proposal documents, modifies the original plans/specifications **and shall be acknowledged in the Addendum Acknowledgement page of the proposal forms.** All other conditions remain the same.

ADDENDUM NUMBER 1

Item 1 – Notice to Contractors

DELETE:

All questions must be received by mail, or e-mail to Frank Lucido (Frank.Lucido@countyofnapa.org), Napa County Public Works, 1195 Third St. Room 101, Napa, CA 94559, by October 1, 2020, 12:00 P.M.

INSERT:

To listen to bid opening by Phone dial: 1 (669) 900-6833
Zoom Meeting ID: 301-133-819

A mandatory bidder's list is required to participate in bidding as the prime contractor for this project. The deadline to submit an entry for the list which will be placed on the County website is October 5, 2020, 5:00 P.M.; to be placed on the bidder's list, contact Frank Lucido (Frank.Lucido@countyofnapa.org) and Zandra Massari (zandra.massari@countyofnapa.org) with the following: 1. Company Name, 2. Company Address, 3. Contact Name, 4. Contact Email, 5. Contact Phone Number, and 6. Fax Number.

All questions must be received by mail, or e-mail to Frank Lucido (Frank.Lucido@countyofnapa.org), Napa County Public Works, 1195 Third St. Room 101, Napa, CA 94559, by October 2, 2020, 5:00 P.M.

Item 2 – Page 5, SPECIAL PROVISIONS SECTION A, Subsection 5

DELETE:

This work shall be diligently prosecuted to completion before the fifteen (25) **WORKING DAYS** beginning the day of issuance of Notice To Proceed. Contractor shall maintain adequate work force and diligently prosecute work to completion.

INSERT:

This work shall be diligently prosecuted to completion before the Thirty Five (35) WORKING DAYS beginning the day of issuance of Notice To Proceed. Contractor shall maintain adequate work force and diligently prosecute work to completion.

Item 3 – Pages 52-54, DEFINITION OF BID ITEMS

DELETE:

Pages 52 to 54 in their entirety.

INSERT:

DEFINITION OF BID ITEMS

PART 1 - GENERAL

1.01 GENERAL

- A. Unless otherwise specified in other individual sections of these specifications, quantities of work shall be determined from measurements or dimensions in horizontal planes.
- B. Units of measurement shall be in accordance with U.S. Standard Measures.

1.02 PAYMENT PROVISIONS

The contractor shall provide price information on the Price Bid Summary Sheet. The payments to the Contractor shall be for roads listed on page C-2 of the Contract. Additional work that is required as a result of unforeseen conditions such as additional material being placed by County onto the roadway after the bid opening is not considered part of that scope in this contract and would be compensated in addition to the total base bid amount shown on page C-2. Contractors are required to examine all of the work and by bidding the project is accepting the quantities (volume is in the state the debris is in on site) listed in Part 3 below. Other than for bid item 1 and 2, unit price for additional work will be determined by dividing the lump sum price by the estimated price shown in Part 3 "Bid Items". The burden of showing that extra work is required is on the Contractor and shall include disposal tickets, haul truck capacity, field inspection reports, photos, etc... and be sufficient to provide substantiation for FEMA and CalOES reimbursement. The total amount of change orders is limited to 25% of the base bid amount shown on page C-2.

PART 2 - MATERIALS

- 2.01 The Contractor is reminded that written permission to dispose of any material must be obtained and delivered to the Engineer in advance of any disposal activities. Failure to do so shall result in the contractor accepting all liabilities for the material. All work shall only involve the removal of woody debris material which includes logs, sticks, branches, trunks, downed trees, etc... within

the County right of way. Under no circumstances shall the contractor remove material on private property or cut down standing trees regardless of their condition.

PART 3 – BID ITEMS

3.01 In the event that there is question by Contractor if material is in the County right of way, County will provide direction. In most but not all cases the right of way is centered on the roadway centerline. The measurement and payment items are listed below:

BASE BID ITEMS

Item 1: Mobilization –Measurement of this item shall be on a lump sum basis. This work shall include full compensation for the initial mobilization of equipment to the various sites. In the event that a changer order is needed and Contractor is already mobilized at a certain location there will be no compensation for remobilization.

Item 2: Traffic Control–Measurement of this item will be on a lump sum basis. This work shall include full compensation for furnishing all labor, tools, equipment, and incidentals to provide traffic control as needed on various sites in accordance with the specification.

Item 3: Aetna Springs Road, –Measurement of this item shall be on a lump sum basis. This work shall include full compensation for furnishing all labor, materials, tools equipment, and incidentals to gather, remove and haul away tree debris in the 40-60 foot +/- wide right of way on both sides of the road from Aetna Springs Resort to the end, (3.17 miles). The volume of material is estimated at 250 cubic yards.

Item 4: Atlas Peak Road, –Measurement of this item shall be on a lump sum basis. This work shall include full compensation for furnishing all labor, materials, tools equipment, and incidentals to gather, remove and haul away tree debris in the 50 foot +/- wide right of way on both sides of the road from Old Foss Valley Road to the end of the roadway, (2.7 miles). The volume of material is estimated at 432 cubic yards.

Item 5: Berryessa Knoxville Road, –Measurement of this item shall be on a lump sum basis. This work shall include full compensation for furnishing all labor, materials, tools equipment, and incidentals to gather, remove and haul away tree debris in the 40 foot +/- wide right of way on both sides of the entire road, (49 miles). The volume of material is estimated at 26,500 cubic yards.

Item 6: Butts Canyon Road, –Measurement of this item shall be on a lump sum basis. This work shall include full compensation for furnishing all labor, materials, tools equipment, and incidentals to gather, remove and haul away tree debris in the 66 foot +/- wide right of way on both sides of the road from Pope Creek to the County line, (5 miles). The volume of material is estimated at 240 cubic yards.

Item 7: James Creek Road, –Measurement of this item shall be on a lump sum basis. This work shall include full compensation for furnishing all labor, materials, tools equipment, and incidentals to gather, remove and haul away tree debris in the 40 foot +/- wide right of way on both sides of the entire road, (1.9 miles). The volume of material is estimated at 5 cubic yards.

Item 8: Live Oak Lane, –Measurement of this item shall be on a lump sum basis. This work shall include full compensation for furnishing all labor, materials, tools equipment, and incidentals to gather, remove and haul away tree debris in the 48 foot +/- wide right of way on both sides of the entire road,

(.1 miles). The volume of material is estimated at 1 cubic yard.

Item 9: Mulford Drive, –Measurement of this item shall be on a lump sum basis. This work shall include full compensation for furnishing all labor, materials, tools equipment, and incidentals to gather, remove and haul away tree debris in the 50 foot +/- wide right of way on both sides of the entire road, (.25 miles). The volume of material is estimated at 240 cubic yards.

Item 10: Pope Canyon Road, –Measurement of this item shall be on a lump sum basis. This work shall include full compensation for furnishing all labor, materials, tools equipment, and incidentals to gather, remove and haul away tree debris in the 40-60 foot +/- wide right of way from Valley Road to the end on both sides of the road, (9.2 miles). The volume of material is estimated at 950 cubic yards.

Item 11: Rimrock Drive, –Measurement of this item shall be on a lump sum basis. This work shall include full compensation for furnishing all labor, materials, tools equipment, and incidentals to gather, remove and haul away tree debris in the 52 foot +/- wide right of way on both sides of the entire road (.5 miles). The volume of material is estimated at 1 cubic yard.

Item 12: Snell Valley Road, –Measurement of this item shall be on a lump sum basis. This work shall include full compensation for furnishing all labor, materials, tools equipment, and incidentals to gather, remove and haul away tree debris in the 50 foot +/- wide right of way on both sides of the entire road (3 miles). The volume of material is estimated at 360 cubic yards.

Item 13: Spanish Flat Loop Road, –Measurement of this item shall be on a lump sum basis. This work shall include full compensation for furnishing all labor, materials, tools equipment, and incidentals to gather, remove and haul away tree debris in the 60 foot +/- wide right of way on both sides of the entire road (.75 miles). The volume of material is estimated at 557 cubic yards.

Item 14: Steele Canyon Road, –Measurement of this item shall be on a lump sum basis. This work shall include full compensation for furnishing all labor, materials, tools equipment, and incidentals to gather, remove and haul away tree debris in the 50 foot +/- wide right of way on both sides of the entire road (6.1 miles). The volume of material is estimated at 135 cubic yards.

Item 15: Wragg Canyon Road, –Measurement of this item shall be on a lump sum basis. This work shall include full compensation for furnishing all labor, materials, tools equipment, and incidentals to gather, remove and haul away tree debris in the 60 foot +/- wide right of way on both sides of the entire road (4.6 miles). The volume of material is estimated at 320 cubic yards.

Item 16: Sugar Loaf Drive, –Measurement of this item shall be on a lump sum basis. This work shall include full compensation for furnishing all labor, materials, tools equipment, and incidentals to gather, remove and haul away tree debris in the 52 foot +/- wide right of way on both sides of the entire road (.25 miles). The volume of material is estimated at 1 cubic yards.

Item 4 – P-13 to P-14, PROPOSAL PAGES

DELETE:

Pages P-13 to P-15 in their entirety.

INSERT:

I certify under penalty of perjury that the foregoing statements are true and correct. Signing this form does not signify a commitment to utilize the subcontractors above. In the event of a replacement of a subcontractor, I will adhere to the replacement requirements set forth in 40 CRF Part 33 Section 33.302(c).

Prime Contractor Signature	Print Name
Title	Date

END OF ADDENDUM NUMBER 1

Thank you for your interest in this project. If you have any questions relating to this correspondence, please e-mail Frank.Lucido@countyofnapa.org.

Sincerely Yours,

Steve Lederer
Director of Public Works

By:



Frank Lucido, P.E.
Engineering Manager