PROJECT GENERAL NOTES:

1. The contractor shall be in receipt of approved plans and permits prior to construction.

2. The contractor shall notify all utility companies involved in the area prior to the beginning of work. Contractor shall provide and locate all existing utilities.

3. The contractor shall possess the class (or classes) of license as specified in the contract documents.

4. The contractor shall be responsible for dust abatement during construction operations. A water truck or other watering device shall be on the construction site at all times. Watering device shall be used to spray water on the site at the end of each day and at all other intervals as needed to control dust.

5. For geotechnical info. refer to "Geotechnical Investigation Report" re: Retaining Wall at DRY CREEK M.S. 9.75, NAPA, CA (preliminary work).

6. Environmental protection: contractor shall stop work immediately and notify the county project manager and/or if necessary, if C.M.O. or anyone other environmental concern.

CONSTRUCTION SPECIFICATIONS AND STANDARDS:

1. A component in each contract shall apply as if appearing in each. The plans and specifications shall be in an agreed-upon and complete and provide for the completion of the work. A deficiency exists if any confusion arises, or if wording is not clear, the terms of the contract shall prevail.

2. All workmanship, materials, and construction shall conform to the contract specifications, these plans, and the 2018 NAPA County Standard Specifications for Construction of Structures. All changes shall be written on the plans and specifications for approval by the county engineer and all changes shall be by written permission only as they arise.

3. All workmanship, materials, and construction shall be performed in accordance with the county standard specifications for construction of structures. All changes shall be written on the plans and specifications for approval by the county engineer and all changes shall be by written permission only as they arise.

4. The contractor shall retain property owners and the engineer in writing, 48 hours in advance of any roadway access interruption. Work shall be completed throughout the course of the work. The County and United States shall receive uninterrupted access to the property at all times.

5. The contractor shall provide and maintain sufficient temporary barricades to provide for the safety of the staff and public of the contractor's employees.

6. All workmanship, materials, and construction shall conform to the contract specifications, these plans, and the 2018 NAPA County Standard Specifications for Construction of Structures. All changes shall be written on the plans and specifications for approval by the county engineer and all changes shall be by written permission only as they arise.

7. All workmanship, materials, and construction shall be performed in accordance with the county standard specifications for construction of structures. All changes shall be written on the plans and specifications for approval by the county engineer and all changes shall be by written permission only as they arise.

8. All workmanship, materials, and construction shall be performed in accordance with the county standard specifications for construction of structures. All changes shall be written on the plans and specifications for approval by the county engineer and all changes shall be by written permission only as they arise.

9. All workmanship, materials, and construction shall be performed in accordance with the county standard specifications for construction of structures. All changes shall be written on the plans and specifications for approval by the county engineer and all changes shall be by written permission only as they arise.

10. All construction shall be performed in accordance with the county standard specifications for construction of structures. All changes shall be written on the plans and specifications for approval by the county engineer and all changes shall be by written permission only as they arise.

11. All construction shall be performed in accordance with the county standard specifications for construction of structures. All changes shall be written on the plans and specifications for approval by the county engineer and all changes shall be by written permission only as they arise.

12. All construction shall be performed in accordance with the county standard specifications for construction of structures. All changes shall be written on the plans and specifications for approval by the county engineer and all changes shall be by written permission only as they arise.

13. All construction shall be performed in accordance with the county standard specifications for construction of structures. All changes shall be written on the plans and specifications for approval by the county engineer and all changes shall be by written permission only as they arise.

14. All construction shall be performed in accordance with the county standard specifications for construction of structures. All changes shall be written on the plans and specifications for approval by the county engineer and all changes shall be by written permission only as they arise.
TYPICAL ROADWAY PAVEMENT RECONSTRUCTION SECTION

SCALE 1"=10'

REVIEW REACTION MATERIAL

HOS SEE CALTRANS REVISED STD PLANS RSP 67790. TYP 1HO LAYOUT TYP W/ REFLECTOR AT 25 OC PER CALTRANS 60A. ACTION. STEEL VERTICAL ATTACH WITH 6-1/4’ STAND OFF LINE TERMINAL SYSTEM END TREATMENTS AT ENDS.
NOTES:

1. CONTRACTOR SHALL INSTALL PERMANENT CHEEK DAM AS DIRECTED BY ENGINEER. OPTIONAL; CHEEK DAMS TO BE 2'X2'X2' MESHED BAGS, HELD IN PLACE WITH 1\'6" X 3\'6" LONG STEEL STAKES. EXACT LOCATION OF BAGS TO BE AS DIRECTED BY ENGINEER.

2. CONTRACTOR SHALL INSTALL TEMPORARY SILT FENCING AS SHOWN AND AS PER CALTRANS STD PLAN T57.

3. CONTRACTOR SHALL INSTALL TEMPORARY FLEXI RAILS AS SHOWN AND AS PER CALTRANS STD PLAN T65.


5. CONTRACTOR SHALL INSTALL TEMPORARY CONCRETE WASHOUT FACILITY PER CALTRANS STD PLAN T69.

6. CONTRACTOR SHALL INSTALL DRAINAGE FLEET PROTECTION AS SHOWN AND SIMILAR TO CALTRANS PLAN T70 AND T71.

7. ALL EXISTING UTILITY LINES SHALL BE PROTECTED IN PLACE DURING CONSTRUCTION.

8. EXISTING UTILITY LOCATIONS SHOWN ARE APPROXIMATE, VERIFY LOCATION OF ALL OVERHEAD AND UNDERGROUND UTILITY LINES AND POLES PRIOR TO CONSTRUCTION.
TEMPORARY TRAFFIC CONTROL PLAN

SCALE 1"=20'

NOTES:
1. Contractor is to post two two-surfaced electronic message sign boards on up and down on Dry Creek Road, one near each end of work zone. Contractor is to inform the community regarding proposed construction work, construction schedule, traffic control, traffic delays, detour, and construction contact information.
2. When shutting down road to the lane of traffic, contractor shall add two battery powered temporary traffic control signals on each side of work zone. Along with any variable signs, if required by county traffic engineer
3. Traffic signals, flashing lights, barricades and other traffic safety devices used to control traffic shall conform to the
4. Advance warning signs shall be related with two flashes for nighttime closure. Flashing shall be at least 10’ x 14’ in size and shall be capable of being seen in color.
5. Roadway shall not be opened until safe for public use. All signs, barricades, lights and markers must be placed or removed prior to public usage.
6. One full travel lane shall remain open all the time, having a minimum of 15' wide roadway for emergency vehicles and local and/or emergency access shall be maintained at all times
7. The contractor is responsible for complying with the traffic control plan in accordance with the latest California Highway Standards
8. The contractor is responsible for complying with the County Traffic Engineer. In case of non-compliance, the County reserves the right to shut down and/or stop all work.

PROPOSED TRAFFIC CONTROL PLAN IS TENTATIVELY APPROVED AS NOTED FOR ROAD CLOSURE AT DAYTIME ONLY.

THIS TRAFFIC CONTROL PLAN IS SUBJECT TO MINOR MODIFICATION DUE TO SITE CONDITIONS AND AS APPROVED BY THE COUNTY ENGINEER AND/OR INSPECTOR.