



A Tradition of Stewardship
A Commitment to Service

Department of Public Works

1195 Third Street, Suite 101
Napa, CA 94559-3092
www.countyofnapa.org/publicworks
Main: (707) 253-4351
Fax: (707) 253-4627
Steven E. Lederer
Director of Public Works

May 31, 2022

RE: 2022 Napa County Road Seal Projects, RDS 22-14, ADDENDUM NO.1

Dear Sir/Madam:

Enclosed herein is Addendum Number 1 for the above referenced project. Addendum Number 1 replaces the proposal forms, contract documents, and technical specifications "A", "B & C", plan sheet 20, and forms a part of the contract documents, and modifies OR clarifies the original plans and specifications and **shall be acknowledged in the Addendum Acknowledgement page. All other conditions remain the same.**

ADDENDUM NUMBER 1 includes:

Revised contract documents

Revised proposal form

Revised specifications A, and B&C.

Plan Sheet 20

This changes made page

Reason for ADDENDUM NUMBER 1 and changes made:


- C1. *Working days have been modified to have an additional 7 working days per awarded bid alternate, instead of a lump sum. This changes modifies specification section A.*
- C2. *A culvert has been identified for replacement, this modifies plan sheet 20, the proposal and contract documents to include the pay item and specification section C to include the description of the work.*
- C3. *The asphalt technical specification has been modified in technical specification C.*

END ADDENDUM NUMBER 1

Please complete the Addendum Acknowledgement in the Proposal Form acknowledging receipt of this addendum.

Thank you for your interest in this project. If you have any questions regarding this addendum, please contact James Reese (James.Reese@countyofnapa.org), OR at Napa County Public Works, 1195 Third St. Suite 101, Napa, CA 94559, OR Fax # 707- 299 – 4210. Please include project reference in your correspondence.

Sincerely Yours,
STEVEN E. LEDERER
Director of Public Works

By: 
James Reese P.E.
Associate Engineer